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Invitation to bidders 

From  

National Electric Power Company (NEPCO)  

  

For Tender no. (63/2025)   

Procurement of Design, Engineering, Supply, Installation and  

Commissioning for: 

 New 400kV (2IN/2OUT) OHTL to Connect Khanasri s/s (generation side) with 

Existing 400kv OHTL (Samra -Amman West) passing through North s/s 400Kv 

with approx. length 37 km for each OHTL.  

  

1. National Electric Power Company (NEPCO) intends to implement the subject 

Tender with the following Scope:  
Design, Engineering, Supply, Installation and commissioning of new 

400kV OHTLs (2IN/2OUT) to Connect Khanasri s/s (generation side) 

with the Existing 400k.v OHTL (Samra -Amman West) passing through 

North s/s with an Appx. length of 37 km for each OHTL.  

The Proposed OHTLs shall have double circuit, three phases per circuit, 

with triple conductor per phase, ACSR/ACS 560/50 type Conductor, two 

OPGW shield wires.  

  

All OHTLs. Need to be constructed are shown in legend figure at 

annexes for easy reference.   

  

For connecting new OHTLs with existing OHTLs, and in order to 

have one circuit ON, an emergency tower shall be used to keep one 

circuit “ON” during the construction.   

    

  

2. NEPCO invite sealed Tenders from eligible Bidders for (EPC), supply, 

Complete Erection, and commissioning for a/m transmission lines.  

  

3. Interested eligible Bidders may obtain further information and inspect the 

Tender Document at the Procurement Department of:   
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National Electric Power Company (NEPCO) P.O. 

Box 2310.  
Amman 11181, Jordan.  

 Telephone:   +962-6-5858615  

 Telefax:     +962-6-5818336  

  

4. One book of Tender Document comprises one copy of each of the following:   

  

•  Vol. I   The Tender  

Invitation to bidders  

i.    Instructions to Bidders  

              ii.   Tender Data  

              

  

iii.  Tender Form  

•  Vol. II   The Contract  

i.    General Conditions of Contract  

              ii.   Particular Conditions of Contract 

(- Works Procedures)  

              iii.  Contract Agreement Form  

(- Appendices) 

iv.   Price schedules  

v. Performance security Form  
vi. Bank security for Advance Payment  

  

•  Vol. III      Scope of work and technical specification  

1. Introduction  

2. Scope of work  

 3.  General requirements  

4. Design  

5. Materials  

6. Construction  

7. Inspection and testing  

8. Data schedule  

9. Document list  
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5. A complete Tender Document may be purchased by any interested eligible 

Tenderer on application to the mentioned address and upon payment of a 

nonrefundable fee the equivalent of (5,000) Jordanian Dinars.  

  

6. The enclosed Tender Acknowledgement should be filled out and returned to 

NEPCO immediately after the purchasing of the Tender Document.  

  

7. Tenders must be completed and delivered to the mentioned address in Jordan 

as detailed in the Instructions to Bidders in four separate envelopes, one for 

the technical offer, one for the financial offer, one for the Tender Security, 

and the last for the qualification and eligibility).  
  

8. All Tenders must be accompanied by a Tender Security, which shall be 

submitted separately in an individual envelope either by the supplier or by 

the Vendor on behalf of the supplier in the condition that he is fully 

authorized by Power of Attorney letter from the supplier in an amount as 

detailed in the Instructions to bidders in the form of a bank security issued 

directly by an approved bank located in Jordan, in the form provided in the 

Tender Documents.  

  

9. Tenders must be received by the Employer not later than 2:00 P.M. Amman 

local time on (20/11/2025) at the following address:  

  

Secretary of the Tendering Committee  

Procurement Department of the  

National Electric Power Company (NEPCO)  
P.O. Box (2310)  

Amman 11181, Jordan  

  

10. The completion time for procurement, installation, testing and 

commissioning) of all supplies for this project shall be (See Table No. 1 – 

Time for Completion, Vol.II - iii Time Schedule, (2) Execution Program, 

Vol.II - The Contract).  
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The Tender scope comprises of:  

  

Towers:   engineering, manufacturing, testing in the factory, packing, insurance 

(DAP) supply to the site unloaded.  

  

Conductors, optical ground-wire, ground-wire, insulators, and all fittings, vibration 

dampers, spacers, warning spheres and accessories are supplied by the contractor.  

  

All materials need to be transported to the site; this activity includes unloading and 

temporary storage.  

  

Surveys required for engineering works comprise the geodetic survey, geotechnical 

investigation, and report and survey of existing infrastructure and connection 

points, and gathering cadastral maps/plans from Municipalities, Greater 

Municipalities, Land Department, or any other concerned party that NEPCO finds 

necessary.   

  

All design works comprising line design (route finalization, towers spotting, line 

profiles, and clearance reports, equipment utilization reports), will be done by the 

contractor.  

  

Design of towers and foundations shall be provided by the employer to the 

awarded contractor.  

  
Some of the route corridor lands are in state ownership, Hence, the Contractor is 

expected to negotiate temporary access to work areas with private landowners. 

NEPCO may assist in this regard.  

  

The Contractor will prepare for approval the plan of temporary access, storage 

yards, and site office locations.    

  

All civil, construction, and line installation works comprising of: access roads, 

temporary yards and storages, site and work areas protection, foundations 

construction, towers assembly and erection, delivery and installation of all OHTL 

material and equipment. Commissioning and energizing works and services.  

  

All of the above works must be completed in conformance with the Employer’s 

Requirements (Volume III of this Tender Documentation Package) and generally 

in conformance with the Contract.  
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This contract is considered to be an EPC contract. The bid price shall be based on 

preliminary quantities as provided in the bill of quantities incorporated into price 

sheets. Upon approval of the final design, the contractual price sheets will be 

amended with the revised quantities. The payments will be based on the bid unit 

prices, and actual (real) installed quantities.  

  

This project is considered to be a Turn-key project, with OHL equipment supplied 

by the contractor, as stated above. The contract is based on FIDIC (Federation 

Internationale des Ingenieurs Conseils) Conditions of Contract for 

EPC/Turkey (Silver Book) First Edition 1999.  

  

The OHTL shall be built according to a so-called modern international design 

standard using European standards (EN 50341) and the latest IEC standards.  

  

The time for Completion of the whole of the Facilities (delivery, erection, 

installation, testing, and commissioning) of all supplies for this project shall be as 

per (Table No. 1 – Time for Completion, Vol.II - iii Time Schedule, (2) Execution 

Program, Vol.II - The Contract).  

  

The bidders are invited for the whole project scope only. bidders for part of 

the scope of supply and works will not be considered.  

  

Bidders can obtain the tender documents from the Employer NEPCO in electronic 

format (pdf) and Hardcopy. Specific files in other formats (like forms for securities 

or price sheets) will be provided upon request.   

  

Bidders may obtain further information from NEPCO at the following address:  

  

National Electric Power Company (NEPCO)  

                                         Attention: Dr. Sufian M. AL-Bataineh/ Managing Director  

P.O. Box 2310, Amman 11181, Jordan  

 Telephone:           +962-6-5858615  

Telefax:        +962-6-5818336 Mail:            

info@nepco.com.jo  

  

The tender must be accompanied by a Tender Security from a reputable bank 

acceptable to the Employer as follows:  
(900, 000  JOD).  

 



The National Electric Power Company   
Tender no. 63/2025 

  

Page 10 of 295  

  

The Bidders are allowed to enter into a joint venture, consortium, partnership, or 

other unincorporated groupings with a proposed partner company. The proposed 

partner company will be assessed against NEPCO prequalification criteria.  

  

All joint ventures, consortia, partnerships, or other unincorporated groupings shall 

submit with the Tender a copy of the properly signed Agreement entered into 

between the partners.  

  

  

After awarding, Bidders are required to enter into a joint venture or consortium or 

higher subcontractor (partnership) with a local contractor for the purposes of 

Article 16 of the Construction Contractors Organization Law in addition to the 

obligation to be a member in the Jordanian Construction Contractors Association 

and shall abide by all of local laws and regulations regarding hiring local 

employment.   

    

A pre-bid meeting and a site visit shall be arranged with on a duly advised date. 

The site visit shall be arranged from NEPCO HQ offices to the proposed route 

location. Transportation will not be provided by the employer. Bidders are advised 

to bring their transportation units, and to be capable of working in difficult terrains.   
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                        VOLUME I.i  
 

 
INSTRUCTIONS TO BIDDERS 

  

General  

1. Scope  

1.1 The Employer, as defined in the Tender Data, invites Bidders for the 

supply and installation of the Facilities outlined in the Schedule of 

Requirements and the Technical Specifications in accordance with the 

procedures, conditions and contract terms prescribed in these tender 

documents.  

  

2. Source of funds  

2.1 The Cost of the described works will be financed by NEPCO.  

  

3. Eligibility and Qualifications  

  

3.1 This invitation to tender is open to all Tenderers from all countries and 

satisfies the requirements concerning experience for projects of this 

nature. The successful tenderer for the EPC work is obliged to register 

himself (the company) in Jordan Contractors Association, in Ministry 

of Public Works and Housing, CCD Trade, Jordan Engineers 

Association, and Ministry of Industry and Trade.  

  

3.2 Eligibility criteria  
The Tenderer has completed at least Four Contracts of 400 kV OHTL or 

above project (Single Circuit or Double Circuit), and at least two of them 

should be outside his own country with a total OHTL length of 150 km. At 

least one project inside or outside his country shall be not less than 50 km 

total length and projects outside or inside his own country should be in 

successful commercial operation for at least one year in the last ten years.  

  

3.3 A firm, its affiliates, or parent company that provides consulting 

services for a project cannot be a supplier of goods or works for such 

project, unless it can be demonstrated that there is not a significant 

degree of common ownership, influence, or control between the firm 

providing consulting services and the firm tendering for the supply of 

goods or works.  
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3.4 A Bidder may submit or participate in only one tender for each contract. 

Submission or participation by a Bidder in more than one tender for a 

contract will result in the rejection of all tenders for that contract in 

which the party is involved. However, the same subcontractor may be 

included in more than one tender.  

  

3.5 A Bidder shall not be eligible to participate where it has been determined 

to have engaged in Prohibited Practices described in subparagraph 35.  
.  

3.6 Documentary evidence from the end-users, consultant or representative, 

must be provided. End-user consultant or representative/performance 

certificates shall conform to the following, otherwise; it may be rejected:  
1. Certified and signed by the end user consultant or representative;  
2. In English language, printed officially;  
3. Translation shall be in English language printed officially and legalized 

by the appointed governmental authority in the end user country.  
4. End-user consultant or representative certificate shall clearly indicate the 

following: name of customer/company and complete address where 

equipment is installed, date of issuance of certificate, date of put in 

operation, details related to Scope of Work, rating, capacity of related 

equipment.  
5. If the tenderer provides original performance certificate, the certificate 

may be returned, if required by the Tenderer.  
6. Failure to supply the required qualification documentation to the 

satisfaction of the Employer or any forged certificate or any dummy & 

unreal project found may result in rejection of the Tender.  

  

3.7 Financial Situation and Performance for:  
3.7.1 The Tenderer shall also demonstrate its financial capabilities, 

to the satisfaction of the Employer, that it has adequate sources of finance 

to meet the cash flow requirements on works currently in progress and 

for future contract commitments.  

  

3.7.2 Documentary evidence of the Tenderer’s qualification to 

perform the Contract and the Tenderer has the financial, technical and 

production capability necessary to perform the contract. In particular it 

is required that:  
 

•  The financial statements of the bidders must achieve a good level of 

the financial ratios (liquidity, profitability, activity and operation, 

coverage) for the last 3 years and fill them in tables No 1 and 2 (as 

Forms attached). Tables 1 and 2 are included at the end of Volume II.  
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• Financial statements for the last 3 years to be provided, supported 

with certified independent public accountant’s reports.  

     

  

  

4. Cost of tendering  

4.1 The Bidder shall bear all costs associated with the preparation and 

submission of its tender, and the Employer will in no case be responsible 

or liable for these costs.  

   

5. Pre-tender meeting and site visit  

5.1 The Bidders or their local representative are advised to attend the pre-

bid meeting and site visit. The dates will be duly advised.  

  

5.2 The Bidder shall visit and examine the site and surroundings where the 

Facilities are to be installed and obtain for itself on its own responsibility 

all information that may be necessary for preparing the tender and 

entering into a contract for supply and installation of the Facilities. The 

costs of visiting the site shall be at the Bidder’s own expense.  

  

5.3 The Bidder and any of its personnel or agents will be granted permission 

by the Employer to enter upon its premises and lands for the purpose of 

such inspection, but only upon the express condition that the Bidder, its 

personnel, and agents will release and indemnify the Employer, its 

personnel and agents from and against all liability in respect thereof and 

neither the Employer, its personnel or agents will be responsible for 

death or personal injury, loss of or damage to property and any other 

loss, damage, costs, and expenses incurred as a result of the inspection.  

  

Tender Documents  

6. Contents of tender documents  

6.1 The tender documents comprise the documents listed below, other 

documentation or drawings specified in the Tender Data, and addenda 

issued in accordance with paragraph 8.  

  

  

•  Vol. I    The Tender  

Invitation to bidders  

i.    Instructions to Bidders  
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                ii.   Tender Data  

                iii.  Tender Form  

  

•  Vol. II    The Contract  

i. General Conditions of Contract  

 ii.  Particular Conditions of 

Contract  

(- Works Procedures)  

 iii.     Contract Agreement 

Form  
(- Appendices)  

iv. Price Schedules  

v. Performance security Form  

vi. Bank security for Advance Payment  

  

  

 Vol. III   Scope of work and technical specification  

1.  Introduction  

2.  Scope of work  

3.  General requirements  

4.  Design  

5.  Materials  

6.  Construction  

7.  Inspection and testing  

8.  Data schedule 400 kV  

9.  Document list  

  

6.2 The Bidder is expected to examine all instructions, forms, terms, 

specifications, and other information in the tender documents. Failure 

to furnish all information required by the tender documents or 

submission of a tender not substantially responsive to the tender 

documents in every respect will be at the Bidder’s risk and may result 

in rejection of its tender.  

  

7. Clarification of tender documents  

7.1 A prospective Bidder requiring any clarification on any aspect of the 

tender documents may notify the Employer in writing (or by email and 

fax) at the Employer’s mailing address indicated in the Tender Data. All 
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requests for clarification must be received by the Employer no later than 

fifteen (15) days prior to the deadline for the tenders' submission. The 

Employer will respond in writing to such requests for clarification of the 

tender documents which it receives. Copies of the Employer’s response 

(including a description of the inquiry but without identifying its source) 

will be sent to all prospective Bidders that have received the tender 

documents.  

  

8. Amendment of tender documents  

8.1 At any time prior to the deadline for submission of tenders, the 

Employer may amend the tender documents by issuing addenda.  

  

8.2 All addendum thus issued shall be part of the tender documents and shall 

be communicated in writing by email or by fax to all prospective 

Bidders that have received the tender documents. Prospective Bidders 

shall immediately acknowledge receipt of any addendum by email or 

fax to the Employer and it will be assumed that the information 

contained therein will be/have been taken into account by the Bidder in 

its tender.  

  

8.3 To give prospective Bidders reasonable time in which to take the 

amendment into account in preparing their tender, the Employer may, 

at its discretion, extend the deadline for the submission of tenders, as 

provided for in paragraph 17.2.  

  

Preparation of Tenders  

9. Language of tender  

9.1 The tender and all documents and correspondence relating to the tender 

shall be in the language of the tender specified in the Tender Data. Any 

printed literature furnished by the Bidder may be written in another 

language so long as such literature is accompanied by an accurate 

translation of its pertinent passages in the language of the tender, in 

which case, for purposes of interpretation of the tender, the translation 

shall govern.  

  

10. Documents comprising the tender  

10.1 Tender documents shall be divided into four (4) separately sealed 

envelopes:   

  

- Tender Security Envelope - containing element (d)  
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- Technical Envelope - containing all remaining elements of the 

Tender listed below  
- Financial Envelope - containing elements (a), (b) and (c) listed below  
- Qualification and Eligible Envelope -containing elements a  

  

A tender submitted in accordance with these Instructions to Bidders 

shall comprise the following:  

  

(a) Tender Form (in the format indicated in Volume I.iii) duly 

completed in the manner and detail indicated therein and signed 

by the  
Bidder;  

  

(b) Attach. 1. Price Schedules (in the format indicated in Volume II. 

iv) duly completed by the Bidder in the manner and detail 

indicated therein and following the requirements of paragraphs 

11 and 12;  

  

(c) Attach. 2. Power of Attorney duly authorized by a public notary, 

indicating that the person(s) signing the tender have the authority 

to sign the tender and thus that the tender is binding upon the 

Bidder;  

  

(d) Attach. 3. Tender Security, furnished in accordance with 

paragraph 14;  

  

(e) Attach .4. Company charter and registration documents  

  

  

(f) Attach. 5. Conformity of the Facilities - documentary evidence 

establishing that the facilities to be supplied by the Bidder in its 

tender, or in any alternative tender (if permitted) conform to the 

tender documents. Details of the documents required are 

specified in the  
Tender Data;  

  

(g) Attach.  6.  Subcontractors  and  Material 

 Suppliers (Manufacturers) Proposed by the Bidder - the Bidder 

shall include details of all major items of supply or services that it 

proposes to purchase or subcontract, giving details of the proposed 
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subcontractors for each of these items. Bidders are free to list more than 

one subcontractor and manufacturers against each item of the Facilities.  

  

The Bidder shall have been duly authorized by the manufacturer or 

producer of all subcontracted plant, equipment or components to 

supply and install.  

  

The Bidder shall be responsible for ensuring that any subcontractor 

proposed complies with the requirements of paragraph 3, and that any 

plant, equipment or services to be provided comply with the tender 

documents.  

  

The Employer reserves the right to delete any proposed subcontractor 

from the list prior to the award of the contract and, after discussion 

between the Employer and the Contractor; the subcontractors approved 

for each item shall be identified in an attachment to the Contract 

Agreement.  

  

(h) Attach. 7. Deviations - pursuant to paragraph 11.2, any deviations 

to the tender document requirements shall be listed only in Attach. 

7. The Bidder shall also furnish the additional cost or savings 

associated with each deviation. The attention of the Bidder is 

drawn to the provisions of paragraph 23.4 regarding the rejection 

of tenders that are not substantially responsive to the requirements 

of the tender documents. The Employer reserves the right to accept 

or reject any deviation.  

  

(j) Attach. 8. Other documentation and information which may be 

specified in the Tender Data.  

  

(k) Attach 9. Financial Capabilities of the bidders.  

  

10.2 In addition to paragraph 10.1 above, tenders submitted by a joint venture 

or consortium of two or more firms shall comply with the following 

requirements:  
(i) The tender shall be signed so as to be legally binding on all member 

firms of the joint venture or consortium;  
(ii) One of the member firms of the joint venture or consortium, 

responsible for following up the procurement process procedures and 

performing a key component of the contract, shall be nominated as 

being in charge; this authorization shall be evidenced by submitting 
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with the tender a power of attorney signed by legally authorized 

signatories of all member firms of the joint venture or consortium;  
(iii) The member firm of the joint venture or consortium in charge shall 

be authorized to incur liabilities and receive instructions for and on 

behalf of any and all member firms of the joint venture or consortium, 

and the entire execution of the contract, including payment, shall be 

done exclusively with the member firm in charge; All payments shall 

be made on a single account.  
(iv) All member firms of the joint venture shall be liable jointly and 

severally for the execution of the contract in accordance with the 

contract terms;  
(v) The offer shall clearly define the respective roles and responsibilities 

of each member.  
(vi) A copy of the duly certified agreement entered into by the member 

firms of the joint venture or consortium shall be submitted with the 

tender, or alternatively a Letter of Intent to execute a Joint Venture 

Agreement, in the event of a successful bid the agreement shall be 

signed by all members, duly authorized and submitted before 

awarding.  

  

If a member of the joint venture or consortium withdraw from the joint 

venture or consortium after being qualified and before awarding, his offer 

shall be rejected.  
In order for a joint venture or consortium to qualify, each of its member 

firms or combination of member firms must meet the minimum criteria 

listed for an individual Bidder for the component of the contract they are 

designated to perform. Failure to comply with this requirement will result 

in rejection of the tender of the joint venture or consortium.  
The leader of the partnership shall have project management experience on 

the similar Projects the Employer reserves the right to accept or reject the 

joint venture or consortium qualifications depending of the provided 

documentation. In case of the Joint Venture, Consortium or Partnership 

Agreement only one tender security shall be provided for the total amount. 

A firm can be a member in only one joint venture or consortium; tenders 

submitted by joint ventures or consortia including the same member firm 

will be rejected. The Tenderer shall fill the letter of tender (in case of Joint 

Venture / Consortium or Partnership Agreement each member shall comply 

with the requirements). The Tenderer shall fill the Integrity Form in case of 

Joint Venture/Consortium or Partnership Agreement each member shall 

comply with the requirements. The tenderer shall fill the Historical Contract 

Non-Performance, Pending Litigation and Litigation History Form in case 
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of Joint Venture/Consortium or Partnership Agreement each member shall 

comply with the requirements.  

  

Tenderer shall confirm non-performance of a contract did not occur as a 

result of contractor’s default over the last 5 years, where; nonperformance, 

as decided by the Employer, shall include all contracts where (a) 

nonperformance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective contract, 

and (b) contracts that were so challenged but fully settled against the 

contractor. Nonperformance shall not include contracts where Employers 

decision was overruled by the dispute resolution mechanism.   
Nonperformance must be based on all information on fully settled disputes 

or litigation, i.e. dispute or litigation that has been resolved in accordance 

with the dispute resolution mechanism under the respective contract and 

where all appeal instances available to the applicant have been exhausted.  

  

Tenderer shall confirm that it has not been under suspension based on 

execution of a Bid Securing Declaration by the Employer. Tenderer’s 

financial position and prospective long-term profitability still sound 

according to the criteria mentioned below and assuming that all pending 

litigation will be resolved against the Tenderer.  

  

Tenderer shall confirm that no consistent history of court/arbitral award 

decisions against the Tenderer over the last five years.  

  

Quality & HSE requirements (in case of Joint Venture/Consortium each 

member shall comply with the requirements).  
The Tenderer shall submit with its Tender, the following documents:  

• Quality Management System UNI EN ISO9001 Certificate  
• Environmental Management System ISO 14001 Certificate  
• Health & Safety BS OHSAS 18001Certificate  

Failure to provide the required qualification documentation and meet the 

above-mentioned criteria to the satisfaction of NEPCO or any forged 

certificate or any dummy unreal project found will result in rejection of the 

offer.  

  

11. Tender prices  

11.1 Unless specified otherwise in the Tender Data and/or the Technical 

Specifications, Bidders shall quote for the entire Facilities on a “single 

responsibility” basis such that the total tender price covers all 

obligations of the contractor pursuant to or to be reasonably inferred 
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from the tender documents in respect of the design, manufacture all 

materials, including procurement and subcontracting (if any), 

delivery, construction, installation and completion of the Facilities. 

This includes all responsibilities of the Contractor for testing, pre-

commissioning and commissioning of the Facilities and, where so 

required by the tender documents, the obtaining of all permits, 

approvals and licenses, etc., operation, maintenance and training 

services and such other items and services as may be specified in the 

tender documents, all in accordance with the requirements of the 

Conditions of Contract.  

  

11.2 Bidders are required to submit a tender fully compliant with the 

commercial, contractual and technical requirements specified in the 

tender documents and to quote the price covering all commercial, 

contractual and technical obligations outlined in the tender 

documents. If a Bidder wishes to offer a deviation to the tender 

document requirements, such deviation shall be listed in Attachment 

7 of its tender. The Bidder shall also provide the additional price or 

saving associated with such deviation. The Employer reserves the 

right to accept or reject any deviation.  

  

11.3 Bidders shall give a breakdown of the prices in the manner and detail 

called for in the Price Schedules.  

  

11.4 In the Price Schedules, Bidders shall provide the required details and 

a breakdown of their prices as follows:  
(a) Plant and Equipment to be supplied from abroad, installation 

and other services provided for all labor, contractor’s 

Equipment, temporary works, materials, consumables and all 

matters and things of whichever nature, including operations 

and maintenance services, the provision of operations and 

maintenance manuals, training, etc., where identified in the 

tender documents as necessary for the proper execution of 

the installation and other services shall be quoted on a DAP 

basis. The DAP shall be governed by the rules prescribed in 

the latest Incoterms, published by the international chamber 

of commerce, Paris.  
(b) Recommended spare parts shall be quoted separately as 

specified and in accordance with the origin of the spare parts.  
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11.5 Customs and import duties:  
a) Custom fees and Sales tax:  

i) Custom fees and Sales Tax related to the shipped 

materials shall be borne by the Employer and to be paid by 

the Contractor and will be reimbursed by Employer upon 

submitting substantiating documents. (DAP price will not 

include custom fees & sales tax). ii) Sales Tax related to the 

locally purchased materials, goods or services shall be 

borne by the Contractor.  

iii) Customs Duty Guarantees shall be responsibility of the 

Contractor.  

  

b) The Contractor shall be solely responsible to investigate and 

conform to all requirements of all announcements which 

have been or are being issued by the governmental 

authorities in Jordan in this respect.  

  

c) Temporary entry shall be permitted for vehicles and 

equipment’s of special type and which are required for the 

execution of the Works only. Such entry will be strictly 

according to the laws and regulations prevailing in Jordan. A 

customs Guarantee is required to be submitted by the 

Contractor in favor of the Ministry of Finance and Customs 

to secure the accrued fees and duties payable on the 

temporarily entered equipment and materials. This Bond will 

be returned upon the re-export from Jordan of such 

equipment and the recommendation of the Employer.  

  

d) Temporary entry will not be permitted for automobiles, 

trucks, tools, office and residential equipment and supplies, 

furniture, prefabricated offices and houses, caravans, all 

types of hangars, timber, lumber and ply-woods, steel 

stanchions and laboratory instruments. Customs duties and 

other charges and dues shall be paid for by the Contractor, 

the cost of which shall be deemed to be included in the 

Contract Price. It shall be solely the Contractor's duty to 

determine the effect of such laws and regulations on the 

performance of his work.   

  

e) The Contractor will not be entitled to any extra compensation 

on the    grounds of ignorance regarding the application of 
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such taxes, duties, fees, etc. which will be deemed to have 

been included in the Contract Price.  
f) It shall be the contractor`s duty to determine the effect of 

such laws and regulations on the performance of his work. 

The contractor will not be entitled to any extra compensation 

on the grounds of ignorance regarding the application of such 

taxes, duties, fees, etc. which will be deemed to have been 

included in the contract price.  

  

g) The Contractor shall furnish the Ministry of Finance and 

Customs a Bank Guarantee for securing the customs duties 

and charges in case of the use of tax-free tools, materials or 

equipment for purposes other than those for which 

exemption is granted.  
This requirement may be enforced for each and every 

shipment and must be in force from the time the goods leave 

the port of entry until the   Employer/Engineer certifies the 

expiry of their use on site.  

  

h) In general, locally manufactured goods incorporated in the 

Works will not be exempted from Jordanian taxes. Fuel oils, 

coal, lubricating oils, greases and any type of oil are not 

exempted from Jordanian taxes.  

  

i) No import license fee is payable for goods which are 

exempted from customs duties, but the Contractor shall 

arrange for the issue of all import licenses and clearance 

permits which may be required for each and every shipment.  

  

j) Stamps Fees:   
Revenue Stamp duty and award fees are payable on  
Jordanian Contracts according to Jordanian laws. It is the 

Contractors responsibility to purchase legal stamps to the 

requisite amount depending on the Contract Value.   

  

k) The Contractor shall acquaint himself with the provision of 

the Jordanian Prime Ministry Announcement No.44 for the 

Year 1988 and shall comply with its content. In addition, the 

Contractor should also acquaint himself with the Jordanian   

prime Ministry Directives Nos. 9, 20 and 24 for the Year  
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1986 and 1995 regarding representation in Jordan and the 

utilization of local entrepreneurs.  

  

l) Consignee Name  
All material shall be with the following consignee name 

taking into consideration what is mentioned at section 5:  

  

          CONTRACTOR NAME / PROJECT NAME (NEPCO)   

m) Shipping marks of all material:  
• The Hashemite Kingdom of Jordan.  
• National electric Power Company.  
• Contract No.  
• Material Name.  
• Quantity.  
• Net Weight.  
• Gross Weight.  
• Actual length.  

  

n) The Contractor shall bear all expenses including shipping 

costs, landing charges, and other costs incurred in the 

importation and subsequent exportation of constructional 

plant, materials and other things required in the execution of 

the Contract. Storage and porterage fees are to be paid by the 

Contractor for materials kept in yard, warehouses or stores 

belonging to Government authorities.  

  

o) Materials surplus to requirements on completion of the 

Works, any surplus materials (not scrap) may be disposed of 

in one of the following manners:   
• Sell to the Employer at an agreed price and delivery 

to Employer's stores.  
• Export from Jordan.  
• Sell locally after all Customs and Import Duties 

have been paid according to Jordanian Laws.  
p) The Contractor shall be responsible for providing Bank 

Guarantees prior to release of goods from the port of entry. 

The Bank Guarantees for taxes and duties shall be based on 

the requirements of the Laws of Jordan.  
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q) The Bank Guarantee will be released upon submittal of 

receiving and damage reports authenticated by the 

Employer/Engineer certifying that the goods have been 

received and erected at the site.  

  

  

 11.6  Metal Price Adjustment for conductors & OPGW   
The final Contract price will be based on the LME standard cash Bid 

price of Aluminum and Closing Price for Steel Rebar FOB Turkey 

(Month 1 – Contract) one day after letter of award as follows:   

  

Basic price of Aluminum: 2579 US Dollar per metric ton.  

Basic price of Steel Rebar FOB Turkey: 540 US Dollar per metric 

ton.   

  

Contract price = Offer price + Adjustable price   

           C = A + B   

Where    C = Contract Price/km                  

A = Offer price/km   

B = B1 + B2   

B1 = (LMEPrice of AL – 2579) * WAl / 1000   

B2 = (LMEPrice of ST – 540) * Wst / 1000   

  

Where  

- LME Price of Al = LME Aluminum rate at time of settlement 

Per Ton (i.e. one day after Letter of Award date)  
- LME Price of St = LME steel Rebar rate at time of settlement 

Per Ton (i.e.one day after Letter of Award date)  
- WAl = Total weight of Aluminum in kg/km   

- Wst = Total weight of Steel in kg/km   

  

After the metal prices have been adjusted as described above, for final 

price shall be further adjusted in proportion to the difference in metal 

weights if the actual weights as determined from the sample tests on 

the finished Conductors & OPGW are less than the minimum weights 

as stated in the Tender, The reduction shall then be made on the base 

of (Al, St) weight difference in total quantity and prices based on LME 

price one day after Letter of Award.   
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In determining the weights during sample tests, the average weights 

of the samples shall represent the total quantity of the materials 

supplied.  

  

11.7 Unless specified otherwise in the Tender Data, prices quoted by the Bidder 

shall be fixed for the time period during which the contract is performed and 

shall not be subject to variation for any reason. A tender submitted with an 

adjustable price quotation which is not consistent with this paragraph shall 

be treated as non-responsive and rejected.  

  

  

  

12. Tender currencies  

12.1 Unless specified otherwise in the Tender Data, prices shall be quoted 

in the following currencies:  
a) For Plant and Equipment covered under paragraph 11.4 (a) to be 

supplied from abroad, the prices shall be quoted in American 

dollars (USD).  
b) Local transportation, storage, assembly, civil works, installation 

and erection and other local costs shall be quoted in either USD 

and/or local currency (JOD), depending upon the currency in which 

the costs are to be incurred and in accordance with the provisions 

of paragraph 12.1(a)  
13. Tender validity period  

13.1 Tenders shall remain valid for the period specified in the Tender Data 

after the closing date for the receipt of tenders, pursuant to paragraph 

17.1. A tender valid for a shorter period shall be rejected by the 

Employer as being non-responsive and rejected.  

  

13.2 In exceptional circumstances, the Employer may solicit the Bidder’s 

consent to an extension of the tender validity period. The request and 

responses thereto shall be made in writing or by fax. If a Bidder agrees 

to extend the period of validity, the Tender Security shall also be 

extended accordingly. A Bidder may refuse the request without 

forfeiting its Tender Security and in this case his Tender Security shall 

be returned to him. A Bidder granting the request will not be required 

nor permitted to modify its tender, except as provided in paragraph 

13.3.  

  

13.3 Where the tender is for a fixed price contract (not subject to price 

adjustment), if the tender validity period is extended, the amounts 
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payable in both local and foreign currencies to the Bidder selected for 

award shall be increased by applying the factors specified in the 

Tender Data to both the local and the foreign currency component of 

the payments, respectively, for the period of delay beyond the 

expiration of the initial tender validity up to the time of notification of 

award. Tender evaluation will be based on the tender prices without 

considering the above adjustment.  

  

14. Tender Security  

14.1 The Bidder shall furnish, as part of its tender, a Tender Security in the 

amount stipulated in the Tender Data, in the currency of the tender, or 

in the equivalent amount in a freely convertible currency.  

  

14.2 The Tender Security shall, at the Bidder’s option, be in the form of    a 

certified check or a bank guarantee from a reputable bank located in 

the Employer’s country. The format of the bank guarantee shall be in 

accordance with the form of Tender Security included in the tender 

documents; other formats may be permitted, subject to the prior 

approval of the Employer. Tender Security shall remain valid for a 

period of twenty-eight (28) days following the last day of the original 

tender validity period, and following the last day of any extension of 

the tender validity period pursuant to paragraph 13.2.  

  

14.3 Any tender not accompanied by an acceptable Tender Security shall 

be treated as non-responsive and rejected. The Tender Security of a 

joint venture or consortium must be in the name of all member firms 

of the joint venture or consortium submitting the tender.  

  

14.4 The Tender Securities of unsuccessful Bidders will be returned as 

promptly as possible, but not later than twenty-eight (28) days after 

the last day of the tender validity period.  

  

14.5 The Tender Security of the successful Bidder will be returned when 

the Bidder has signed the Contract Agreement, and has furnished the 

required Performance security.  

  

14.6 The Tender Security may be forfeited:  
(a) if the Bidder,  

i. withdraws its tender during the period of tender validity, or 

modifies it after the closing date; or  
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ii. refuses to accept the corrections of computational errors in 

its tender price, pursuant to paragraph. 23.2; or  
iii. invalidates its tender pursuant to paragraph 21.2; or iv. 

Submits false or fraudulent information or documents for 

the purpose of participating in the tender.   

  

(b) in the case of a successful Bidder, if the Bidder fails  
i. to sign the contract in accordance with paragraph 31; 

or   

ii. to furnish Performance security in accordance with 

paragraph 32.  

  

15. Format and signing of tender  

15.1 The Bidder shall prepare an original and the number of copies/sets of 

the tender specified in the Tender Data, clearly marking each one as 

“ORIGINAL TENDER”, “COPY NO. 1”, “COPY NO. 2”, etc., as 

appropriate. In the event of any discrepancy between the original and 

any copy, the original shall govern.  

  

15.2 The original and all copies of the tender, each consisting of the 

documents listed in paragraph 10.1, shall be typed or written in 

indelible ink and shall  
be signed by the Bidder or person(s) duly authorized to act on behalf of the 

Bidder. The latter authorization shall be evidenced by written power of 

attorney accompanying the tender and submitted pursuant to paragraph 

10.1. All pages of the tender, except for un-amended printed literature, shall 

be initialed by the person or persons signing the tender.  

  

15.3 Any interlineation, erasures or overwriting shall only be valid if they 

are initialed by the person or persons signing the tender.  

  

Submission of Tenders  

16. Sealing and marking of tenders  

16.1 The Tender shall be divided into 4 envelopes:  
• Tender Security Envelope   

• Financial Envelope   

• Technical Envelope  

• Qualification and Eligibility Envelope  
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Financial, tender security, technical, and qualification &eligibility envelops    

, as described in paragraph 10.1. Each set of Four sub-envelopes shall be 

sealed in one overall envelope (package) appropriately marked: 

ORIGINAL, COPY No. 1, COPY No. 2 etc. These envelopes shall then be 

sealed in an outer envelope (tender package).  

  

16.2 The inner and outer envelopes shall be sealed and:  
• addressed to the Employer with the address set forth in the 

Tender Data; and  
• bear the identification specified in the Tender Data.  

  

16.3 The inner envelopes shall also indicate the name and address of the 

Bidder so that the tender can be returned unopened in case it is 

withdrawn or declared “late”.  

  

16.4 If the outer envelope is not sealed and marked as required by 

paragraph 16.2 above, the Employer will assume no responsibility for 

the misplacement or premature opening of the tender. If the outer 

envelope discloses the Bidder’s identity, the Employer will not 

guarantee the anonymity of the tender submission, but this disclosure 

will not constitute grounds for rejection of the tender.  

  

  

  

  

  

17. Deadline for submission of tenders  

17.1 Tenders must be received by the Employer at the address specified in 

paragraph 16.2(a), no later than (20/11/2025) at 14:00 Amman local 

time.  

  

17.2 The Employer may extend this deadline for submission of tenders by 

amending the tender documents in accordance with paragraph 8, in 

which case all rights and obligations of the Employer and Bidders 

previously subject to the deadline will thereafter be subject to the 

deadline as extended.  
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18. Late tenders  

18.1 Any tender received by the Employer after the tender submission 

deadline will be rejected and returned unopened to the Bidder.  

  

19. Modification and withdrawal of tenders  

19.1 The Bidders may withdraw or modify their offers by submitting 

signed and sealed written request deposited in the tenders’ box before 

the deadline for the submittal of the offers, and the offers may not be 

returned after the written request except in the opening session.  

  

19.2 Modifications of a tender shall be prepared, sealed, marked and 

dispatched as follows:  
(a) The Bidder shall provide an original and the number of copies 

specified in paragraph 15.1 of any modifications to its tender, 

clearly identified as such, in two inner envelopes, duly marking the 

envelopes as “TENDER MODIFICATIONS - ORIGINAL” and 

“TENDER MODIFICATIONS - COPIES”. The inner envelopes 

shall be sealed in an outer envelope, which shall be duly marked as 

“TENDER MODIFICATIONS”.  
(b) Other provisions concerning the numbers, marking, and dispatch of 

tender modifications shall be in accordance with paragraph 16.  

  

19.3 A Bidder wishing to withdraw its tender shall notify the Employer in 

writing prior to the tender submission deadline. A withdrawal notice 

may also be sent by fax, but it must be followed by a signed 

confirmation copy, postmarked no later than the tender submission 

deadline. The notice of withdrawal shall:  
(a) be addressed to the Employer at the address specified in paragraph 

16.2(a); and  
(b) bear the contract name and the words “TENDER WITHDRAWAL 

NOTICE”. Tender withdrawal notices received after the tender 

submission deadline will be ignored, and the submitted tender will 

be deemed to be a validly submitted tender.  

  

19.4 No tender may be modified or withdrawn in the interval between the 

deadline for submission of tenders and the expiration of the tender 

validity period specified in paragraph 13.1. Withdrawal of a tender 

during this interval may result in the Bidder’s forfeiture of its Tender 

Security, pursuant to paragraph 14.6.  
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Tender Opening and Evaluation  

20. Opening of tenders by Employer  

20.1 (If Any) The Employer will open commercial envelopes of technically 

qualified tender (accomplished qualification & eligibility criteria) in 

the presence of Bidders’ representatives who choose to attend the 

opening at the time, on the date and at the location that will be duly 

provided. The Bidders’ representatives who are present shall sign a 

register evidencing their attendance. Online opening might be applied.  

  

20.2 The Bidder’s names, tender modifications or withdrawals, tender 

prices, discounts, alternative tender (if any), the presence or absence 

of required Tender Security and other such details as the Employer, at 

its discretion, may consider appropriate, will be announced at tender 

opening. No tender will be rejected at tender opening except for late 

tenders, which will be returned unopened to the Bidders, pursuant to 

paragraph 18.1.  

  

20.3 Tender discounts or modifications furnished pursuant to paragraph 19 

that are not opened, read out and recorded at tender opening will not 

be considered for tender evaluation. Withdrawn tenders will be 

returned unopened to the Bidders.  

  

20.4 The Employer will prepare minutes of the tender opening, including 

the information disclosed to those present in accordance with 

paragraph 20.2.  

  

20.5 Any discount shall be included in the financial envelop. Value of the 

discount (if any) shall be clearly mentioned in the cover letter of the 

financial offer which is included in the financial envelop.   

  

  

  

21. Contacting the Employer  

21.1 Subject to paragraph 22, no Bidder shall contact the Employer on any 

matter relating to its tender, from the time of tender opening to the 

time the contract is awarded.  

  

21.2 Any effort by a Bidder to influence the Employer’s tender evaluation 

or award decision, including the offering or giving of bribes, gifts or 
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other inducement, may result in the invalidation of its tender and the 

forfeiture of its Tender Security, pursuant to paragraph 14.6.  

  

22. Clarification of tenders  

22.1 To assist in the examination, evaluation and comparison of tenders, 

the Employer may, at its discretion, ask a Bidder for a clarification of 

its tender. Such clarification may be requested at any stage up to 

award of the contract. Requests for clarification and the responses 

thereto shall be in writing or by email or fax, and no change in the 

price or substance of the tender shall be sought, offered or permitted 

except as required to confirm the correction of computational errors 

discovered by the Employer in the examination of the tenders in 

accordance with paragraph 23.2.  

  

23. Preliminary examination of tenders  

23.1 The Employer will examine the tenders to determine whether they are 

complete, whether any computational errors have been made, whether 

required Tender Securities have been furnished, whether the 

documents have been properly signed, and whether the tenders are 

generally in order.  

  

23.2 The Employer may waive any minor informality, non-conformity or 

irregularity in a tender that does not constitute a material deviation, 

and that does not prejudice or affect the relative ranking of any Bidder 

as a result of the detailed evaluation pursuant to paragraphs 25 and 26.  

  

23.3 Prior to the detailed evaluation pursuant to paragraphs 25 and 26, the 

Employer will determine whether each tender is of acceptable quality, 

is complete and is substantially responsive to the tender documents. 

For purposes of this determination, a substantially responsive tender 

is one that conforms to all terms, conditions and specifications of the 

tender documents without material deviations, objections or 

reservations. A material deviation, objection or reservation is one (i) 

that affects in any substantial way the scope, quality or performance 

of the contract; (ii) that limits in any substantial way, inconsistent with 

the tender documents, the Employer’s rights or the successful 

Bidder’s obligations under the contract; or (iii) whose rectification 

would unfairly affect the competitive position of other Bidders who 

are presenting substantially responsive tenders.  
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23.4 In particular, deviations from, objections to or reservations about 

critical provisions, such as those concerning Tender Security, 

Governing Law, Taxes and Duties, Defect Liability, Functional 

Guarantees, Patent  
and Indemnity, Limitation of Liability, and related requirements as set forth 

in the Tender Data, will be treated as non-responsive. The Employer’s 

determination of the responsiveness of a tender is to be based on the 

contents of the tender itself without recourse to extrinsic evidence.  

  

23.5 If a tender is not substantially responsive, it will be rejected by the 

Employer and may not subsequently be made responsive by the 

Bidder by correction of the non-conforming deviation, objection or 

reservation.  

  

23.6 Provided that the Tender is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis:  
(a) Where there are errors between the total of the amounts 

given under the column for the price breakdown and the 

amount given under the Total Price, the former shall prevail 

and the latter will be corrected accordingly;  
(b) If there is a discrepancy between the unit price and the total 

price that is obtained by multiplying the unit price and 

quantity, the unit price shall prevail and the total price shall 

be corrected, unless in the opinion of the Employer there is 

an obvious misplacement of the decimal point in the unit 

price, in which case the total price as quoted shall govern 

and the unit price shall be corrected accordingly;  
(c) If there is an error in a total corresponding to the addition 

or subtraction of subtotals, the subtotals shall prevail and 

the total shall be corrected; and  
(d) If there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed 

in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above.  
(e) If the Tenderer has not priced one or more of the items, 

these unquoted items shall be considered included in the 

total price.   
If a Tenderer does not accept the correction of errors, its Tender shall be 

declared non-responsive and rejected and its tender security shall be 

forfeited.  
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24. Conversion to single currency  

24.1 To facilitate evaluation and comparison of tenders, the Employer will 

convert all tender prices expressed in various currencies into a single 

common currency as specified in the Tender Data.  

  

25. Technical evaluation  

25.1 The Employer will carry out a detailed technical evaluation of the 

qualified tenders not previously rejected as being substantially 

nonresponsive in order to determine whether the technical aspects of 

such tenders are in accordance with the requirements set forth in the 

tender documents. In carrying out such technical evaluation, the 

Employer will examine and compare the technical aspects of the 

tenders based on the information supplied by the Bidders, taking into 

account the following factors:  
(a) overall completeness and compliance with the Technical 

Specifications and Drawings; deviations from the Technical 

Specifications as identified by the Bidder in its tender and those 

deviations not so identified; suitability of the Facilities offered in 

relation to the environmental and climatic conditions prevailing 

at the site; and quality, function and operation of any process 

control concept included in the tender. The tender that does not 

meet minimum acceptable standards of completeness, 

consistency and detail will be rejected as non-responsive;  
(b) achievement by the Facilities of specified performance criteria;  

(c) type, quantity and long-term availability of mandatory and 

recommended spare parts and maintenance services; and (d) any 

other relevant factors listed in the Tender Data.  

  

25.2 Where alternative technical solutions have been permitted and offered 

by the Bidder, the Employer will make a similar evaluation of the 

alternatives. Where alternatives have not been permitted but have 

been offered, they shall be ignored.  

  

26. Commercial evaluation  

26.1 Comparisons between tenders shall be based on the clause No 39 of 

instruction to bidders’ price of Plant and Equipment as stated in 

paragraph 25.1 (d). The Employer’s evaluation will also include the 

costs resulting from application of the evaluation factors pursuant to 

paragraph 26.2.  
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26.2 The Employer’s evaluation of a tender will take into account, in 

addition to the tender prices indicated in the Price Schedules, 

additional evaluation factors as may be specified in the Tender Data.  

  

26.3 Any adjustments in price which result from the application of the 

above evaluation factors shall be added, for purposes of comparative 

evaluation only, to arrive at the “Evaluated Tender Price”. Tender 

prices quoted by Bidders shall remain unaltered.  

  

26.4 Where bidders propose to import material, equipment and supplies        

which are to be incorporated in the works and those material, 

equipment and supplies could be manufactured locally are have a 

substitute available from local products, then the employer shall add 

15% to the price of that specific item for the purpose of evaluation. 

The tenderer shall be solely responsible to investigate which 

materials, equipment and supplies could be manufactured locally or 

have a substitute available from local products.    

  

  

27. Post-qualification  

27.1 In the absence of prequalification, the Employer will determine to its 

satisfaction whether the Bidder selected as having submitted the 

lowest evaluated responsive tender meets the minimum qualifying 

criteria specified in paragraph 3.2 and is otherwise qualified to 

perform the contract satisfactorily.  

  

27.2 The determination will take into account the Bidder’s financial, 

technical, and production capabilities, particularly its contract work in 

process, future commitments, and current litigations. These matters 

will be assessed based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted by the Bidder in its 

tender, as well as such other information as the Employer deems 

necessary and appropriate.  

  

27.3 An affirmative determination will be a prerequisite for award of the 

contract to the Bidder. A negative determination will result in 

rejection of the Bidder’s tender, in which event the Employer will 

proceed to the next lowest evaluated tender to make a similar 

determination of that Bidder’s capabilities to perform satisfactorily.  
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27.4 The capabilities of the vendors and subcontractors proposed in the 

tender to be used by the lowest evaluated Bidder will also be 

evaluated. Their participation should be confirmed with a letter of 

intent or similar documentary evidence. Should a vendor or 

subcontractor be determined to be unacceptable, the tender will not be 

rejected, but the Bidder will be required to substitute an acceptable 

vendor or subcontractor without any change to the tender price.  

  

  

  

  

28. Employer’s right to accept any tender and to reject any or all tenders  

28.1 The Employer reserves the right to accept any tender or reject any or 

all tenders, and to annul the tender process and reject all tenders at any 

time prior to award of contract, without thereby incurring any liability 

to any Bidder or any obligation as specified at the Governmental 

procurement bylaw no 8 of 2022.  

  

Award of Contract  

29. Award criteria  

29.1 Subject to paragraph 28, the Employer will award the contract to the 

successful Bidder whose tender has been determined to be 

substantially responsive and which has been determined as the lowest 

evaluated tender, provided further that the Bidder is determined to be 

qualified to perform the contract satisfactorily.  

  

29.2 The Employer reserves the right to accept any of the deviations 

submitted in accordance with paragraph 10.1(h) by the winning 

Bidder at a price shown for the deviation in the tender.  

  

29.3 The employer has the right to award each Lot/Lots of the tender to 

same or different contractors without thereby incurring any liability 

to any Bidder or any obligation as specified at the Governmental 

procurement bylaw no 8 of 2022.  

  

30. Notification of award  

30.1 The Employer will notify the successful Bidder in writing by 

registered letter or by fax or any other proper way, that its tender has 

been accepted. The notification of award will constitute the formation 

of the contract.  
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30.2 As soon as the successful Bidder has furnished the Performance 

security pursuant to paragraph 32, the Employer will promptly notify 

each unsuccessful Bidder and will discharge their Tender Securities, 

pursuant to paragraph 14.4.  

  

30.3 Commencement date:   
Not less than 7 days after the notification of award, the Employer will send 

the letter of award to the contractor, which consider the commencement 

date. Commencement date shall be considered after 10 Days from the date 

of the Letter of Award.  

  

  

  

  

31. Signing of Contract Agreement  

31.1 At the same time as the Employer notifies the successful Bidder that 

its tender has been accepted, the Employer will send the Bidder the 

Contract Agreement provided in the tender documents, incorporating 

all terms and conditions agreed between the parties.  

  

31.2 Within twenty-eight (28) days of receipt of the Contract Agreement, 

the successful Bidder shall sign and date the Contract Agreement and 

return it to the Employer.  

  

32. Performance security  

32.1 Within twenty-eight (28) days of receipt of the notification of award, 

the successful Bidder shall furnish the Performance security in 

accordance with the Conditions of Contract, and in the form provided 

in VOLUME II.v of the tender documents or in another form 

acceptable to the Employer.  

  

32.2 Failure of the successful Bidder to comply with the requirements of 

paragraphs 31 or 32.1 shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security, in which 

event the Employer may make the award to the next lowest evaluated 

Bidder or invite new bidders.  
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33. Dispute Resolution   

33.1 Any dispute which is not settled amicably shall be referred for final 

decision to the courts of the Hashemite Kingdom of Jordan.  

  

34. Prohibited Practices  

34.1 The Employer requires that Bidders, suppliers, sub-suppliers, 

contractors, subcontractors, consultants and sub-consultants, observe 

the highest standard of ethics during the procurement and execution 

of such contracts. In pursuance of this policy, the Employer:  
(a) defines, for the purposes of this provision, Prohibited Practices as one 

or more of the following:  
(i) "Corrupt practice" means the offering, giving, receiving, or 

soliciting, directly or indirectly, anything of value to 

influence improperly the actions of another party.  
(ii) "Fraudulent practice" means any act or omission, including 

a misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation.  
(iii) “Coercive practice” means impairing or harming, or 

threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly 

the actions of a party.  
(iv) “Collusive practice” means an arrangement between two or 

more parties designed to achieve an improper purpose, 

including influencing improperly the actions of another 

party; and  
(v) “theft” means the misappropriation of property belonging 

to another party.  
(b) will reject a proposal for award if it determines that a Bidder, 

supplier, sub supplier, contractor, subcontractor, concessionaire, 

consultant or sub consultant recommended for award has engaged 

in Prohibited Practices in competing for the contract in question.  

  

35. Local registration  

35.1 Bidders (foreign contractors) from outside of Jordan shall be 

registered with all concerned parties, which according to NEPCO 

present understanding included the Ministry of Industry and Trade 

CCD, Jordan Engineering Association, Jordan Contractors 

Association and Housing and Public Ministry.  
No interim payment certificate will be released before registration.  
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36. Hiring of Locals  

36.1 The awarded contractor shall hire local Engineers, Technicians, and 

Workers, and the prices shall be quoted as per the quantities in the 

price schedules.  

  

36.2 The Contractor shall abide by all laws and regulations of the 

Hashemite Kingdom of Jordan, including and not limited to the laws 

and regulations of the ministry of public work and housing and the 

ministry of labor.   

  

36.3 The contractor shall comply with the requirements of the article No 

16 of the Construction Contractors Association Law and Regulation 

No 131 of 2016 for the mandatory hiring of local employment and all 

other related.  

  

36.4 In case of the contractor did not hire the required number of local 

employees for the full project duration as per the tender documents, 

the employer has the right to deduct double the amount intitled by the 

contractor for this period of time.   

  

  

  

37. Compliant procedure   

37.1 In the event that any Bidder wishes to submit a formal complaint with 

regard to any aspect of the procurement process, the Bidder shall 

follow the procedures in accordance with Governmental Procurement 

Bylaw no.  
         8 of 2022 and its instructions.  

  

38. Variance with Governmental procurement bylaw no. 8 of 2022  

38.1 In the event of there being any inconsistency between the provisions 

of this Instructions to Person Tendering, Conditions of Contract and 

the Governmental procurement bylaw no. 8 of 2022, the provisions of 

the public procurement regulations no. 8 of 2022 shall prevail and 

shall be considered as incorporated in the Contract.  

  

39. Contract Incoterms  

39.1 For the execution of this contract, the chosen incoterm is DAP for the 

project site and for NEPCO stores – Jordan, “Incoterms 2020”.  
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39.2 Due to conditions of this contract and the employer requirements, the 

following alternations are required into “DAP rule articles – 

Incoterms  
2020” as follows:  

1. Article no. B7-b as follows:  
The seller must carry out and pay for all formalities required 

by the country of import, such as: - Import Licenses; and,  
- Security clearance for import; and, - Pre-shipment 

inspection; and, - Any other official authorization.  

  

And for avoiding any doubt, the following points as a result 

of alternation must be taken into consideration:   
- An effect into article No. B3-a, where no 

responsibility will be taken by the Employer since 

the article B7-b become contractor’s responsibility.  
- The contractor must take all clearance process with 

all requirements in the country of import.  
- Bill of Lading document must be issued by the order 

of contractor as a Consignee Party, and then 

mentioned the name of Employer and tender 

number and description in any other party.  

  

2. Article No. B9-d as follows:  
The seller must pay: duties, taxes, and any other cost related 

to import clearance under B7 (b).  

  

Taking into consideration that materials, equipment and 

supplies, which are to be incorporated in works and which 

will become the property of the Employer are exempted 

from customs duties and sales tax, but in case of non-

exemption, contractor shall pay these customs duties and 

sales tax for offshore shipping and it shall be subject to 

claim, employer will reimburse the contractor upon 

submitting payment request (claim) attached with duly 

supporting documents, therefore contractor’s tender price 

must be exclusive of these custom duties and sales tax.  

  

  

40. Invoicing:  

You shall commit with issuance all of your invoices through the Jordanian  

 National Electronic Invoicing System.      
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VOLUME I.ii  

  

TENDER DATA  

  

The following tender-specific data for the facilities to be procured shall amend 

and/or supplement the Instructions to Bidders. Whenever there is a conflict, the 

provisions herein shall prevail over those in the Instructions to Bidders  

  

Instructions to Bidders para. 

ref.  

  

para. 1.1:  Name of Employer  

National Electric Power Company (“NEPCO”), Amman, Jordan acting 

as Project Executing Agency (“PEA”) or the legal successor in title.  

  

para. 3.1: Eligibility  

The Employer permits firms and individuals from all countries to offer 

goods, works and services for the project. Any conditions for 

participation shall be limited to those that are essential to ensure the 

firm’s capability to fulfill the Contract in question.  
 para. 3.2: Qualifying requirement  

In addition to documents outlined in tender documents, Bidders shall, 

as part of their tender, submit the following documentary evidence:  
(a) List of key personnel:  

(i.) The updated list of the key personnel (Project Manager, Site 

Manager, various disciplines engineers etc.) to be engaged, 

followed by CVs in standardized format;  
(ii.) Additional key personnel as mentioned in the table below. 

Relevant information in the relevant form about a main 

candidate and an alternate, followed by CVs: Personnel 

Capabilities  

Position  
Total 

experience  
(years)  

In similar 
countries  
(years)  

In similar 
position  
(years)  

OHL Project Manager  20  5  15  

Site Manager  15  5  10  

OHL Line and structural 

design engineer  
15  5  10  

OHL electric design engineer  
15  5  10  

Procurement manager  10  5  5  
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Quality Manager  10  5  5  

  

  

para. 5.1:     Pre-tender meeting or site visit  

A pre-tender meeting will be held to answer any questions on the 

tender documents of the Bidders at NEPCO office in Amman. The 

Pre-bid meeting and the site visit shall be held from NEPCO Offices 

to the route location. The date shall be duly advised.   

  

All expenses related to the attendance of this meeting and the route 

inspection will be to the Bidder’s account.  
Evidence shall be given along with the tender to have attended this 

meeting.  

  

An early indication of the issues to be raised and addressed during 

the pre-tender meeting would be appreciated. Bidders are therefore 

requested, as far as possible, to submit any questions and/or concerns 

in writing or by fax, to reach the Employer not later than one week 

before the meeting.  

  

Minutes of the meeting, including the text of the questions raised and 

the responses given, together with any responses prepared after the 

meeting, will be transmitted without delay to all purchasers of the 

tender documents.  

  

para. 6.1:  Other documents comprising the tender documents 

Replace the text of paragraph 6.1 with the following:  

The tender documents comprise the documents listed below, and 

should be read in conjunction with any Addenda issued in 

accordance with para.8:  
Volume I, The Tender  

Invitation for Tenders  
i. Instructions to Bidders 

ii. Tender Data 

 iii. Letter of Tender 

 iv. Tender Security Form  
v. Manufacturer’s Authorization Form 

 vi. List of Non-material deviations  
vii. n/a  
viii. Covenant of Integrity  
ix. List of suppliers/subcontractors  
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ix. Personnel schedule/Work team 

schedule xi. Equipment Capability  

xii. Declaration of Undertaking  

xiii. Letter of Acceptance 

 xiv. Tentative Time Schedule  
Volume II, The Contract  

i. Contract Agreement  

ii. General Conditions of Contract 

iii. Particular Conditions of Contract 

Addenda nos.  
Terms and Procedures of Payment  
Insurance Requirements  
Time Schedule (approved)  
List of Subcontractors and Suppliers/Manufacturer  
Scope of Works and Supply by the Employer  
List of Documents for Approval or Review  
Functional Guarantee  

iv. Price Schedules  
v. Form of Performance security  
vi. Form of Advance Payment security  

  

Volume III, Scope of work and technical specification  

1. Introduction  

2. Scope of work  

3. General requirements  

4. Design  

5. Materials  

6. Construction  

7. Inspection and testing  

8. Data schedule 400kV  

9. Document list  

  

para. 7.1:  Employer’s mailing address  

National Electric Power Company (NEPCO) P.O. 

Box 2310.  

Amman 11181, Jordan  
Attention: Dr. Sufian M. AL-Bataineh, Managing Director Tel.: 

+962-6-5858615.  
Fax.: +962-6-5818336.  
Mail: info@nepco.com.jo  
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All requests for clarification of the tender documents must be 

received by the Employer no later than twenty-one (21) days prior to 

the deadline for submission of tenders.   

  

   

The Employer will respond in writing to such requests for 

clarification at the latest ten (10) days prior to the tender deadline.  

Copies of the Employer’s response (including a description of the 

enquiry but without identifying its source) will be sent to all Bidders 

that have purchased the tender documents and have informed the 

Employer that they intend to submit a tender.  

  

Requests for clarifications submitted by e-mail shall be done in the 

form of a letter, signed and scanned.  

  

Requests for clarifications shall be done in the form of a table, 

consecutively numbered with reference to the relevant section of the 

Tender Documents. For easier processing, any requested 

clarification shall be submitted also by e-mail in WORD.  

  

 para. 9.1: Language of tender    

The tender and all documents and correspondence relating to the 

tender exchanged by the Bidder and the Employer shall be provided 

in the English language.  

  

para. 10.1: Documents comprising the tender   

  Replace the text of paragraph 10.1 with the following:  

  

Tender documents shall be divided into four (4) separately sealed 

envelopes:  

• Tender Security Envelope - containing an attachment (2).  
• Technical Envelope - containing attachments (1), (4), (14),  

(17), (18), and all remaining attachments listed below.   
• Financial Envelope - containing attachments (1), and (5).  
• Qualification and Eligibility Envelope- containing attachments 

(4), (6), (14), (17) and (18).   

  

a) Letter of Tender with their attachment in the format indicated 

in Volume I.iii, completed in the manner and details indicated 
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therein and signed by the Bidder (in case that the Bidder is a 

Joint Venture, Consortium or another kind of unincorporated 

Partnership, signed so as to be legally binding on all partners 

or parties to the partnership).  

  

b) Attach. 1. Power of Attorney duly certified by a Notary 

Public, indicating that the person(s) signing the tender have the 

authority to sign in the name of and on behalf of the Bidder or 

the Joint Venture, Consortium or Partnership established by the 

Bidders;  

  

c) Attach. 2. Tender Security furnished in accordance with 

paragraph 14;  

  

d) Attach. 3. Site visit certificate as issued during the site visit 

by the Employer/Engineer (Not Mandatory).  

  

e) Attach. 4. The Joint Venture, Consortium, or Partnership 

Agreement signed by all partners and complying with the 

minimum requirements given in para. 3.5. In addition, a joint 

venture or consortium of two or more firms shall also comply 

with the para. 10.2.  

  

f) Attach. 5. Price Schedules in the format indicated in Volume 

II.iv, completed in the manner and detail indicated therein and 

in accordance with paragraphs 11 and 12. The filled in Price 

Schedules shall be provided in paper format as well as in MS 

Excel format on a Compact Disc. If there is a discrepancy 

between the tendered prices given in the MS Excel format and 

those shown on the paper format the latter shall prevail. Failure 

to comply with this requirement will be treated as non 

responsiveness and will lead to the rejection of the respective 

tender.  

  

Prices shall be stated in whole numbers of JD and USD.  

  

By filling out the Excel Sheets, the option “Precision as 

displayed” shall be activated in order to avoid arithmetical 

errors.  

  

g) Attach. 6. N/A  
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h) Attach. 7. List of Non-material deviations according to 

Volume I.vi. The List of Deviations has to be attached even in 

case of no deviations and shall mention the remark “no 

deviations” and be signed. The Bidder shall also provide the 

additional costs or saving, associated with each of these 

deviations. The Employer reserves the right to accept or reject 

any deviations.  

  

  

i) Attach. 8. Time Schedule in MS Project or similar software 

utilizing critical path method covering all works necessary for 

this tender indication but not limited to the following essential 

activities: Mobilization, survey & data collection, periods of 

design, manufacture, factory testing, delivery & transport, civil 

work, outage times, erection and test on completion, 

commissioning incl. trial operation in compliance with the 

overall project completion time.   
The Time Schedule shall clearly state the completion date for this 

project, time for review, approval and consent required from 

parties. Potential parallel work on several sections should be 

clearly visible. The foreseen sequence of works, e.g. considering 

sections in mountain regions as well as the local weather 

conditions must be considered. The Tentative Time Schedule 

attached has been compiled to assist Bidders in assessing the 

programming requirements and phasing of the project 

implementation works (Vol.I.xiv.).  

  

j) Attach. 9. Organization chart of the Contractor showing the 

position of the Contractor’s Representative/Project Manager, 

Resident Project Manager, Site Supervisor, Site Managers, 

OHL  
Design Engineer, Surveyor, Soil Mechanic Expert, 

Commissioning Engineer etc. (refer also para 3.2 above) and other 

key personnel participating in the project as well as the main 

communication lines (home office as well as site office 

personnel). Organization of multiple work teams for the 

individual sections should be visible.  

  

k) Attach. 10. A time and personnel schedule for the whole 

duration of this project for engineering, construction, erection, 

commissioning indicating:  
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- position and name of the personnel  
- total no. of expatriate and local personnel   
- time of min. stay on site for local and expatriate personnel 

incl. proposed key personnel (refer to para. 3.2 above)  
- qualification and experience of expatriates and local 

personnel;  

  

l) Attach. 11. A work team schedule (in form of a histogram) 

showing the intended deployment of project staff on site during 

the construction phase e.g. line survey, profile and tower 

spotting, soil investigation, access roads, tower foundation, 

tower erection, stringing, tests on completion and 

commissioning.   
The work team schedule has to mention the number of work teams 

(multiple work teams are necessary when working in parallel), 

their task, number & qualification of personnel, transportation of 

work groups etc.   

  

m) Attach. 12. A construction/erection equipment/tool 

schedule showing the intended deployment main machinery, 

main equipment and main tools during the duration of the 

project e.g. vehicles, cranes, graders, dozers, lorries, bucket 

trucks, mixers, stringing equipment (minimum two, suitable for 

triple conductor pulling and sagging and for OPGW/Earth 

Wires). The Bidder has to also consider in this schedule the 

equipment set out as minimum requirement during the 

prequalification. The number of equipment, technical data, and 

year of production of the respective machinery have to be 

provided as per attached Form.   

  

n) Attach. 14. List of Subcontractors and Manufacturer’s (see 

Vol. I ix.). The Bidder shall include details of all major items 

of supply all Material or services that he proposes purchasing 

or subcontracting, giving details of the proposed 

subcontractor/supplier for each of these items. Bidders are free 

to list up to three subcontractors/suppliers against each item of 

the facilities. The participation of the subcontractor/supplier 

shall be confirmed by the manufacturers’ authorization 

(Volume I.v.). Authorizations for factories belonging to the 

Bidder are not required, however, is to be clearly indicated in 

the relevant list of suppliers. To substantiate the 
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subcontractors/suppliers experience, the Bidder shall submit 

reference lists for the last 10 years, at least 3 duly authenticated 

user’s certificates in 3 different countries, for Material these 3 

certificates have to ensure operating period at least 2 years in 

the last 10 years, taking over certificates, Type Test Reports of 

manufacturers’ equipment issued by an authorized and certified 

testing laboratory and other relevant documents.   

  

The Bidder shall be fully responsible to get approval by the 

Employer / Engineer for any subcontractor/manufacturer to be 

involved in the Contract realization and that any plant, equipment 

or services to be provided by the contractor comply with the 

Tender Documents, prequalification requirements prior to 

conclusion of the Contract.  

  

  

o) Attach. 15. Method statements for all major activities shall 

be provided by the Contractor describing how the works are 

intended to be performed, safety measures to be taken, 

equipment to be used, …etc, presented in the manner and 

details indicated in Volume III. Organization of multiple work 

teams for the individual sections must be described in detail. 

The foreseen sequence of works, e.g. considering sections in 

mountain regions as well as the local weather conditions must 

be described in detail.  

  

p) Attach. 17 Declaration of Undertaking  

  

q) Attach. 18 Certification of ISO 9001, 14001, 18001 or 

equivalent and description of the Quality Assurance System  

  

r) Attach. 19. Fully completed Technical Data Sheets, the filled 

in Technical Data Sheets (Volume III.) shall be provided in 

paper format as well as in MS Word format on a Compact Disc. 

If there is a discrepancy between the tendered data given in the 

MS Word format and those shown on the paper format the latter 

shall prevail;  

  

s) Attach. 20. A detailed description of the equipment’s and its 

components’ essential technical and performance 
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characteristics, including up-to-date brochures and catalogues 

of offered equipment, type test reports issued by an authorized 

and certified testing laboratory, certified in accordance with the 

IEC standards or equivalent, drawings etc. shall be provided.   

  

t) Attach. 21. Draft-Drawings (preliminary layout of towers, 

foundation, earthing system etc.) presented in the manner and 

details indicated in Volume III.  

  

u) Attach. 22. Commentary on the Employer’s Technical 

Specifications and adequate evidence demonstrating the 

substantial responsiveness of the facilities to those 

specifications. Bidders shall note that the standards for skill, 

materials and equipment designated by the Employer in the 

tender documents are intended to be descriptive (establishing 

standards of quality and performance) only and not restrictive. 

A Bidder may substitute alternative standards, brand names 

and/or catalogue numbers in its tender, provided that it 

demonstrates to the Employer’s satisfaction that the 

substitutions are substantial, equivalent or superior to those 

designated in the Technical Specifications (Vol. III).   
The documents shall be strictly provided in the above order.  

 

para. 10.3: Alternative tenders  

   Alternative Tenders are not permitted.  

  

para. 11.6: Tender prices  

The Tender shall be based on a turn-key price with fixed unit rates. 

The quoted unit prices shall be fixed for the time period during 

which the contract is performed and shall not be subject to variation 

for any reason. Any quantities which may be set out in a Schedule 

or in the description of the scope of supply are estimated quantities 

and are not to be taken as the actual and correct quantities of the 

Works which the Contractor is required to execute on a turn-key 

basis to fulfill the purpose of the Works.  
The quantities in price sheets shall be amended upon finalization of 

the design by the Contractor and approval by the Engineer. The 

Works shall be paid by fixed tender unit prices and actual quantities 

installed. Further explanation is provided in Vol. II. iv – Price 

Schedules/Preamble.  
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 para. 12.1: Tender currencies    

      The prices shall be quoted as per price schedules.  

  

para. 13.1: Period of tender validity  

     The tender validity period shall be 180 days.   

  

para. 13.3: Extension of tender validity period  

   Not Applicable.  

  

para. 14.1: Tender Security  

Bidder shall furnish, as part of his Tender, a Tender Security in the 

form of a bank guarantee issued by a reputable bank located in the 

employer country, in the amount of (900,000) JD. 

  

para. 15.1: Number of copies of tender  

In addition to the original the number of copies is: two (2), clearly 

marked “ORIGINAL” and “COPY 1”, “COPY 2”, etc.   
The original and two (2) copies shall be delivered to the Employer:  

  

The Secretary of Tendering Committee  

Procurement Department   

National Electric Power Company (NEPCO). P.O. 

Box (2310).  

Amman 11181-Jordan.  

  

The original and each copy shall be accompanied by a CD 

containing the complete tender documents as a soft copy.  

  

Additionally, all Price Schedules and Data Sheets shall be initialed 

by the person or persons signing the tender and stamped.  Non-

compliance with this requirement will be considered as non-

responsiveness.  
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 para. 16.2(a): Address of Employer  

  

National Electric Power Company (NEPCO). P.O. 

Box (2310).  

Amman 11181, Jordan.  

  

para. 16.2(b): The tender envelopes shall bear following identification:  

  

a) Addressed to:  
The Secretary of Tendering Committee  

National Electric Power Company (NEPCO) P.O. 

Box (2310).  

Amman 11181, Jordan.  

  

b) (Tender title):   
Tender no. (63/2025) for the Procurement of Design, 

Engineering, Supply, Installation and Commissioning for :-  

New 400kV (2IN/2OUT)  OHTL to Connect  

Khanasri s/s(generation side )  with the Existing 400 

kv OHTL ( Samra -Amman West) passing through 

North s/s 400 K.v with approx. length 37 km for each 

OHTL.  

 

c) The words  
 “DO NOT OPEN BEFORE 14:00 PM local time                 on 

20/11/2025.  

  

  

para. 17.1: Deadline for submission of Tenders  

Tenders must be delivered to the addresses given in para. 16.2 (a) 

above at or before 14:00 p.m. local time, on (). Any tender received 

by the Employer after the tender submission deadline will be 

rejected.  
The Tenders to be delivered to the employer shall be received not 

later than one day after the deadline for submission of tenders. 

However, decisive for a timely submission is the receipt of the 

tender by the Employer.   
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para. 20.1: Opening of tenders by Employer   

The Tender Security envelope shall be opened immediately. 

Technical envelopes (with valid tender security) will be evaluated 

for technical content and conformance, or as the employer finds 

suitable.  

  

The Commercial envelopes (of technically responsive tenders) will 

be opened after completion of the technical evaluation process. 

Unopened Commercial envelopes will be returned closed to the 

bidders.    
The qualified technically Bidders may be invited to the opening of 

the commercial envelopes at:  

  

The Secretary of Tendering Committee 

National Electric Power Company (NEPCO). 

Amman 11181 Jordan.  

  

  

para. 23.5: Preliminary Examination of tenders  

para 23.5 shall be read as follow:  

  

Additionally, deviations from, objections to or reservations about 

critical provisions, such Performance security, Power of Attorney, 

Change to General Conditions of the Contract, Price Adjustments, 

Changes to the Terms of Payment, Time for Completion will be 

treated as non-responsive.  

  

Bidders must offer the complete scope of supply and works. 

Tendering only for parts for the project will be considered as a 

material deviation to the Tender Documents and result in the 

rejection of the tender. The Employer’s determination of the 

responsiveness of a Tender is to be based on the contents of the 

tender itself.   
para. 24.1: Conversion to common currency  

To facilitate evaluation and comparison, the Employer will convert 

all Tender prices expressed in amounts in various currencies in 

which the Tender price is payable, to Jordan Dinars at the selling 

exchange rate established for transactions by Central Bank of 

Jordan on the date of the Tender submission closing date.   
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paras 25.1(d): Tender evaluation factors and 26.2:  

  

Technical evaluation  

In addition to the criteria listed in ITB 25.1 (a) - (c) the following 

factor shall apply:  

  

(d) All key data required proposed by the Bidder recorded in the 

technical schedules and have to be guaranteed by the Bidder will 

be evaluated.   

  

Commercial Evaluation  

Any adjustment in price that results from the procedures outlined 

below shall be added, for purpose of comparative evaluation only, 

to arrive at an “Evaluated Tender Price”. Tender prices quoted by 

Bidders shall remain unaltered.  

  

a) the cost of all quantifiable non-material deviations and 

omissions from the contractual and commercial conditions 

and the Technical Specifications as identified by the Bidder  
in its tender, and other deviations and omissions not so 

identified;  

  

Pursuant to the above, the following evaluation methods will 

be followed:  

  

(a) Contractual, commercial and non-material technical 

deviations:  

 The evaluation shall be based on the evaluated cost for fulfilling 

the contract in compliance with all commercial, contractual 

and technical requirements set forth in this tender document.  

In arriving at the evaluated cost, the price associated with non- 

material deviations proposed by the Bidder will be used, if 

applicable.  If such a price is not given, the Employer will 

make its own assessment of the cost of such a deviation for the 

purpose of ensuring a fair comparison of tenders.  
  

 

(b) Performance of the Facilities:  

Bidders shall state the guaranteed performance or efficiency in 

response to the technical specifications and associated 
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Technical Data Sheets. Tenders offering plant and equipment 

with a performance of less than the specified minimum 

performance will be rejected.  

  

(c) Time for completion:  

The works under this contract shall be completed, 

commissioned and tested (excluding trial operation) No credit 

will be given for earlier completion.  
The attached Tentative Time Schedule has been compiled to 

assist Bidders in assessing the programming requirements and 

phasing of the works.   
Prevailing weather conditions at the Site as well as work in 

mountain areas shall also be taken into account in the Bidders 

Work Program as well as duration of inland transports from the 

harbor to the Site.  

  

(d) Recommended Spare Parts  

The price of recommended spare parts quoted in Price Schedule 

No. IV shall not be considered for evaluation.  

  

  

  

  

Commercial Evaluation  

Provided that the Tender is substantially responsive, the 

Employer shall correct arithmetical errors on the following 

basis:  
a) Where there are errors between the total of the amounts 

given under the column for the price breakdown and the 

amount given under the Total Price, the former shall 

prevail and the latter will be corrected accordingly;  

  

b) If there is a discrepancy between the unit price and the 

total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total 

price shall be corrected, unless in the opinion of the 

Employer there is an obvious misplacement of the 

decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be 

corrected accordingly;  
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c) If there is an error in a total corresponding to the 

addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and  

  

d) If there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount 

expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject 

to (a) and (b) above.  

  

e) If the Tenderer has not priced one or more of the items, 

these unquoted items shall be considered included in the 

total price.  

  

If a Tenderer does not accept the correction of errors, its Tender 

shall be declared non-responsive and rejected and its tender 

security shall be forfeited.  
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VOLUME I.iii  

  

LETTER OF TENDER  

  

Date: ...............................................   

Loan/Credit No.: .................................  

  

IFT No.: ...........................................  

  

  

  

  

  

Name of Contract: ..............................................................................................  

  

To: (Name and Address of Employer)  

  

  

  

Ladies and/or Gentlemen,  

  

Having examined the tender documents, including Addenda Nos. (insert 

numbers), receipt of which is hereby acknowledged, we, the undersigned, offer 

to design, manufacture, test, deliver, install, pre-commission and commission 

the Facilities under the above-named Contract in full conformity with the said 

tender documents .  

  

  

  

We undertake, if our tender is accepted, to commence the Facilities, and to 

achieve Completion within the times stated in the tender documents.  

  

  

  

If our tender is accepted, we undertake to provide an advance payment 

Guarantee and a performance Guarantee in the form and amounts, and within 

the times specified in the tender documents.  
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We agree to abide by this tender for a period of _______ (number) days from 

the date set for submission of tenders as stipulated in the tender documents, and 

it shall remain binding upon us and may be accepted by you at any time prior 

to the expiration of that period.  

    

  

Until a formal Contract Agreement is prepared and executed between us, this 

tender, together with your written acceptance thereof and your notification of 

award, shall constitute a binding contract between us.  

  

We understand that you are not bound to accept the lowest, or any tender you 

may receive.  

  

  

Dated this ............................. day of ........................2025  

  

  

  

  

...................................................................................  
(signature)  

  

  

In the capacity of  

  

  

  

  

....................................................................................  
(position)  

  

  

Duly authorized to sign this tender for and on behalf of  

  

  

.....................................................................................  
(name of Bidder)  
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Note: Have to be signed and to be attached together with the Letter of Tender. 

Changes, Modifications are not permitted.  

  

  

Initials  of  signatory  of  Tender 

……………………………………………………..  
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APPENDIX TO TENDER  

  

The items below are amending the Sub-Clauses of the FIDIC (Federation  
International des Ingenieurs Conseils) Conditions of Contract for EPC/TURN 

KEY (SILVER BOOK) FIRST EDITION 1999 form the General Conditions of 

Contract stated in Volume II.  

  

Item  Sub-Clause  Entry  

Employer’s  name  and  

address  

1.1.2.2 & 1.3  National Electric Power 

Company (NEPCO). P.O. 

Box (2310).  
Amman 11181-Jordan. Tel.: 

+962 6 585 8615 

www.nepco.com.jo  

Contractor’s  name  and 

address  

1.1.2.3 & 1.3  TBA  

Time for Completion of the 

Works  

1.1.3.3 & 8.2  The time for completion shall 

be (18 months) for  

(See Table No. 1 – Time for 

Completion, VOLUME II.iii 

Time Schedule, (2) 

EXECUTION  
PROGRAMME, Volume.II, The 

Contract). from the date of 

commencement, plus four (4) 

weeks trial operation after 

completion date which are 

not included in the project 

execution time.  

Defects Notification Period  

  

  

  

  

  

  

1.1.3.7  365 calendar days, calculated 

from the date on which the 

Works are completed, as 

stated in   
the Taking-Over Certificate 

signed by the  
Employer.   
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Communication   

  

1.3  

All communication shall be 

in writing and in English 

language.  
For further details please 

refer to Vol.III Employers’ 

Requirements, Project  

Description  and  

Procedures.   

Governing Law and Ruling  

Language  

  

  

1.4  Law of Hashemite Kingdom 

of Jordan;  
English  

Amount  of  Performance  

security  

4.2  15 % of the Accepted 

Contract Amount, in the 

currencies and proportions in 

which the Contract Price is 

payable.  

Period for notifying 

unforeseeable errors, faults and 

defects in the  
Employer’s Requirements  

5.1  30 days  

Normal working hours  6.5  7:30 – 16:00, Sunday 

Thursday  

Delay  damages  of  the  

Works  

8.7 & 14.15 (b)  0.5% of the Accepted  

Contract (portion/section) 

Amount per week in the 

currency and proportions in 

which the Contract Price is 

payable.  

Maximum amount of Delay 

damages  

8.7  10% of the Accepted  

Contract (portion/section)  

Amount  

Adjustment for changes in 

costs  

13.8  Not Applicable  

Total Advance Payment  14.2  10% of (DAP) material supply 

Amount  

Start repayment of advance 

payment  

14.2 (a)  With first Interim Payment 

Certificate  
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Limit of retention money  14.3  As per terms of payments  

Payment  of  Retention 

Money  

14.9  As per terms of payments  

Currencies of payment  14.15  Jordan Dinar (JOD) and US 

Dollar (USD)  

Insurance against injury to  

Persons and Damage to  

Property  

18.3  not less than 1.5% of total 

contract amount.  

Appointment (if not agreed) to 

be made by  

20.3  The President of FIDIC or a 

person appointed by the 

President  
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VOLUME I.iv  

  

NATIONAL ELECTRIC POWER COMPANY (NEPCO)  
Tender no. (63/2025)  

Terms of Reference  

  

TENDER SECURITY FORM NO.____________  

  

M/S., NATIONAL ELECTRIC POWER COMPANY (NEPCO)  

         AMMAN – JORDAN  

  

At the request of……………….…..……Bank (The Foreign Bank) and on behalf 

of  M/S………………..(The  Contractor's  Name  and  Address),  We  
………………..………………………………………………………...  (The  
Local Bank) issue in your favor our irrevocable and unconditional Tender  
Security No……. for contract No. (63/2025) in the amount of (                  
)  
………………..…………………………………………… (in words) In this 

connection we……………………………………………………….. (local bank) 

hereby consider ourselves responsible for the unconditional payment to you or your 

authorized representatives of the above sum on your first written demand in whole 

or in part not withstanding any objections on the part of the above named contractor 

and without any need for notarial warning or judicial proceedings.  

  

This bond remains valid from the date of issuance till its expiry date on 

………………unless it is extended or renewed upon the Employer's request.  
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BANK (LOCAL BANK) 

VOLUME I.v  

  

MANUFACTURER’S AUTHORISATION FORM  

  

  

  

(date)  

  

  

TO: (Name of the Employer)  

  

WHEREAS [name of the Manufacturer] who are established and reputable 

manufacturers of [name and/or description of the goods] having factories at 

[address of factory] do hereby authorize [name and address of Agent] to submit a 

tender, and subsequently negotiate and sign the Contract with you for the above 

goods manufactured by us.  

  

We hereby extend our full guarantee and warranty as per the General Conditions 

of Contract for the goods offered for supply by the above firm in response to this 

Invitation for Tenders.  

  

  

  

  

  

......................................................................  
(signature for and on behalf of Manufacturer)  

  

  

  

  

  

This letter of authority should be on the letterhead of the Manufacturer and 

should be signed by a person competent and having the power of attorney to bind 

the Manufacturer. It should be included by the Bidder in its tender.  

  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 65 of 295  

  

  

  

  

VOLUME I.vi  

  

LIST OF NON-MATERIAL DEVIATIONS  

  

It shall be assumed that the Bidder is meeting the Technical Specification and 

Contract Clauses in all respects, other than those listed below.  

  

Any deviation from the Tender requirements shall be specifically listed in the form 

enclosed herein. By this form, the Bidder confirms that the offer submitted fully 

complies with the requirements of the Tender Documents except for the deviations 

listed. If Bidder fails to provide subject form as requested herein, it technical offer 

shall be deemed as provided fully in accordance with Tender requirements. No 

deviations, except those specified in the subject form and accepted by NEPCO 

during Technical Evaluation, shall be allowed in the case of Contract award.  

  

Non-material deviations mentioned in the text or drawings forming part of the 

tender, but not contained in this list, will be considered as nil and void and the 

respective works will be treated as fully in line with the requirements of these 

Tender Documents.   

  

Bidder is obliged to provide list of deviations, if any, ONLY in the attached form, 

duly signed and stamped by the Bidder authorized representative and in the name 

of the Tenderer. Deviations specified in any other form, manufacturer’s notes and 

comments shall not be considered.  

  

For each of the deviations listed, the Bidder shall provide the following 

information: precise reference to the corresponding Tender requirement and 

description of deviation clearly stating the reasons for proposing such deviation. 

List of deviations has to be attached even in case of no deviations and shall mention 

the remark “no deviations” and be signed. The Bidder shall also provide the 

additional costs or saving, associated with each of these deviations. The Employer 

reserves the right to accept or reject deviations.   

  

Contract name and no.  

 Date:    

Seal:  

Signature:  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 66 of 295  

  

No.  

Reference   

(Item / Sec .Ref. /  

Clause Ref.)  

Description / 

Requirement  

Deviation from the  

Specification/Requirement  

Cost  

Impact  

+/-  

(USD)  
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VOLUME I.vii  

  

Compliance with Prequalification Criteria  

  

NOT APPLICABLE  
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VOLUME I.viii  

  

COVENANT OF INTEGRITY  

(to the Promoter from the Contractor to be 

attached to its Tender and qualification envelope)  

  

  

“We declare and covenant that neither we nor anyone, including any of our 

directors, employees or agents, acting on our behalf with due authority or with our 

knowledge or consent, or facilitated by us, has engaged, or will engage, in any 

Prohibited Practice (as defined below) in connection with the tendering process or 

in the execution or supply of any works, goods or services for [specify the contract 

or tender invitation] (the “Contract”) and covenant to so inform you if any instance 

of any such Prohibited Practice shall come to the attention of any person in our 

organization having responsibility for ensuring compliance with this Covenant.  

  

We shall, for the duration of the tender process and, if we are successful in our 

tender, for the duration of the Contract, appoint and maintain in office an officer, 

who shall be a person reasonably satisfactory to you and to whom you shall have 

full and immediate access, having the duty, and the necessary powers, to ensure 

compliance with this Covenant.  

  

If (i) we have been, or any such director, employee or agent acting as aforesaid has 

been, convicted in any court of any offence involving a Prohibited Practice in 

connection with any tendering process or provision of works, goods or services 

during the five years immediately preceding the date of this Covenant, or (ii) any 

such director, employee or agent has been dismissed or has resigned from any 

employment on the grounds of being implicated in any Prohibited Practice, we give 

details of that conviction, dismissal or resignation below, together with details of 

the measures that we have taken, or shall take, to ensure that neither this company 

nor any of our directors, employees or agents commits any Prohibited Practice in 

connection with the Contract [give details if necessary].  

  

In the event that we are awarded the Contract, we grant the Project Owner and 

auditors appointed by either of them, as well as any authority having competence 

under Jordan law, the right of inspection of our records.  

  

We accept to preserve these records generally in accordance with applicable law 

but in any case, for at least six years from the date of substantial performance of 

the Contract.”  
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For the purpose of this Covenant,  
• “Corrupt Practice” means the offering, giving or promising of any improper 

advantage to influence the action of a Public Official, or the threatening of 

injury to his person, employment, property, rights or reputation, in connection 

with any procurement process or in the execution of any contract in order that 

any person may obtain or retain business improperly or obtain any other 

improper advantage in the conduct of business.  

  

• “Fraudulent Practice” means a dishonest statement or act of concealment 

which is intended to, or tends to, influence improperly the procurement process 

or the execution of a contract to the detriment of the Project Owner, or is 

designed to establish tender prices at non-competitive levels and to deprive the 

Project Owner of the benefits of fair and open competition, and includes 

collusive practices (whether before or after tender submission) among Bidders 

or between a Bidder and a consultant or a representative of the Project Owner.  

  

• “Project Owner” means the person designated as such in the tender documents 

or the Contract.  

  

• “Public Official” means any person holding a legislative, administrative, 

managerial, political or judicial post in any country, or exercising any public 

function in any country; or a director or employee of a public authority or of a 

legal person controlled by a public authority of any country; or a director or 

official of a public international organization.  

  

• “Prohibited Practice” means an act that is a Corrupt Practice or a Fraudulent 

Practice.  

  

Signed  

  

  

Signed  

Name  

  

  

Name  

For and on behalf of (name of partner)  

  

  

For and on behalf of (name of 

partner)  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 70 of 295  
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List of Suppliers/Manufacturers  

  

  

The below list shall be filled out by the Bidder, and the relevant reference list as well as authorization form added. 

The name of the proposed manufacturer shall be provided, terms like “or equivalent” or “or similar” will be 

considered as nil and void. Further main equipment shall be added by the Bidder. Bidders are free to list up to three 

subcontractors per item.   

  

  

Item of Supply / OHL 

equipment   

  

Name  of  

Supplier  /  

Manufacturer  

Country  of 

origin of 

equipment  

Reference 

list added 

[Yes/No]  

Authorization form  

added [Yes/No]  

Type  test 

added 

[Yes/No]  

Towers            

Earthing Material            

Insulators            

OPGW            

Conductors            

Fittings            
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VOLUME I.ix  

List of Sub-contractors  

The below list shall be filled out by the Bidders and the relevant reference list as well as authorization form added. 

Subcontractors for other tasks, if any, shall be added by the Bidder. Bidders are free to list up to three subcontractors 

per item.  

  

Item of Work  Name  of  

Subcontractor  

Country 

of Origin  

Assigned 

element of 

work  

Approximate 

value  

Reference 

list added 

[Yes/No]  

Authorizatio 

n form added 

[Yes/No  

List  of 

machiner 

y added  

[Yes/No]  

Other 

informatio 

n  added  

[Yes/No]  

                  

Civil works                  

                  

Erection works                  

                  

Others                  

                  
  

The Bidder shall enter in this Schedule a list of sections and approximate value of the work for which he proposes 

to use Sub-Contractors, together with the names, places of business and countries of the proposed Sub-Contractors.  

Notwithstanding such information, the Bidder, if awarded the Contract, shall remain entirely and solely responsible 

for the satisfactory completion of the Works.  

  

Date ___________________ Signature(s) ____________________ Stamp ___________________  
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Time and Personnel Schedule  

  

No.  Expatriate 

personnel 

[position]  

Name  

  

Min. stay 

on site 

[months]  

Experience  

[years]  

CV  1)  

attached 

[yes/no]   

            

            

            

            

            

            

            

            

            

            

            

  

  

No.  Local personnel  

[position]  

Name 2)  

  

Min. stay 

on site 

[months]  

Experience  

[years]  

CV  1)  

attached 

[yes/no]   
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1) CV’s for key personnel and expatriate personnel must be attached,  
2) For key personnel only  

o    
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Personnel Capabilities  

  

  

 

  

Name of Bidder  

  

 

  

For specific positions essential to contract implementation, Bidders should provide the names of 

at least two candidates qualified to meet the specified requirements stated for each position. The 

data on their experience should be supplied in separate sheets using one Form for each candidate.  

  

  

1.  

  

Title of position  

  

  

Name of prime candidate  

  

  

Name of alternate candidate  

2.  

  

Title of position  

  

  

  

Name of prime candidate  

  

  

  

Name of alternate candidate  

  

3.  

  

Title of position  

  

  

  

Name of prime candidate  

  

  

  

Name of alternate candidate  
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4.  

  

Title of position  

  

  

  

Name of prime candidate  

  

  

  

Name of alternate candidate  

  

  

Candidate Summary  

  

 

  

Name of Applicant  

  

 

  

  

Position  

  

Candidate  

  Prime  Alternate  

Candidate 

information  

1. Name of candidate  

  

2. Date of birth  

  3. Professional qualifications  

  

  

  

 

Present 

employment  

4. Name of employer  

  

 

  Address of employer  

  

  

  

 

  Telephone  

  

Contact (manager / personnel officer)  

  Fax  Telex  
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  Job title of candidate  

  

Years with present Employer  

  

Summarize professional experience over the last 20 years, in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the Project.  

  

From  To  Company / Project / Position / Relevant technical and 

management experience  

      

      

      

      

      

      

 

VOLUME I.xi  

Equipment Capabilities Name 

of Applicant  

 

  

The Applicant shall provide adequate information to demonstrate that it has the capability to meet 

the requirements for all items of equipment listed in the Prequalification Data. A separate Form 

(6) shall be prepared for each item of equipment listed in the Prequalification Data, or for 

alternative equipment proposed by the Applicant.  

  

 

Item of equipment  

Equipment 

information  

1. Name of manufacturer  

  

2. Model and power rating  

  3. Capacity  4. Year of manufacture  
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Current 

status  

5. Current location  

  6. Details of current commitments  

  

  

Source  7. Indicate source of the equipment  

  Owned  Rented  Leased  Specially manufactured  

  

Omit the following information for equipment owned by the Applicant or partner.  

  

Owner  8. Name of owner  

  

  9. Address of owner  

  

  

  Telephone  

  

Contact name and title  

  Fax  

  

Telex  

Agreements  Details of rental / lease / manufacture agreements specific to the Project  
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VOLUME I.xii  

  

LETTER OF Award  

  

(date)  

TO: (Name of successful Bidder)  

  

   (Address of successful Bidder)  

  

This is to notify you that your tender dated (enter date) for the execution of the (name of the 

contract as given in the Tender Data) for the Contract Price of (amount in numbers and words, 

and name of currency/currencies) or equivalent thereof, as corrected and modified in accordance 

with the Instructions to Bidders, is hereby accepted by our Agency.  

  

You are hereby required:  

  

(a) to submit the performance security (specify as provided in the tender documents)  

(b) sign the attached Contract Agreement and return (specify as provided in the tender  

documents);and                                                                                                                                       

(c) to commence performance of the said contract in accordance with the Contract Documents.  

  

Authorized Signature.....................................................................................  

  

Name and Title of Signatory..........................................................................  

  

Name of Agency.............................................................................................   

Attachment:  Contract Document  

This Letter of Award should be on the letterhead of the Employer and should be signed by 

a person competent and having power of attorney to bind the Employer. If the Employer 

intends to accept any alternatives offered by the successful Bidder, this should be stated.  
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VOLUME I.xiii  

  

DECLARATION OF UNDERTAKING  

  

We underscore the importance of a free, fair and competitive procurement process that precludes 

abusive practices. In this respect we have neither offered nor granted directly or indirectly any 

inadmissible advantages to any public servant or other person nor accepted such advantages in 

connection with our bid, nor will we offer or grant or accept any such incentives or conditions 

in the presence procurement process or, in the event that we are awarded the contract, in the 

subsequent execution of the contract. We also declare that no conflict of interest exists in the 

meaning of the kind described in the pertinent Guidelines.  

  

We also underscore the importance of adhering to minimum social standards (“Core Labor 

Standards”) in the implementation of the project. We undertake to comply with the Core Labor 

Standard ratified by the country of Jordan.  

  

We will inform our staff about their respective obligations and about their obligation to fulfill this 

declaration of undertaking and to obey the laws of the country of Jordan.  

  

We acknowledge that, in the event that our company (or a member of the consortium) is added 

to a list of sanctions that is legally binding for the client, the client is entitled to exclude our 

company/the consortium form the procurement procedure and, if the contract is awarded to our 

company/ the consortium, to terminate the contract immediately if the statements made in the 

Declaration of Undertaking were objectively false or the reason for exclusion occurs after the 

Declaration of Undertaking has been issued.  

  

                                                                                     

........................................................                   ..............................................    

 Place, date                               Bidder  
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VOLUME I.xiv  

  

TENTATIVE TIME SCHEDULE  
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   Table No.1  
   Bidder Financial data for financial capability determination   
   Company Name…  
   Tender No   

 
  

Currency…  

Financial Data Description  

last three Financial Statements    

insert year 1  insert year 2  insert year 3  

Current Assets        

Inventory        

Current Liabilities        

Non-Current Liabilities        

Net Profit (After Tax)        

Total Assets (Average)        

Operating Profit        

Net Sales        

Net Working Capital 

(Average)        

Net Accounts Receivable 

(Average)        

Total Assets         

Total Liabilities        

Owner's Equity        
Instructions:  

1- Financial statements for last three years with independent public accountant signed 

report shall be attached.  
2- Fill the form according to figures and currency mentioned in the financial 

statements without any further adding or subtract or exchange to another currency.  
3- Any wrong inserting is subject to correction.  
4- Neither holding Company financial data nor subsidiary Co are required.  
5- Financial data for each partner of Joint venture must be filled separately.  
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Table No.2  
Bidder Financial analysis ratios for financial capability determination   

Company Name…  
Tender No   

Financial Analysis 

Ratios  
Formula  

last three Financial 

Statements  

insert 

year 1  
insert 

year 2  
insert 

year 3  

1. Liquidity Ratios  

   

Current 

Ratio  
Current Assets / Current  
Liabilities        

Quick  
  Ratio  

Current Assets - inventory / 

Current Liabilities        

2. Profitability Ratios  

Return on Investment    Net Profit (After Tax) / Total 

Assets (Average)        

Operating Profit 

Ratio  
Operating Profit / Net Sales  

      

Net Profit Ratio  
Net Profit (After Tax) / Net 

Sales        

3. Activity &Operating  
Ratios  

Net Working Capital  Current Assets - Current  
Liabilities        

Working Capital 

Turnover  
Net Sales / Net Working 

Capital (Average)        

Accounts  
Receivable  
Turnover   

Net Sales / Net Accounts 

Receivable (Average)        

Average Collection 

Period  
365 / Accounts Receivable  
Turnover        

Assets Turnover   Net Sales / Total Assets         

4.Coverage Ratio  

Current liability to 

Total Assets Ratio  
Current Liabilities / Total 

Assets         

Non-Current  
liability to Total  
Assets Ratio  

Non-Current Liabilities / Total 

Assets         

Dept To Equity Ratio  Total Liabilities / Owner's 

Equity        

Ratios shall be calculated according to figures filled in Table No.1.   

Any Wrong calculation is subject to correction.   
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Volume II  

  

The Contract  
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Volume II.i  

  

CONTRACT AGREEMENT  

  

  

This Agreement made the _____________day of _______________ 2025  

between   

  

National Electric Power Company (NEPCO)  

P.O. Box (2310)  

Amman 11181, Jordan   

(hereinafter called "the Employer") of the one part, and   

___________________________  

___________________________  

___________________________  

___________________________  

  

(Hereinafter called "the Contractor") of the other part.  

  

Whereas the Employer desires that the Works known as Contract no. (63/2025) should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein,  

  

The Employer and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement:  

a. The Contract Agreement  

b. MoM of Contract Clarifications  

c. Letter of Award.  

d. Letter of Tender  

e. Particular Conditions of Contract incl. Addenda  

f. General Conditions of Contract  

g. Clarification to Tender Documents and Addenda  
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h. Employer’s Requirements  

i. The Schedules  

j. Clarification to Contractor’s Proposal  

k. Contractor’s Proposal  

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to design, execute and complete 

the Works and remedy any defects therein, in conformity with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works and the remedying of defects therein the amount of:  

USD Portion of Contract Price (in words: .................................................) USD and JOD Portion 

of Contract Price (in words: ..........................................) JOD  

  

Or such other sum may become payable under the provisions of the Contract at times and in the 

manner prescribed by the Contract.  

  

In Witness whereof the parties hereto have caused this Agreement to be executed the day and 

year first before written in accordance with their respective laws.  

SIGNED by:   ___________________              SIGNED by: ___________________  

for and on behalf of the Employer                   for and on behalf of the Contractor  

  

 in the presence of                            in the presence of  

  

 Witness:  __________________              Witness:  ____________________  

 Name:     __________________                  Name:  ______________________  

 Address: __________________               Address:  ____________________  

 Date:       __________________                  Date: _______________________  

  

Appendixes:  

 Appendix  MoM of Contract Clarification Meeting  
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VOLUME II.ii  

  

GENERAL CONDITIONS OF CONTRACT  

  

  

The General Conditions of Contract shall be as per FIDIC (Federation Internationale des 

Ingenieurs-Conseils) Conditions of Contract for EPC/Turnkey Projects (Silver Book), First 

Edition, 1999:  

1. General Provisions  

2. The Employer  

3. The Employer’s Administration  

4. The Contractor  

5. Design  

6. Staff and Labor  

7. Plant, Materials and Workmanship  

8. Commencement, Delays and Suspension  

9. Tests on Completion  

10. Employer’s Taking Over  

11. Defects Liability  

12. Tests after Completion  

13. Variations and Adjustments  

14. Contract Price and Payment  

15. Termination by Employer  

16. Suspension and Termination by Contractor  

17. Risk and Responsibility  

18. Insurance  

19. Force Majeure  

20. Claims, Disputes, and Arbitration  

  

  

The Conditions of Contract for EPC/Turnkey Projects, SILVER BOOK First Edition 1999, is 

subjected to copyright and may not be reproduced without the permission of FIDIC.  
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VOLUME II.iii  

  

PARTICULAR CONDITIONS OF CONTRACT  

  

  

The Conditions of Contract comprise the “General Conditions”, which form part of the 

“Conditions of Contract for EPC/Turnkey Projects, First Edition, 1999, published by the 

Fédération Internationale des Ingénieurs-Conseils (FIDIC), and the following “Particular 

Conditions”, which include amendments and additions to such General Conditions.  

  

Where reference is made to any Clause or Sub-Clause, this shall mean, unless specifically stated 

otherwise, a Clause or Sub-Clause in the General Conditions of contract, but with the amendments 

or additions given in these Particular Conditions.  

  

In case of any difference between the General Conditions of Contract and the Particular 

Conditions, the Particular Conditions shall govern.  
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PARTICULAR CONDITIONS OF CONTRACT  

  

The following Particular Conditions of Contract (PCC) shall supplement the General Conditions 

of Contract (GC). Whenever there is a conflict, the provisions herein shall prevail over those in 

the GC. The corresponding clause number of the GC is indicated in parentheses.  

  

Clause 1 General  

(Sub-Clause 1.1) Definitions  

 1.1.1.3   Clause 1.1.1.3 “Employer Requirements”, delete and replace by:  

“Employer’s Requirements” means the VOLUME III Scope of Works and 

Technical Requirements as included in the Contract and any additions and 

modifications to such document in accordance with the Contract. Such 

documents specify the purpose, scope and/or design and/or other technical 

criteria for the Works.  

  

 1.1.2.2   At clause 1.1, insert:  

National Electric Power Company (NEPCO)  

P.O. Box (2310)  

Amman 11181-Jordan Tel.: 

+962 6 585 8615  

www.nepco.com.jo  

  

 1.1.2.3    At Sub-Clause 1.1.2.3, insert:  

The Contractor is: t.b.d.  

  

 1.1.2.4    At Sub-Clause 1.1.2.4, insert:  

The Contractor is: t.b.d.  

  

1.1.2.5  At Sub-Clause 1.1.2.5, insert: 

                               Contractor’s Representative is:  

not yet defined  

  

 1.1.3.10   Add Sub-Clause 1.1.3.10:  
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“FAT” means Factory Acceptance Tests of the equipment (s)  

  

 1.1.5.6   Clause 1.1.5.6 delete and replace by:  

“Section” means a part of the Works specified in the VOLUME II.iii 

Execution Programme.  

  

 1.1.6.2     “Country” means Jordan  

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other 

laws and regulations obligatory and final decisions, rules, or other acts of the 

competent state bodies of Jordan and by-laws of any legally constituted public 

authority.  

  

 1.1.6.9    Add as new Sub-Clause 1.1.6.9 “Design”:  

“Design” means the basic and detailed engineering, preparation of drawings, 

calculations, patterns, models, tests, operation and maintenance manuals and 

any other technical documentation required for the execution of the Works 

and to be supplied by the Contractor.  

  

 1.1.6.10    Add as new Sub-Clause 1.1.6.10 “Completion Date”   

“Completion Date” means the date by which Contractor is required to 

achieve Completion, which is the date stated on the Contract Agreement. Each 

Section may have its specific Completion Date, if shown as such by the 

Execution Program in VOLUME II.iii.  

  

 Sub-Clause 1.2  Interpretation  

At the end of Sub-Clause 1.2, insert:  

Under these Conditions, provisions including the expression “Cost plus 

reasonable profit” defines this profit to be one twentieth (5%) of this Costs.  

  

Sub-clause 1.4  Law and Language 

Amend as follows:  

All the documentation, correspondence, communication and all the 

documents to be prepared and submitted under the Contract shall be in English 

and the Contract will be constituted and interpreted in English. The applicable 

Law is the Law of Hashemite Kingdom of Jordan.  

  

Sub-Clause 1.5 Priority of Documents  
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                       Delete and replace by:  

The documents forming the Contract are to be taken as mutually explanatory 

of one another. For the purpose of interpretation, the priority of the documents 

shall be in accordance with the following sequence:  

  

a. The Contract Agreement  

b. MoM of Contract Clarifications if any  

c. The Letter of Award   

d. Particular Conditions of Contract incl. Appendixes  

e. General Conditions of Contract  

f. Pre-Tender Correspondence  

g. Post Tender Correspondence  

h. Contractor’s Proposal  

Anything mentioned in the VOLUME III and Technical Details and not 

shown on the Drawings or shown on the Drawings and not mentioned in the 

VOLUME III Scope of Works and Technical Requirements shall be of like 

effect as if shown or mentioned in both. In case of any difference between 

scaled dimensions and figures on the Drawings, the figures shall prevail. If 

any ambiguity or discrepancy is found in the documents, the Employer’s 

Representative shall issue any necessary clarification or instruction.  

   

Sub-Clause 1.6  

  

Contract Agreement  

Replace in the last sentence:  

The word “Employer” shall be replaced by “Contractor”.  

Sub-Clause 1.8  Care and Supply of Documents  

Delete and replace second sentence by:  

The Contractor shall supply to the Employer and to the Employer’s 

Representative the number of copies as defined in the VOLUME III Scope of 

Works and Technical Requirements.  

  

Sub-Clause 1.12 Confidential Details  

At the end of the Sub-Clause 1.12, add:  

The Contractor shall treat the details of the Contract as private and confidential, 

except to the extent necessary to carry out obligations under it or to comply with 

applicable Laws. The Contractor shall not publish, permit to be published, or 
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disclose any particular of the Works in any trade or technical paper or elsewhere 

without the previous consent in writing of the Employer.  

  

 Sub-clause 1.13  Compliance with Laws  

At the end of Sub-clause 1.13, add: c) The Contractor shall submit, in good 

time, the details of Goods to the Employer and the Contractor shall obtain all 

import permits or licenses required for these goods.  

Sub-clause 1.15      Letter of award  

         Add the following Sub-clause as new Sub-Clause:  

Letter issuance by the employer that informing the awarding bidder that his 

offer is accepted.  

  

 Clause 2    The Employer  

 Sub-clause  2.1   Right of Access to the Site  

After the first paragraph of Sub-clause 2.1, add:  

Agreements with the concerned landowners to obtain temporary permission to 

access the sites fall within the responsibility of the Contractor. As per sub-clause 

4.13, the Contractor shall bear all related costs. However, construction works at 

the Site will only be possible after provision of the line design and granting of 

permit for construction by the relevant local authorities. The Contractor must 

consider this requirement within his work program.  

   

Sub-clause 2.2  

  

Permits, Licenses or Approvals Add 

the following Sub-clause:  
c) The Contractor shall obtain, at his own cost, work permits from the appropriate 

Jordanian authorities to enable any foreign personnel employed by him to work 

in Jordan. The Contractor shall be responsible for all formalities in connection 

with passports, visas, police permits and for customs duties and other import 

charges for personal goods of foreign personnel employed by him on the 

Contract. However, the Employer will, if required, assist the Contractor in 

obtaining visas and work permits to the extent of writing letters to the concerned 

authority confirming the status of the Contractor.  

Sub-clause 2.4   

  

Employer’s Financial Arrangements 

Delete complete clause  
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Clause 3     The Employer’s Administration  

Sub-clause  3.1   The Employer’s Representative At 

the end of Sub-clause 3.1, add:  
The Employer’s Representative shall reach specific agreement with the 
Employer before taking action under the following Sub-clauses of these 

Conditions:  

a. Approving the sub-letting of any part of the Works under Sub Clause 4.4  

(Subcontractors)  

b. Certifying additional cost determined under Sub-Clause 4.12 (Unforeseeable  

Physical Conditions)  

c. Determining an extension of time under Sub-Clause 8.4 (Extension of Time 
for Completion)  

d. Issuing a Variation under Clause 13 (Variations and Adjustments).  

  

Notwithstanding the responsibility of the Employer as set out above, if, in the 

opinion of the Employer’s Representative, an emergency occurs affecting the 

safety of life or of the Works or of adjoining property, he may, without 

relieving the Contractor of any of his duties and responsibilities under the 

Contract, instruct the Contractor to execute all such work or to do all such 

things as may, in the opinion of the Employer’s Representative, be necessary 

to abate or reduce the risk. The Contractor shall forthwith comply, despite the 

absence of approval of the Employer, with any such instruction of the 

Employer’s Representative.  

  

 Clause 4     The Contractor  

 Sub-Clause 4.1   Contractor’s obligations  

After the first paragraph of Sub-Clause 4.1, insert:  

The drawings and documents included in the VOLUME III Scope of Works 

and Technical Requirements and/or in Drawings are intended to be descriptive 

of the character of the Works and used in conjunction with the requirements 

of the VOLUME III Scope of Works and shall in no way limit the 

responsibility of the Contractor to design and supply all plant equipment, 

materials and services necessary to provide for a complete and functional 

complex which fits for the intended purpose. The Contractor has to perform 

the basic and detail design for the line according to the Jordan legislation.  
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       At the end of Sub-clause 4.1, add:  

a. The Contractor shall be responsible for:  

Alcoholic liquor or drugs: The Contractor shall not, otherwise than in 

accordance with the Statutes, Ordinances and the Government Regulations 

or Orders for the time being in force, import, sell, given, barter or otherwise 

dispose of any alcoholic liquor or drugs or permit or suffer any such 

importation, safe, gift, barter or disposal by his subcontractors’ agents or 

employees.  

  

b. Arms and ammunition: The Contractor shall not give, barter or otherwise 

dispose of to any persons any arms or ammunitions of any kind or permit 

or suffer the same as aforesaid.  

  

c. Festivals and religious customs: The Contractor shall in all dealings with 

labor in his employment, have due regard to all recognized festivals, days of 

rest and religious or other customs.  

  

d. Epidemics: In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 

requirements as may be made by the Government of the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the same.  

  

e. Disorderly conduct: The Contractor shall at all times take all reasonable 

precautions to prevent any unlawful riotous or disorderly conduct by or 

amongst his employees and for the preservation of peace and protection of 

persons and property in the neighborhood of the Works against the same. The 

Contractor shall not interfere with any members of any authorized Police 

Force who shall have free and undisputed access at all times to any part of the 

Works in the execution of their duties.  

  

f. Other conditions: The Contractor shall be responsible for keeping discipline 

on the Site and shall obey all police, health and municipal regulations and all 

other regulations which may from time to time require his observance and he 

shall instruct his agents, subcontractors and other employees to obey such 

regulations.  

  

g. Report on accidents: The Contractor shall provide the Employer’s 

Representative with a written notice within twenty-four (24) hours of any 
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accident occurrence at or about the Site or in connection with the execution 

of the Works. The Contractor shall also report such accident to the competent 

authority whenever the Law requires such report.  

  

h. Observance by subcontractor: The Contractor shall be responsible for 

observance by his subcontractors of the foreign provisions. All duties and 

taxes levied to the Contractor, its Subcontractors or their employees as per 

the Governing Law in respect with the Contract performance on the territory 

of Jordan, including those due and/or payable in respect with Contractor’s or 

its Subcontractor’s employees and/or personnel shall be borne by the 

Contractor. It is the Contractor’s obligation to issue the documents under this 

Contract in compliance with the Governing Tax Law including VAT Act. 

Furthermore, Contractors from outside of Jordan shall be registered with the 

Ministry of Industry and Trade CCD, Jordan Engineering Association and 

Jordan Contractors Association.  

  

Sub-Clause 4.2  Performance Security Delete and 

Replace by:  

4.2.1 Before signing the contract and within 28 days from Letter of Award, 

the Contractor shall furnish at his cost an irrevocable and unconditional bond 

titled Performance security equal 15% of the total contract price issued by 

local bank in the Employer country accepted by the Employer in the form 

given and in the same contract currency, and contractor required to extend 

the validity of the Tender Security until the Performance security has been 

established and accepted by Employer.  

4.2.2 The Performance Security shall be valid and enforceable until:  

a. Issuing of Taking Over Certificate, and  

b. Contractor is executed and completed the works and remedying all 

pending items and fully finalized all contractual terms, and  

c. Clearing of all Employer’s Claims, and  

d. Submitting of Defect Liability Security related to any remedy 

required by the Employer for defect may occurred within the defect 

notification period/s, such Security shall equal  5%  of Contract Price 

according to the form given issued by local bank in the Employer 

country and in the same contract currency and it shall be valid 21 

days after issuing of Performance certificate, Failure by the 

contractor to remedy a default within 42 days after receiving the 

Employer’s notice, then the Employer is entitled to forfeiture the  
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Defect Liability security or prorated.  

e. Failure to comply with the above items from a-d, then the Employer 

is entitled to forfeiture the performance security or prorated.  

  

4.2.3 Failure to comply with the requirements of submitting performance 

security or shall constitute sufficient grounds for the annulment of the award 

and forfeiture of the tender security, in which event the Employer may make 

the award to the next lowest evaluated Tenderer or call for new tenders.   

  

4.2.4 If any variation order has been issued to increase the contract price 

during the contract duration, the contractor must increase the Performance 

security  accordingly.  

  

 Sub-Clause 4.3   Contractor’s Representative  

First sentence in the second paragraph shall be replaced by:  

Unless the Contractor’s Representative is named in the Contract, the 

Contractor shall, prior to the Commencement date, submit to the Employer 

and to the Employer’s Representative for consent the name and particulars 

of the person the Contractor proposes to appoint as Contractor’s 

Representative.  

  

  

Third paragraph shall be replaced by:  

The Contractor shall not, without the prior consent of the Employer and 

the Employer’s Representative, revoke the appointment of the 

Contractor’s Representative or appoint a replacement.  

  

Second sentence in the fourth paragraph shall be replaced by:  

If the Contractor’s Representative is to be temporarily absent from the Site 

during the execution of the Works, a suitable replacement person shall be 

appointed, subject to the Employer’s and the Employer’s Representative’s 

prior consent, and the Employer and the Employer’s Representative shall 

be notified accordingly.  

  

  

  

Second sentence in the fifth paragraph shall be replaced by:  
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Any delegation or revocation shall not take effect until the Employer and 

the Employer’s Representative have received prior notice signed by the 

Contractor’s Representative, naming the person and specifying the powers, 

functions and authority being delegated or revoked.  

  

At the end of Sub-clause 4.3, add:  

The Site Managers shall be fluent English language. If the Site Managers 

are not fluent in English language, the Contractor shall make a competent 

Interpreter available during all working hours.  

  

 Sub-Clause 4.4   Subcontractors  

At the end of the paragraph a), add:  

The list of the Subcontractors accepted by the Employer (Section 2 – 

Instruction to bidders) is part of the Contract. Such acceptance by the 

Employer for any Subcontractor does not release the Contractor from any 

of his obligations and responsibilities under the Contract.  

At the end of the paragraph b), add:  

In case that the Contractor intends to modify the list of the Subcontractors, 

he shall submit this modification early enough for approval by the 

Employer, so not to obstacle the Works progress. In case the Employer has 

objections to any new proposed Subcontractor the Contractor should 

propose another Subcontractor.   

Such approval by the Employer for any new Subcontractor does not release 

the Contractor from any of his obligations and responsibilities under the 

Contract.  

  

At the end of Sub-clause 4.4, add:  

All correspondence from any Subcontractor to the Employer’s 

Representative / Employer shall be submitted only through the Contractor. 

Correspondence by the Subcontractor directly sent to the Employer’s 

Representative / Employer will not be acknowledged. Subcontracting of 

any works is only permitted in case the Contractor can prove that 

experienced supervisors from his own company supervise the work of the 

subcontractor. The Contractor’s supervisors shall be specialized for the 

relevant works to be performed by the Subcontractor and are available at 

any time during subcontractor’s execution of the works. If the 

Subcontractor fails to execute the works in accordance with the 
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requirements of the Contract and the related terms and regulations, the 

Contractor shall provide his own personnel without delay.  

  

  

Sub-Clause 4.8  

  

  

Safety Procedures  

Add the following Sub-Clause:  

f) The means and methods of transport and haulage shall comply with 

the rules established by Jordan laws, ordinances, or regulations and the 

specification of the equipment manufacturer concerning loads to be 

hauled, which should be not exceeded. Whenever loads exceed the limits 

of the roads and structures, the Contractor shall adapt at his own 

expenses the precautionary measures needed to prevent damages 

including construction of detours at the site of structures if necessary. 

The Contractor shall investigate characteristics of the routes and take 

necessary precautions as the case may be. All necessary operations for 

execution of the Works shall be performed so as not to disturb the traffic 

or the access to private roads or the access to and from places being 

property of the Employer or other parties. The Contractor shall be 

responsible for indemnification, which may arise from any claims, 

judicial acts, damages or disturbances, and for any cost or expenses, 

resulting or related to damages or disturbances.  

Sub-Clause 4.9  Quality Assurance  

Insert at the end of Sub-Clause 4.9 the following:  

The Contractor shall be certified as per ISO 9000 series.  

The quality plan drafted by the Contractor shall be a project-related plan, 

developed specifically for this project. This will not be the quality 

handbook used by the Contractor, but will relate to it. In this project - 

related quality plant, the Contractor should describe how he himself 

intends to check the activities for the works. In this plan the following 

should be included as a minimum (ref. ISO- 9001):  the project 

organization of the Contractor  
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• qualifications and expertise  

• checking documents  

• testing procedure in the factory and on site  

• trial operation  

• elimination of defects and corrective measures  

• documentation of quality  

• internal quality audits  

Sub-Clause 4.15   

  

Access Route  

At the end of Sub-Clause 4.15, add:  

The Contractor shall be responsible for receipt, if necessary, of licenses 

from the relevant authorities for the transport of the equipment and of 

the Contractor’s equipment to the site. The Employer shall make all in 

time efforts to assist the Contractor receiving these licenses, if the 

Contractor wants to. The Contractor shall keep the Employer harmless 

of any claims regarding damages of roads, bridges and other road 

facilities that may be caused during transportation of the equipment and 

of the Contractor’s equipment to the Site.  

Sub-Clause 4.16   

  

Transport of Goods  

The title of this sub-clause is amended to read "Transport of Goods and 

Personnel".   

  

Add the following Sub-clauses at the beginning:  

*The Contractor and his Subcontractors, suppliers and manufacturers 

shall give priority to Arab shipping companies and their subsidiaries for 

shipment of goods, materials and plant for the Contract, provided such 

companies ships call at the port of export.  

*Priority shall be given to the Royal Jordanian Airlines (Alia) for items, 

which are to be transported by airfreight, and for the carriage of 

personnel.  

Sub-Clause 4.18   Protection of the Environment At 

the end of Sub-Clause 4.18, add:  

The Contractor shall comply with all applicable national, provincial and 

local environmental laws and regulations.  

The Contractor shall:  

a. establish an operational system for managing environmental  
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impacts,   

b. carry out all of the monitoring mitigation measures  

c. allocate the budget required to ensure that such measures are carried 

out. The Contractor shall submit semi-annual reports on the carrying 

out of such measures to the Employer.  

The Contractor shall maintain an OHS management system appropriate 

to the size and nature of its business and in line with good international 

practice such as ILO OSH 2001 Guidelines or OHSAS 18001.   

The management system shall include appropriate incentive and 

penalty schemes to promote good OHS practices. Projects are required 

to comply, at a minimum, with:  

• national labor, social security and occupational health and safety 

laws, and  

• the principles and standards embodied in the ILO conventions 2 

related to:  

a) the abolition of child labor  

b) the elimination of forced labor  

c) the elimination of discrimination related to employment  

d) the freedom of association and collective bargaining  

The Contractor shall also fully comply with the requirements set out in 

VOLUME III Scope of Works and Technical Requirements or 

elsewhere in the Contract.  

  

 Sub-Clause 4.21   Progress Reports  

Change title of Sub-Clause 4.21 into:  

Progress Reports and Progress Meetings  

  

Replace the first sentence of the first paragraph by:  

Monthly progress reports shall be prepared by the Contractor and 

submitted to the Employer and to the Employer’s Representative (as 

mentioned in Volume III Project Procedures) latest at the fifth working 

day of the month following the reporting period.  

  

At the end of sub-item (a), add:  

The Execution Program shall show the “frozen” columns compared 

with the “actual” columns. Planned and actual disbursement schedule 

for the project (S-graph).  
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Add as sub-point (i):  

detailed cash flow estimates of all payments to which the Contractor 

will be entitled under the Contract;  

  

Add as sub-point (j):  

records as per sub-clause 6.10  

  

Add at the end of the Sub-Clause the following:  

Coordination and design meetings  

During execution of the Contract, the Employer may call for 

coordination and design meetings, either at the Employer’s head office, 

the office of the Employer’s Representative, the site, or the office of the 

Contractor, as deemed necessary. The object of these meetings is to 

coordinate the progress of work and its control, discuss approval 

procedures and technical details and to discuss all other matters 

pertinent to the Contract in order to achieve smooth and undisturbed 

progress of work as well as expeditious delivery of supplies. 

Representatives of each Sub-Contractor shall be present at these 

meetings if requested.  

  

Progress meetings on site  

During erection on the Site and tests of completion, daily or weekly and 

monthly progress meetings shall be conducted at the Site as directed by 

the Employer or the Employer’s Representative. These meetings are to 

discuss and review in detail the latest progress of works at the Site. In 

order to assist the Employer or the Employer’s Representative in his 

review during the progress meeting of the work done, the Contractor 

shall provide; at least one (1) day in advance of each meeting, the 

Employer or the Employer’s Representative with a detailed schedule of 

specific items of works that have been performed, with a comparison 

of the actual and planned schedule. If any work or part of works is 

delayed, the reasons for the delay shall be explained and proposals for 

how to expedite the delayed part of Works shall be submitted (see also 

Clause 8 (Commencement, Delays and Suspension). Further details are 

stated in the Volume III Project Procedures.  
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At the end of Sub-clause 4.21, add:  

Besides the items listed above, the provisions set out in the Employer’s 

Requirements shall be considered.  

  

 Clause 4.23     Contractor’s Operations on Site  

At the end of Clause 4.23, delete the following:  

However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to 

fulfill the obligations under the Contract.  

  

At the end of Clause 4.23, to be added:  

If all these items have not been removed within 28 days after the issue 

of Taking-Over Certificate, the Employer may sell or otherwise dispose 

of any remaining items. The Employer shall be entitled to be paid the 

costs incurred in connection with, or attributable to, such sale or 

disposal and restoring the Site.  

Any balance of the money from the sale shall be paid to the Contractor. 

If this money is less than the Employer’s costs, the Contractor shall pay 

the outstanding balance to the Employer.  

  

 Clause 5       Design  

 Sub-Clause 5.2     Contractor’s Documents  

         At the end of the first paragraph of Sub-Clause 5.2, add:  

The documentation provided during the Contract implementation has 

to consider the requirements as set out in the VOLUME III Scope of 

Works and Technical Requirements or elsewhere in the Contract and 

shall be submitted to the Employer’s Representative for review and/or 

approval. Within one month after the Commencement Date the 

Contractor shall submit to the Employer for approval the project 

implementation work program (Execution Program) and sub-suppliers 

and  Subcontractors.  

  

Detail design for erection works shall be checked and stamped by the 

Employer. All documents necessary for the licensing of the Plant and 

equipment coming from abroad shall be provided in the English 

language.  
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              At the end of the second paragraph of Sub-clause 5.2, add:  

An electronic version of the documents shall be provided to the 

Employer’s Representative, as also laid down in the Drawings. One 

copy of the certified Drawings, Specifications and other information 

including the latest revision thereof shall be kept by the Contractor on 

the Site and the same shall at all reasonable times be available for 

inspection and use by the Employer’s Representative / Employer or by 

any other person authorized in writing by the Employer’s 

Representative / Employer.  

  

Replace first sentence of fourth paragraph of Sub-Clause 5.2, by: 

The review period shall not exceed 28 days, calculated from the date 

on which the Employer’s Representative receives a Contractor’s 

Document and Contractor’s notice.  

    

Sub-Clause 5.6   

  

  As Built Documents  

Insert at the end of Sub-Clause 5.6 the following:  

The number of copies and date of submission of the As built 

Documentation is given the Volume III – Project Procedures.  

Sub-Clause 5.7   

  

  Operation and Maintenance Manuals  

Substitute the complete text with the following:  

The Contractor shall supply to the Employer’s Representative 

provisional operation and maintenance manuals in sufficient detail for 

the Employer to operate, maintain, dismantle, reassemble, adjust and 

repair the plant, in accordance with the requirements of VOLUME III 

Scope of Works and Technical Requirements. The Works shall not be 

considered to be completed for the purposes of taking over under 

Subclause 10.1 (Taking Over of the Works and Sections) until the 

Employer’s Representative has received final operating and 

maintenance manuals in such detail, and any other manuals specified in 

the Employer’s Requirements for these purposes. The number of copies 

and date of submission of the As built Documentation is given the 

Volume III – Project Procedures.  
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Clause 6    Staff and Labor  

Sub-Clause 6.2   

  

  Rates of Wages and Conditions of Labor 

At the end of Sub-clause 6.2, add:  

The Contractor shall keep proper wage books and times sheets and 

other proper account books and shall on request of the Employer’s 

Representative, produce for his inspection the above-mentioned 

documents and books, showing the wages paid, and the hours worked 

by the Contractor's employees.  

Sub-Clause 6.4     Labor Laws  

At the end of Sub-clause 6.4, add:  

The Contractor shall comply with all governing law. The Contractor shall 

be responsible on his account for payment of all taxes and other levies for 

the persons employed by him for execution of the Contract, in accordance 

with governing law. The Contractor shall provide equal wages and 

benefits to men and women for work of equal value or type and shall use 

their best efforts to employ women and local people negatively affected 

by, or living in the vicinity of, the project.  

  

The Contractor shall not make employment decisions based upon personal 

characteristics unrelated to job requirements. The Contractor shall base 

the employment relationship upon equal opportunity and for treatment, 

and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including 
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wages and benefits), working conditions and terms of employment or 

retirement, and discipline. The Contractor shall provide equal wages and 

benefits to men and women for work of equal value or type.  

  
Sub-Clause 6.5  

  

  Working Hours Add 

the following:  

d) The Employer’s Representative may, after consulting with the 

Employer and the Contractor, direct that work shall be done at other 

times if this has become necessary for the completion of the Works 

within the Time for Completion and this is due to default of the 

Contractor.  

Sub-Clause 6.7   

  

  Health and Safety (HSE)  

Insert at the end of Sub-Clause 6.7 the following:  

Further requirements are laid down in the Volume III – Project 

Procedures.  

Sub-Clause 6.9    Contractor's Personnel  

At the end of Sub-clause 6.9, add:  

Any person so removed from the work shall be replaced at the 

Contractor's expense as soon as possible by a competent substitute 

approved by the Employer’s Representative. The Contractor shall not 

be entitled to any extension of time for completion by reason of such 

personnel exchange. Any person who has been removed as a result of 

the Employer’s Representative's order cannot be employed again in any 

occupation relating to the works under this Contract unless the 

Employer’s Representative authorities to do so in writing.  

  

Clause 7      Plant, Material and Workmanship  

Sub-Clause 7.4     Testing  

At the end of Sub-clause 7.4, add:  

The testing should be performed in compliance with the VOLUME III 

Scope of Works and Technical Requirements. The Contractor shall give 

notice to the Employer for the place and period of performance of the 

planned FAT at least 28 days in advance and at least 7 days in advance 

for the planned tests of the equipment and/or works that are performed 

at Site. The Employer keeps his right to be present at all kinds of tests.  
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The Contractor should also submit together with the notice the 

approved full description of the procedures and methods of performing 

the tests. Such a description should also contain the type of equipment 

to be used for such an activity. If the tests are unreasonably delayed by 

the Contractor, the Employer may, with notice to the Contractor, 

request such tests to be performed within 21 days after the date of the 

notice. The Contractor may then perform the tests within the specified 

period, with a notice to the Employer.  

    

Clause 8       Commencement, Delays, and Suspension  

Sub-Clause 8.1   

  

  Commencement of Work  

Replace the whole paragraph of Sub-Clause 8.1 by:  

The Employer shall give the Contractor not less than 7 days’ notice of 

the Commencement Date. The Commencement Date must be after 10 

Days From The date of the Letter of Award. The Contractor shall 

commence the design and execution of the Works as soon as is 

reasonably practicable after the receipt of Letter of Award and shall 

then proceed with the Works with due expedition and without delay.  

Sub-Clause 8.3     Programme  

After first sentence of first paragraph, add:  

The approved Execution (Time) Programme in form of bar chart will 

be frozen and taken as basis for works progress review. Further 

requirements are laid down in the Volume III – Project Procedures.  

Replace item (a) with the following:  

(a) the order in which the Contractor intends to carry out the Works, 

including the anticipated timing of each stage of design, 

Contractor’s Documents, procurement, manufacture, inspection, 

delivery to Site, construction, erection, testing, commissioning and 

trial operation. The sequence of works, e.g. considering sections in 

mountain regions as well as the local weather conditions must be 

considered.  

After second sentence of first paragraph, add:  

This revised program shall show the “frozen” columns compared with 

the “actual” columns. After contract signature the Contactor shall 

monthly update the schedule submitted with his Tender completed with 

required outages considering the Employer’s need assuring a safe and 

continuous operation of the plant. If not otherwise agreed the 
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Contractor shall apply for outages three weeks in advance. However, a 

tentative outage schedule shall be included to the progress reports.  

  

  

Sub-Clause 8.7     

  

  

Delay Damages  

After first paragraph insert:  

Delay Damages sum for each Section shall equal Section value 

multiplied by 0.5% for every week elapsed between the relevant Time 

for Completion and the date stated in Taking Over Certificate; in the 

currency and proportions in which the Contract value is payable;  

Maximum sum of Delay Damages for each Section shall equal the 

Section value multiplied by 10% in the currency and proportions in 

which the Contract value is payable.   

Clause 10      Employer’s Taking Over  

Sub-Clause 10.1    

  

  

Taking over of the Works and Sections  

After second paragraph of Sub-Clause 10.1, insert:  

Before the Taking-Over Certificate will be issued, the necessary 

protocol according to the Jordan Regulations and Laws shall be signed.  

Last paragraph of Sub-clause 10.1:  

Shall be deleted.  

Clause 11      Defects Liability  

Sub-clause 11.3    Extension of Defects Notification Period  

After the first paragraph of Sub-Clause 11.3, add:  

In case of any defects or damages found during the Defects Notification 

Period, the reasonable time for remedying of the defects or damages 

will be given in the Employer’s notice. The necessary period of 

remedying of the defects or damages will be added to the Defects 

Notification Period for the damaged as well as for other affected 

equipment. The Contractor shall extend the validity of Defect Liability 

security accordingly.   

  

  

 



The National Electric Power Company   
Tender no. 63/2025 

  

Page 111 of 295  

  

Sub-clause 11.4    

  

Failure to Remedy Defects  

In the first line replace the words "a reasonable time" by "28 days".  

Clause 13      Variations and Adjustments  

Sub-Clause 13.4    

  

Payment in Applicable Currencies:  

At the end of Sub-Clause 13.4, add:  

Except for the following, payment shall be made in foreign currency 

and Jordanian Dinars, as defined in VOLUME II.iv – Schedule of 

Prices.  

(i) VAT for Plant, Equipment, Material, Works, Supplies or Services 

supplied from within the Employer’s country shall be paid in local 

currency (JOD) at the National Bank of Jordan’s exchange rate valid 

on the date of the invoice.  

Sub-Clause 13.5    

  

Provisional Sum  

Not Applicable. Delete entire sub-clause 13.5.  

Sub-Clause 13.8    

  

Adjustments for changes in Cost  

Delete entire sub-clause 13.8, adjustments for changes in cost will not 

apply.  

Clause 14      Contract Price and Payment  

Sub-Clause 14.1    

  

The Contract Price  

Replace Sub-Clause 14. 1, item a) with the following:  

a)  the project will be executed on a turn-key basis. Prices quoted are 

fixed and firm prices up to the date of issuing of the Performance 

Certificate. Items, which will be paid “at actual” (based on unit rates 

as per VOLUME II.iv Schedule of Prices) are defined in VOLUME 

II.iv Schedule of Prices which includes also further requirements to 

be considered.  

        

  

Add as new item c) the following:  

c) Prices for recommended spare parts, recommended equipment, tools 

and instruments for maintenance shall be fixed up to twelve months 

after contract Commencement Date.  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 112 of 295  

  

Sub-Clause 14.2    Advance payment  

Add after the second sentence of the first paragraph the following: 

The Contractor shall submit the Advance Payment security/Advance 

Payment Invoice within twenty-eight (28) days from the Letter of 

Award. The Advance Payment security shall be a bank guarantee from  

a reputable bank in the form mentioned in the Contract and shall be 

issued by bank acceptable to the Employer.   

  

Sub-Clause 14.4    

  

Schedule for Payments  

Delete the whole Sub-Clause 14.4 and replace by:  

The installments/conditions in which the Contract Price shall be paid 

are stated in VOLUME II.iv Terms and Procedures of Payment which 

forms part of the Contract.  

  

Application for payments  

Application for payments is not acceptable if the net amount thereof 

after all retentions and deductions would be less than 2% of the 

Contract value.   

Contractor may submit maximum two (2) Invoices per Month, one for 

foreign currency portion and one for local currency portion.  

  

Application for Payment on Erection and Construction Works  

A report on progress or completion of all Works on Site giving evidence 

that the conditions of Sub-Clause 14.3 have been fulfilled shall be 

provided, certified by the Employer and Employer’s Representative.  

Sub-Clause 14.5    

  

Plant and Materials intended for the works 

Delete the whole Sub-Clause 14.5 and replace by:  

The Employer shall pay to the Contractor the relevant Plant and 

Materials intended for the Works in accordance with the prices 

mentioned in the Price Schedule and the Schedule of Payments and 

under the condition that Plant and Materials have been delivered to and 

properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract.  
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Sub-Clause 14.6    Interim Payments  

At the end of Sub-clause 14.6, add:  

The Employer’s Representative may, if in his opinion it is necessary or 

desirable, order in writing that any additional or substituted work shall 

be executed on a time and material basis. The Contractor shall then be 

paid for such work under the conditions set out in the VOLUME II.iv 

Schedule of Prices. The Contractor shall furnish to the Employer’s 

Representative such receipts or other vouchers as may be necessary to 

prove the amounts paid and before ordering materials shall submit to 

the Employer’s Representative quotations for the same for his approval. 

In respect of all work executed on a time and material basis the  

Contractor shall during the continuance of such work delivered each 

day to the Employer’s Representative's Representative a detailed list in 

duplicate of the names, occupation and time of all workmen employed 

on such work and a statement also in duplicate showing the description 

and quantity of all materials and Contractor's equipment used thereof 

or therefore. One copy of each list and statement will, if correct or when 

agreed, be signed by the Employer’s Representative's Representative 

and returned to the Contractor.   

  

At the end of each month the Contractor shall deliver to the Employer’s 

Representative's Representative a priced statement of the labor, 

material and Contractor's equipment used and the Contractor shall not 

be entitled to any payment unless such lists and statements have been 

fully and punctually rendered.  

Provided always that if the Employer’s Representative shall consider 

that for any reason the sending of such list or statement by the 

Contractor in accordance with the foregoing provision was 

impracticable he shall nevertheless be entitled to authorize payment for 

such work or at such value therefore as shall in his opinion be fair and 

reasonable.  
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Sub-Clause 14.8    

  

Delayed Payment  

The following sentence replaces the second and third paragraph in 

GCC:  

The financial charges due to delayed payment shall be calculated at the 

annual rate as follows:  

• Local Currency (JOD): Overnight Main Interest Rate issued by 

Central Bank of Jordan + 2%,  

• Foreign Currency: three-month U.S. dollar LIBOR rate + 2%  

Sub-Clause 14.9    

  

Payment of Retention Money  

Replace the words “first half of the Retention Money” in the first 

paragraph by “the first part of the Retention Money”.  

Replace the words “the second half” in the second paragraph by “the 

second part”.  

Replace the words “of either half” in the third paragraph by “of either 

part”.  

Clause 16      Suspension and Termination by Contractor  

Sub-Clause 16.2    Termination by Contractor  

Sub-item (a) is deleted.  

  

 Clause 18      Insurance  

 Sub-Clause 18.1    General Requirements for Insurances  

The Contractor shall comprehensively insure all the works, plant, 

materials, contractor's documents, the costs of demolition, removal of 

debris, and professional fees and profit.  

  

The Contractor shall effect and maintain all the insurances required by 

him with an insurer and in terms approved by the Employer, and for the 

duration of the Contractor's obligations under this Contract.   

In each insurance, the Contractor shall be named jointly with the 

Employer, in addition to himself, as the insured. The Contractor shall 

be responsible to see that all of his Subcontractors are named as insured 

parties in the Contractor’s policy. The Contractor shall within the 

respective periods stated in the Contract (calculated from the 

Commencement Date), submit to the Employer:  

- evidence that the insurances required by him have been effected,  

- copies of the policies, and  
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- For each insurance, evidence of paying the premium.  

  

The Policies shall contain a provision that coverage will not be 

cancelled or materially changed without Forty-Five (45) days written 

notice to the Employer. The Employer shall have the full right of 

negotiating coverage with the insurance company and shall be entitled 

for requesting any extension of the insurance policy to cover the 

execution of the work. Any agreement reached between the Employer 

and the insurance company shall be considered as binding to the 

Contractor.  

  

Prior to moving his equipment onto the site or beginning any operations 

at the site, the Contractor shall have provided to the Employer's 

representative at the site copies of the approved certificates. The 

Contractor's insurance for Transport, Erection, and the Defects liability 

period shall be placed with a licensed insurance company in Jordan.   

  

The Contractor and his Subcontractors shall deal only with local 

Insurance companies and their affiliates and subsidiaries in insuring 

equipment/material, plant, personal property and personnel.  

Further Insurance requirements are specified in Insurance.  

  

Sub-Clause 18.2    

  

Insurance for Work and Contractor’s Equipment 

At the end of sub-clause 18.2, add:  

Further Insurance requirements are specified in VOLUME II.iii 

Insurance. In case of discrepancies between the GC, PCC and 

requirements as per VOLUME II.iii Insurance, a final determination of 

the requirements will be provided by the Employer.  
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Sub-Clause 18.3   Insurance against injury to Persons and Damage to Property 

The first paragraph to be replaced by:  

The Contractor as per Governing law shall effect and maintain the 

professional indemnity insurance which shall cover the risk of its and 

its Subcontractor’s (if any) professional negligence liability for any 

loss, damage, death or bodily injury which may occur to any physical 

property (except things insured under Sub-clause 18.2) or to any person 

(except persons insured under Sub-clause 18.4) in the design and 

construction of the works in the limit amount not less than 5 (five) 

million EUR per each event. This insurance shall be in full force and 

effect per each year during the performance of the Contract until the 

issue of the Performance Certificate.  

 The Contractor undertakes to notify the Employer promptly of any 

difficulty in extending, renewing or reinstating this insurance.  

  

item (b) to be replaced by:  

Shall be in the name of the Contactor and the Employer as party insured.  

  

To be added at the end of this sub-clause:  

• Insured liability limit per event: the Contract Price. When the event 

causing insurance payments has been occurred, the Contractor shall 

recover the balance up to the amount of insured liability limit.  

• Deductible limits: no more than 5% of the amount for each event.  

• Validity: from the Commencement Date of the contract until the issue 

of the Performance Certificate.  

  

Clause 20      Claims, Disputes   

Sub-Clause 20.1    Contractor’s Claim  

Insert at the end of the first paragraph:  

The notice shall make reference to this sub-clause 20.1. The notice shall 

be in writing (fax or letter but shall not be part of another document,  

e.g. progress reports) and shall be delivered by hand (against receipt) 

or submitted by fax. A notice not fulfilling these conditions will be 

considered as failure to give notice of a claim.  

  

Sub-Clause 20.2   Appointment of the Dispute Adjudication Board  

        

  

Delete entire sub-clause 20.2  
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Sub-Clause 20.3   Failure to Agree Dispute Adjudication Board  

        

  

Delete entire sub-clause 20.3  

Sub-Clause 20.4   Obtaining Dispute Adjudication Board’s Decision  

        

  

Delete entire sub-clause 20.4  

Sub-Clause 20.5   Amicable Settlement  

        

  

Delete entire sub-clause 20.5  

Sub-Clause 20.6    Arbitration  

Delete entire Sub-Clause 20.6 and replace with the following: Any 

dispute which is not settled amicably shall be referred for final decision 

to the courts of the Hashemite Kingdom of Jordan.   

   

Sub-Clause 20.7   Failure to Comply with Dispute Adjudication Board’s     

       Decision  

         Delete entire sub-clause 20.7  

  

 Sub-Clause 20.8   Expiry of Dispute Adjudication Board’s Appointment   

         Delete entire sub-clause 20.8  
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VOLUME II.iii  

  

Terms and Procedures of Payment  

  

1. INTRODUCTION  

In accordance with the provisions of GCC 14 and PCC 14 (Contract Price and Payment), 

the Employer shall pay the Contractor as per the following terms of payment, based on 

the price breakdown given in the Price Schedules. Payments will be made in the currencies 

stated in PCC 13.4 of the Contract. Applications for payment in respect of part deliveries 

may be made by the Contractor as work proceeds.  

  

Within thirty (30) days from the Commencement Date, the Contractor will submit 

proposal for delivery stages in order to enable the Employer to make the payments, as 

follows:  

• Delivery dates and respective amount for Procurement and Installation from each 

contractual item to be delivered from abroad;  

• Delivery dates and respective amount for Procurement and Installation from each 

contractual item to be delivered from within the Employer’s country.  

  

2. TERMS OF PAYMENT:  

For Any Method of Payment, all bank charges, Commissions, and expenses inside or 

outside Jordan are to be borne by the contractor.   

  

The Terms of payment to the contractor shall be as follows:  

  

2.1. Materials Supply (Procurement, Mandatory Spare Parts, Special Equipment 

& Tools):  

The payment of the Materials Supply supplied from abroad or from within the 

Employer country shall be made to the contractor upon application as below:   

  

•  Ten per cent (10%) of material supply Amount as advance payment within 42 days after 

issuing the Letter of Award or within 21 days after receiving the following documents 

whichever is later, against submitting of:  

1. Interim payment certificate issued and signed by the Employer 

upon receiving Contractor's Statement accompanied with supporting 

documents as mentioned below from (2-4):  
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2. Accepted advance payment Security for the same value and same 

currency, valid until issuance of taking over Certificate, such 

guarantee may be progressively reduced by the amount repaid by the 

Contractor as indicated in the Payment Certificates.  

3. Accepted Performance Security as specified in the contract.  

4. Commercial invoice in the correct amount in two originals plus four 

copies.  

  

•  Fifty per cent (50%) of supplied material as interim payment for shipment of plant and/or 

material, within fifty-six (56) days upon receiving Contractor's STATEMENT accompanied 

with supporting Shipping documents as Follow:  

1. Interim payment certificate issued and signed by the Employer 

upon receiving Contractor's Statement accompanied with supporting 

shipping documents as mentioned below from 2 to 8:  

2. Commercial invoice in two originals and three copies, showing 

commodity   description, quantity, unit price, total price and basis of 

delivery, reference to items as per Schedule of Prices, in case of 

material supplied from abroad.  

3. Bill of lading - one negotiable plus three non-negotiable, in case of 

material supplied from within the Employer's country, just the 

Delivery Note in one original plus three copies are requested in this 

item.  

4. Packing list in one original plus three copies.  

5. Certificate of origin in one original plus three copies, in case of 

material supplied from abroad.   

6. Marine insurance certificate in one original plus three copies issued 

from Local Jordanian insurance Co.  

7. Certificate of successfully Completed Factory Acceptance Test 

(FAT) countersigned by Employer’s inspection Engineer.  

8. Other documents required by the formalities of the loan agreement, 

if any.  
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2.2. Installation & Commissioning for Foreign & Local Currency Portion:  

Payment for both foreign & local currency portion will be made as follows:  

•   Eighty per cent (80%) of the Installation & Commissioning value as interim payment 

proportional to the progress of works at site, within fiftysix (56) days upon receiving 

Contractor's STATEMENT accompanied with the Following supporting documents:  

1. Interim payment certificate issued and signed by the Employer 

upon receiving Contractor's Statement accompanied with supporting 

documents as mentioned below from 2 to 3:  

2. Proportional progress Report issued and signed by the contractor 

and countersigned by the Employer.  

3. Commercial invoice in the correct value.  

  

2.3. FAT and/or Training and/or Type Test:  

Payment for FAT and/or Training and/or Type Test for both Local and Foreign 

Currency Portion will be made as follows  

• Eighty per cent (80%) of FAT and/or Training and/or Type Test within 

fifty-six (56) days upon receiving Contractor's STATEMENT accompanied 

with the Following supporting documents:  

1. Interim payment certificate issued and signed by the Employer 

upon receiving Contractor's Statement accompanied with supporting 

documents as mentioned below from 2 to 3:  

2. Commercial invoice in the correct amount.  

3. FAT and /or Training and/or Type Test Report issued and signed 

by the Employer as evidence that the FAT and/or Training and/or 

Type Test has been done according to the Employer's instructions.   

  

2.4. Hiring of Local Employment:  

Payment for Hiring Local Employment in both Local and Foreign Currency Portion 

will be made as follows:  

• Eighty per cent (80%) of Hiring Locals prices within fifty-six (56) days 

upon receiving Contractor's STATEMENT accompanied with the 

Following supporting documents:  

1. Interim payment certificate issued and signed by the Employer 

upon receiving Contractor's Statement accompanied with supporting 

documents as mentioned below from 2 to 4:  

2. Commercial invoice in the correct amount.  

3. Copies of ID’s or Passports of Employed Personnel  
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4. Social Security Record for Employees issued and signed (or 

Stamped) by the Social Security Cooperation as evidence that the 

employees have received their salaries.   

  

  

  

  

2.5. Release of Retentions:  

• Twenty per cent (20%) of the Materials Supply (DAP value) shipped 

from both abroad and from within the Employer country against the 

following:  

1. Material Receiving Report issued and signed by the Employer as 

evidence that the material and/or equipment have been received at 

site or Employer warehouse in satisfactory conditions.  

2. Interim payment certificate issued and signed by the Employer.  

3. Contractor’s application (payment request) in the correct value.   

  

• Ten per cent (10%) of the Total Contract Value to be paid upon issuance 

of taking over certificate and submitting of the following:    

1. Interim payment certificate issued and signed by the Employer.  

2. Contractor’s application (payment request) in the correct value.  

  

• Five (5%) per cent of the Total Contract Value will be paid against the 

following:   

1. Interim payment certificate issued and signed by the Employer 

upon receiving the following supporting documents from 2 to 3:  

2. Contractor’s application (payment request) in the correct value.  

3. Finalising Pending Items Report approved by Employer of the 

respective Section of the works.  

  

• Last Five (5%) per cent of the Total Contract Value will be paid against 

receipt of contractor’s application for performance certificate payment 

(invoice) supplemented with the following documents:  

1. Interim payment certificate issued and signed by the Engineer 

upon receiving the following supporting documents from 2 to 9:  

2. Contractor’s application (payment request) in the correct 

value.  
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3. Performance Certificate issued by Employer for the respective 

section of the work.  

4. Release Certificate from Social Security Corporation.  

5. Release Certificate from Tax authorities.  

6. Release of lien, The Contractor and all Subcontractors 

performing work at the Site must sign the release of liens.  

7. Release Certificate from customs department.  

8. Release Certificate from the ministry of labour.  

9. Release Certificate from the ministry of labour regarding 

foreign subcontractors, if any.  

10. Release Certificate from Jordanian Construction Contractors 

Association.  

11. Release Certificate from Jordanian Engineers association.   

  

The above Terms of Payment shall be applied to any variation orders issued by the 

Employer.  

OTHER CONDITIONS  

1. Any expenses associated with the payment in foreign currency shall be borne by the Employer 

in Jordan and by the Contractor outside Jordan.  

2. Any expenses associated with the payment in local currency shall be borne by the Employer 

for his bank and by the Contractor for his bank.  

  

PAYMENT PROCEDURES  

The procedures to be followed in applying for certification and making payments shall be as 

mentioned in the Particular Condition of Contract (PCC), Sub-Clause 14.4.  
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VOLUME II.iii  

  

PROHIBITED PAYMENTS  

  

The Contractor is herein notified that he or his agents are not entitled to give any prohibited 

payments in any manner or any time to any of the Employer's personnel, and if so, they shall 

declare these payments officially.  

Meanwhile the contractor will submit evidences of all the payments regarding this contract, 

released by him to his agents … etc.  

  

Other Payments  

1. Contractor has fully disclosed in the declaration for other payments attached to this 

contract and all direct or indirect commissions, consulting fees, agent fees, tenders fees 

or other payments, or inducements or the giving of anything of value (collectively, 

”third payments“) to third parties other than any Government person (a “third party“), 

including without limitation a detailed description of the basis therefore, made or to be 

made, directly or indirectly,  by or on behalf  of contractor,  its subcontractors and its 

or their employees, agents or representatives, in connection with the solicitation, 

bidding, negotiation, award or performance of this contract; and hereby covenants and 

agrees promptly to disclose to the first party (The Employer) in writing the existence of 

any Third party payments including without limitation, a detailed description of the 

basis therefore. Upon the earliest to occur of contractor making or being obligated to 

make, any such Third-party payment.  

  

2. In the event of any violation or breach of the provisions of paragraph 1 of this Clause, 

the first party (The Employer) at its sole option and discretion shall take all or any of 

the following actions:  

  

a) terminate the contract and / or  

b) deduct from all or any payments due to contract under this contract an amount equal 

to two times the amount of any Third-party payments and /or  

c) demand that contractor pay forthwith to the first party (The Employer), which 

demand that contractor hereby irrevocably agrees to honor, an amount equal to two 



The National Electric Power Company   
Tender no. 63/2025 

  

Page 124 of 295  

  

times the amount of any Third party payments, it being the intention, subject to 

paragraph D below, that the aggregate of all amounts to which the first party (The 

Employer), is entitled under paragraph B shall not exceed the amount which is two 

times the amount of all Third party payments.  

  

3. Contractor agrees that provisions substantially similar (but in no event less restrictive) 

to paragraph 1 and 2 above shall be incorporated by contractor in all agreements with 

contractor, sub-contractor, Suppliers or contractor arising out of or relating to this 

contract, and shall also expressly provide that same may, at the first party (The 

Employer), sole discretion, be enforced directly by the first party (The Employer), 

contractor further agrees promptly to supply to the first party (The Employer), true and 

complete copies of such agreements together with evidence of their inclusion in such 

agreements, forthwith upon the entering into by contractor of such agreements,  

  

4. Nothing in this Section shall expressly or impliedly make lawful or permissible any 

Third-party payments that are otherwise prohibited under applicable law or regulations. 

The rights and remedies of the first party (The Employer), under this Clause are in 

addition to and not in derogation of any other rights the first party (The Employer), may 

have under applicable law or regulations.  

  

5. This Clause shall survive the termination of this contract.  

  

Prohibited Payments  

1. The contractor hereby presents and warrants to the first party (The Employer), in the 

attached declaration for prohibited payments that no direct or indirect commissions, 

consulting fees, Contracts fees of other payments,  and  no inducements or the giving 

of  anything of value, have been made or promised to be made, directly or indirectly, 

by or on behalf of the contractor, its Sub-contractors and its or their employees, agents 

or representatives, to the first party (The Employer), (collectively, “prohibited 

payments”), including without limitation any official employee, agent or representative 

(whether or not acting in an official capacity) of the first party (The Employer), (A 

Government person”), in connection with the solicitation, bidding negotiation, award 

or performance of this contract; and hereby covenants and agrees that no prohibited 

payment shall be made or promised to be made, directly or indirectly, by or on behalf 

of contractor, its Sub- contractors and its or their employees, agents or representatives,  

to any Government person in connection with the amendment,  modification,  renewal,  

extension or performance of this contract.  
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2. In the event of any violation or breach of the provisions of paragraph 1 of this Clause, 

the first party (The Employer), at its sole option and discretion shall take all or any of 

the following actions  

  

a) terminate the contract, and / or  

b) deduct from all or any payments due to contractor under this contract an amount 

equal to two times the amount of any prohibited payment: and / or  

c) demand that contractor pay forthwith to the first party (The Employer), which 

demand contractor hereby irrevocably agrees to honor, an amount equal to two times 

the of any prohibited payment, it being the intention, subject to paragraph D below, 

that the aggregate of all amounts to which   

  

the first party (The Employer), is entitled under paragraph B shall not exceed the 

amount which is two times the amount of all prohibited payments.  

  

3. Contractor agrees that provisions substantially similar (but in no event less restrictive) 

to paragraphs 1 and 2 above shall be incorporated by contractor in all agreements with 

contractor's Sub- Contractors, suppliers or contractors arising out of or relating to this 

contract, and which provisions shall also expressly provide that the same may, at the 

first party's (the Employer’s) sole discretion be enforced directly by the first party (The 

Employer), contractor further agrees promptly to supply to the first party (The 

Employer), true and complete copies of such agreements together with evidence of their 

inclusion in such agreements, forthwith upon the entering into by contractor such 

agreements.  

  

4. The rights and remedies of the first party (The Employer), under this Clause are in 

addition to and not in derogation of any other rights the first party (The Employer) may 

have under applicable low or regulations.  

  

5. This Clause shall survive the termination of this contract.  
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VOLUME II.iii  

  

Insurance Requirements   
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1. GENERAL REQUIREMENTS  

  

The Contractor shall comprehensively insure all the works, Plant, Materials, Contractor's 

documents, the costs of demolition, removal of debris and professional fees and profit.  

  

The Contractor shall effect and maintain all the insurances required by him with an insurer 

and in terms approved by the Employer, and for the duration of the Contractor's obligations 

under this Contract. In each insurance the Contractor shall be named jointly with the 

Employer, in addition to himself, as the insured. The Contractor shall be responsible to see 

that all of his Subcontractors are named as insured parties in the Contractor's.  

  

The Contractor shall within the respective periods stated in the Appendix to Contract  

(calculated from the Commencement Date), submit to the Employer:  

• evidence that the insurances required by him have been effected,  

• copies of the policies, and  

• for each insurance, evidence of paying the premium.  

  

The Policies shall contain a provision that coverage will not be cancelled or materially 

changed without Forty-Five (45) days written notice to the Employer.  The Employer shall 

have the full right of negotiating coverage with the insurance company and shall be entitled 

for requesting any extension of the insurance policy to cover the execution of the work. Any 

agreement reached between the Employer and the insurance company shall be considered 

as binding to the Contractor.  

  

Prior to moving his equipment onto the site or beginning any operations at the site, the 

Contractor shall have provided to the Employer's representative at the site copies of the 

approved certificates.  

  

The Contractor's insurance for Transport, Erection, and the Defects liability period shall be 

placed with a licensed insurance company in Jordan.  

The Contractor and his Subcontractors shall deal only with local Insurance companies and 

their affiliates and subsidiaries in insuring equipment/material, plant, personal property and 

personnel.  
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2. TRANSPORT "ALL RISKS" INSURANCE  

All equipment and material during transportation from places of manufacture up to the 

relevant places of destination for the installation as well as intermediate storage shall be 

covered by insurance against risks, according to institute Cargo Clauses (All risks) including 

war risk, fire, flood, loss in transit, riots, strikes, civil commotion, theft, pilferage, vandalism. 

Loss and/or damage caused by sea,   

fresh water and rainwater, condensation, hooks, mud, oil, fire, ordinary breakage, bending, 

denting, twisting, and rusting howsoever caused.  

  

The coverage shall be made for one hundred and twenty percent (120%) of the DAP part of 

the Contract value of the equipment and material to be supplied.  

  

The insurance shall cover all risks from the factory to the site (warehouse to warehouse). All 

insurance policies for individual consignment shall be valid for ninety (90) days after the 

delivery of material by the Contractor at the site thus enabling a thorough check for loss and 

damage.  

All formalities in connection with the processing of insurance claims shall be solely the 

responsibility of the Contractor. The Contractor shall collect payments for replacements for 

damage/lost material or equipment from the insurance company.  

  

Order for replacement for material and equipment reported to be lost or damaged shall be 

processed on a priority basis without awaiting settlement of insurance claims.  

  

All monies received under any such policy shall be applied towards the replacement or repair 

of the works lost, damaged or destroyed but this provision shall not affect the Contractors 

liabilities under the Contract.  

  

3. ERECTION "ALL RISKS" INSURANCE  

The insurance shall cover:  

• All supplies and services under the Contract to one hundred and twenty percent (120%) 

of the full Contract value from delivery of materials and equipment to the site for the 

whole of the works and during defects liability period until releasing the Contractor of 

any obligations.  
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• The existing property at the site, which belong to the Employer or held in care, custody, 

or control by him, the coverage shall be for its replacement value according to the 

Employer estimation.  

  

The coverage of this insurance shall be against all risks, with deductible limits not exceeding 

those stated in the Appendix.  The insurance shall be established through an Employer 

approved insurance company licensed in Jordan in the joint names of the Employer, the 

Contractor and Subcontractors and shall be payable in a free convertible currency. The 

insurance coverage between the "transport" and the "erection" all risks insurances shall be 

without any interruption. All monies received under any such insurance shall be applied in 

or towards the replacement and repair of the work destroyed or damaged. The Employer/ 

Engineer shall decide the method of execution of repairs. The validity of these policies shall 

be up to the releasing the Contractor from any obligations.  

  

4. THIRD PARTY, PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE  

The Contractor shall, in the joint names of the Contractor, the Employer and Subcontractors 

insure through an Employer approved insurance company licensed in Jordan against all 

damage or injury occurring during execution of the Contract to any person or any property 

(other than property forming part of the Works including the existing property of the 

Employer referring to in Sub- Clause 18.3/b) due to or arising out of the execution of the 

work. Such insurance shall be effected in terms approved by the Employer (which approval 

shall not be unreasonably withheld) and for at least the amount of 100,000.00 (One Hundred 

Thousand) Jordanian Dinars per single claim for an unlimited number of accidents.  

  

The Employer shall have the right at any time to require insurance coverage limits greater 

than that specified above. In such event, an additional premium payable solely as a result of 

such increase in insurance will be added to the Contract Price.  

  

5. ACCIDENT OR INJURY TO WORKMEN  

The Employer will not be liable for any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workman or other person in the 

employment of the Contractor or any Subcontractor and the Contractor shall indemnify any 

hold harmless the Employer against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in relation thereto.  

  

Insurance Against Accident etc. to Workmen   

Before commencing the execution of the Works on the site, the Contractor shall insure 

against his responsibilities towards his employees with an insurance company licensed in 
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Jordan and approved by the Employer and shall continue such insurance for the entire time 

that any persons are employed by him or his Subcontractors on the Work, and shall, when 

required, provide the Engineer with such policies of insurance and the receipt for payment 

of the current premiums.  

  

The Contractor shall present to the Employer satisfactory evidence that he has complied with 

the statutory obligations for workmen's compensation under the labor and social security 

laws of Jordan.  

  

The contractor shall maintain insurance against any loss or damage arising during the 

Defects Liability Period to insure the Contractor's liability for making good any loss or 

damage to the work while the Contractor is on site.  

  

6. CONTRACTOR'S EQUIPMENT  

The Contractor shall insure the Contractor's equipment for its full replacement value whilst 

in transit to the site, from the commencement of loading until completion of unloading at 

the site, while on the site and until unloading at its return destination against all loss or 

damage caused by any of the Contactor's Risk".  

  

7. REMEDY ON THE CONTRACTOR'S FAILURE TO INSURE  

If the Contractor fails to effect and keep in force the insurance required thereof or any other 

insurance which may be required to be effected under the terms of the Contract, then the 

Employer without any obligations to the Contractor, may effect and keep in force any such 

insurance at the Contractor's expense and pay such premium or premiums as may be 

necessary for that purpose and from time to time deduct the amount so paid by the Employer, 

plus an additional ten per cent (10%) to cover administrative costs, from any monies which 

are due or may become due to the Contractor, or recover the same as a debt due from the 

performance security without notarial warning or judicial proceedings.  

  

8. INSURANCES TO BE TAKEN OUT BY THE CONTRACTOR  

In accordance with the provisions of GCC Clause 18, the Contractor shall at its expense take 

out and maintain in effect, or cause to be taken out and maintained in effect, during the 

performance of the Contract, the insurances set forth below in the sums and with the 

deductibles and other conditions specified. The identity of the insurers and the form of the 

policies shall be subject to the approval of the Employer, such approval not to be 

unreasonably withheld.  
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a) Cargo Insurance  

Covering loss or damage occurring while in transit from the supplier’s or manufacturer’s 

works or stores until arrival at the Site, to the Facilities (including spare parts therefore) 

and to the construction equipment to be provided by the Contractor or its Subcontractors.  

  

 Amount: 110% of the Contract price for the Plant and Equipment shipped Deductible limits: 5% 

of the value of shipment  

   Parties insured: Contractor plus Employer as co-insured   

   From: Contractor’s or Subcontractor’s works  

   To: Arrival at the Site  

  

b) Installation All Risks Insurance  

This insurance shall be all Risks Insurance covering physical loss of or damage to the 

Works, Plant, Materials and Contractor’s documents for which the Contractor and/or the 

Subcontractors (if any) are liable, occurring from the Commencement Date to the issue 

of the Taking-Over Certificate and for the loss or damage caused by the Contractor and/or 

Subcontractors in the course of any other operations (including Defects liability Period) 

with an extended maintenance coverage for the Contractor’s liability in respect of any 

loss or damage occurring until the date of issue of the Performance Certificate.  

  

 Amount: The insuring party shall insure the Works, Plant, Materials and    Contractor’s 

Documents for not less than 110 % of the Contract amount.  

   Deductible limits: No more than 5% of the Contract Amount  

   Parties insured: Contractor, Subcontractor plus Employer as co-insured for each event   

   From:  Commencement Date  

   To: End of Defect Liability Period  

  

c) Third Party Liability Insurance  

Covering bodily injury or death suffered by third parties (including the Employer’s 

personnel) and loss of or damage to property (including the Employer’s property and any 

parts of the Facilities that have been accepted by the Employer) occurring in connection 

with the supply and installation of the Facilities.  

 Amount: USD 400,000 per each event Deductible limits: 10% max. from the insurance 

amount.  

   Parties insured: Contractor plus Subcontractor as co-insured   

   From: Commencement Date  
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    To: Issue of Performance Certificate  

  

d) Automobile Liability Insurance  

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not 

owned by them) in connection with the supply and installation of the Facilities. 

Comprehensive insurance in accordance with statutory requirements.  

  

e) Workers’ Compensation  

In accordance with the statutory requirements applicable in any country where the Facilities 

or any part thereof is executed.  

  

f) Employer’s Liability  

In accordance with the statutory requirements applicable in any country where the Facilities 

or any part thereof is executed.  

  

g) Other Insurances:  

The Contractor is also required to take out and maintain at its own cost the following 

insurances:  

I. Details: Debris Removal  

Amount:                USD 500,000  

Deductible limits:  USD 2,000  

Parties insured: Contractor, Subcontractor(s) plus Employer as co-insured for each 

event  from: Commencement Date To: Issue of Performance Certificate  

II. Details: Existing Property  

 Amount:                 USD 250,000  

 Deductible limits:   USD 1,000  

Parties insured: Contractor, Subcontractor(s) plus Employer as co-insured for each 

event   from: Commencement Date To: Issue of Performance Certificate  

  

 The Employer shall be named as co-insured under all insurance policies taken out by the  

Contractor pursuant to GCC Clause 18, except for the Third-Pa r t y Liability, Workers’ 

Compensation and Employer’s Liability Insurances, and the Contractor’s Subcontractors shall 

be named as co-insured under all insurance policies taken out by the Contractor pursuant to GCC 

Clause 18, except for the Cargo, Workers’ Compensation and Employer’s Liability Insurances. 

All insurer’s rights of subrogation against such co-insured for losses or claims arising out of the 

performance of the Contract shall be waived under such policies.  
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The Employer shall at its expense take out and maintain in effect during the performance of the 

Contract the following insurances:  

  

  

  

  

  

 9.  INSURANCES TO BE TAKEN OUT BY THE EMPLOYER  

Not Applicable.  
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VOLUME II.iii  

Time Schedule  

  

1. EXECUTION PROGRAMME  

The Bidder shall prepare his detailed Execution Programme in accordance with the Conditions of 

Contract. The Bidder may propose a shorter time for completion based on a detailed Execution 

(Time) Programme, which then shall become part of the Contract.   

  

The Tenderer`s Execution Programme shall clearly show all major and important activities and 

milestones related to the project implementation, such as but not limited to site mobilization, 

surveys, investigation, design, review and approval period, manufacture, factory testing, delivery, 

civil work, erection and commissioning. Prevailing weather conditions and mountains regions at 

the site shall also be taken into account.  

Initially for tender purposes, the various time periods, program, histogram, S-curve, etc. shall be 

indicated in terms of weeks from the Commandment Date.  

  

1.1. Definition of the Section  

For definition of the Section, please refer to the Particular Conditions of the Contract, Clause 

1.1.5.6.  

Generally, Time for Completion for each Section is specified based on the requirement for 

completion of the respective part of the Works.  

  

The Bidder shall note that contractual certificates (like Taking Over Certificate, Performance 

Certificate) shall be applied and issued per Section.  

  

1.2. Sequence of the Project Certificates   

The Bidder shall consider the following sequence of the project certificates in order to prepare 

the Execution Programme.   

  

Certificate Event Applicable  
  

 Commencement Date As per Sub-Clause 8.1 of PCC Per Contract   

Taking Over Certificate Actual Completion Date  per Section (TOC)  

Performance Certificate (PC) After Defects Notification Period per Section  

Delay Damages - 0.5% of Section Value per week of Per Section  

Delay - maximum 10% of Section Value  
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1.3. Execution Program  

The Execution Program shall be in the form of a bar chart showing the sequence and duration of 

major activities. The Execution Program shall show the phasing of all the work defined in 

VOLUME III - Scope of Works and Technical Requirements and shall be prepared based on the 

following:  

1.3.1. Commencement Date:  10 Days from the date of the Letter of Award   

1.3.3. Time for Completion    As per Table No. 1 below  

  

1.4. Progress S-Curve  

The planned progress S-curve related to the Execution Program shall include the planned 

percentage progress to be achieved during each week of the Contract.  

  

1.5. Method Statement  

The Bidder shall provide a detailed method statement of executing the work in accordance with 

the Execution Program. The Method Statement shall comprise at least the following:  

1.5.1. Description of the methodology intended to be applied in case of Award. The 

description shall include the scope of the maximum number of LOTs the 

Tender proposed to be able to carry out.  

1.5.2. Bar charts, level 1 and level 2, indicating the proposed timing. Bar charts shall be 

provided for each Section.  

1.5.3. S-Curve, for each Section, based on the bar chart.  

1.5.4. Man-power histogram.  

1.5.5. Any other material to demonstrate Tenderer’s ability to carry out selected scope.  

  

Table No. 1 – Time for Completion  

  

Section of Work  
Time of Completion (Months) from 

the commencement date  

• New 400kV (2IN/2OUT) OHTL to 
Connect Khanasri s/s (generation 
side ) with the Existing ( Samra -
Amman West) passing through 
North s/s with approx.  

length 37 km for each OHTL.  

  

18 Months  

(Excluding trial operation of 

4weeks)  
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VOLUME II.iii  

  

List of Subcontractors and Suppliers/Manufacturers  

  

  

  

 Part 1  Nominated Subcontractors and Suppliers/Manufacturers  

  

No subcontractors/manufacturers are nominated by the Employer.  

  

  

 Part 2  Approved Subcontractors and Suppliers/Manufacturers  

  

The following subcontractors are approved for carrying out the item of the Facilities indicated.  

Where more than one subcontractor and suppliers/manufacturers is listed, the Contractor is free 

to choose between them, but it must notify the Employer of its choice in good time prior to 

appointing any selected subcontractor and suppliers/manufacturers.  In accordance with GCC 

Sub-Clause 4.4, the Contractor is free to submit proposals for subcontractors and 

suppliers/manufacturers for additional items from time to time.  No subcontracts shall be placed 

with any such subcontractors for additional items until they have been approved in writing by the 

Employer and their names have been added to this list of approved subcontractors.  

  

  

 Item of Facilities  Approved Subcontractors/Suppliers Nationality  

______________                          _____________________                                    _________  
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VOLUME II.iii 

  

Scope of Works and Supply by the Employer  

  

The following personnel, facilities, works and supplies will be provided /supplied by the 

Employer, and the provisions of GC Clauses 6,7 shall apply as appropriate.  - None   

  

All personnel, facilities, works and supplies mentioned above will be provided by the Employer 

in good time so as not to delay the performance of the Contractor, in accordance with the approved 

Time Schedule and Program of Performance pursuant to GC Sub-Clause 8.3.   

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of 

charge to the Contractor.  
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VOLUME II.iii   

  

List of Documents for Approval or Review  

  

  

Pursuant to GC Sub-Clause 5, the Contractor shall prepare, or cause its Subcontractor to prepare, 

and present to the Project Manager in accordance with the requirements of GC Sub-Clause 8.3 

(Program of Performance), the following documents for  

  

  

  

A. Approval  

  

1.  

  

2.  

  

3.  

  

B.  Review  

  

1.  

  

2.  

  

3.   
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VOLUME II. iv  

  

PRICE SCHEDULES  

(pre-amble)  

  

General  

1. The price schedules are divided into separate schedules as follows:  

Schedule No. I: Plant, and Mandatory Spare Parts Supplied from Abroad.  

Schedule No. II: Plant, and Mandatory Spare Parts Supplied from Within the Employer’s 

Country.   

Schedule No. III:  Design Services.  

Schedule No. IV:  Training and Other Services.   

Schedule No. V:  Hiring of Local Employment.  

Schedule No. VI:  Recommended Spare parts.   

Schedule No. VII:  Day Rates.  

Schedule No. VIII:  Grand Summary.  

  

2. The Schedules may not give a full description of the Plant and Equipment to be supplied and the 

services to be performed under each item. However, Bidders shall be deemed to have read the 

Employer’s Requirements and other sections of the tender documents and to have reviewed the 

Drawings to ascertain the full scope of the requirements included in each item prior to filling in 

the rates and prices. The entered rates and prices shall be deemed to include for the full scope as 

aforesaid, including overheads and profit.  

  

3. If Bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in 

accordance with the Instructions to Bidders in the tender documents prior to submitting their 

tender.  

  

Pricing  

4. Prices shall be entered in indelible ink, and any alterations necessary due to errors etc. shall be 

initialed by the Bidder. As specified in the Tender Data, prices shall be fixed and firm for the 

duration of the Contract.  
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The project will be executed on a turn-key basis, with part of equipment provided by the Employer. 

All prices quoted are fixed and firm prices.   

  

Any quantities which may be set out in a Schedule or in the description of the scope of supply are 

estimated quantities and are not to be taken as the actual and correct quantities of the Works which 

the Contractor is required to execute on a turn-key basis to fulfill the purpose of the Works.  

Exceptions, which will be paid “at actual” (based on unit rates as per Price Schedules) based on 

the quoted unit prices, are as follows:  

  

• Tower foundations  

• Towers (per type and body extension)  

• Leg extensions  

• Tower earthing  

• Permanent access roads  

• Conductors  

• Insulators  

• OPGW  

  

5. Tender prices shall be quoted in the manner indicated and, in the currencies, specified in the 

Instructions to Bidders (ITB) in the tender documents.  

  

For each item Bidders shall complete each appropriate column in the respective Schedules, giving 

the price breakdown as indicated in the Schedules.  

Prices given in the Schedules for each item shall be for the scope covered by that item as detailed 

in the Technical Specifications, Drawings or elsewhere in the tender documents.  

  

6. Where there are discrepancies between the total of the amounts in the column for the price 

breakdown and the amount in the column for the total price, the former shall prevail and the latter 

will be corrected accordingly.  

  

Where there are discrepancies between the total of the amounts of Schedules I to V and the amount 

given in Schedule VIII (Grand Summary), the former shall prevail and the latter will be corrected 

accordingly.  

  

Where there are discrepancies between amounts stated in figures and amounts stated in words, 

the amounts stated in words shall prevail.  
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7. Recommended spare parts shall be quoted separately (Schedule VI) as specified in either 

subparagraph (a) or (b) above in accordance with the origin of the spare parts.   

  

8. Payments will be made to the Contractor in the currency or currencies indicated under each 

respective item.  

  

9. Items left blank will be deemed to have been included in prices for other items. The total for each 

schedule and the total of the Grand Summary shall be deemed to be the total price for executing 

the Facilities and sections thereof in complete accordance with the Contract, whether or not each 

individual item has been priced.  

  

10. When requested by the Employer for the purposes of making payments or part payments, 

calculating variations or evaluating claims, or for such other purposes as the Employer may 

reasonably require, the Contractor shall provide the Employer with a breakdown of any 

composite or lump sum items included in the Schedules.  

  

Handling of Price Schedules  

In the Schedules, bidders shall give the required details and a breakdown of their prices as follows:   

  

Price Schedules No. 1: Plant, and Mandatory Spare Parts Supplied from Abroad  

The price of the plant shall be quoted on DAP-named place of destination basis as specified in 

the Tender Documents.    

  

Price Schedules No. 2: Plant, and Mandatory Spare Parts Supplied from within the 

Employer’s Country           

             

(a) Plant to be supplied from abroad (Schedule No. 1):   

The price of the plant shall be quoted on DAP-named place of destination basis as specified in 

the Tender Documents.   

(b) Plant manufactured within the Employer’s country (Schedule No. 2):   

(i) The price of the plant shall be quoted on an EXW Incoterm basis (such as ex-works,” 

“exfactory,” “ex- warehouse” or “off-the-shelf,” as applicable),   

(ii) Sales tax and all other taxes payable in the Employer’s country on the plant if the contract is 

awarded to the Bidder, and  

(iii) The total price for the item.   

  

Price Schedules No. 3: Design Services.   
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Price Schedules No. 4: Training and Other Services.  

  

Training Services shall be quoted separately (Schedule No. 4) and shall include rates or prices for 

local transportation to named place of final destination as specified in the Tender Documents, 

insurance and other services incidental to delivery of the plant, all labor, contractor’s equipment, 

temporary works, materials, consumables and all matters and things of whatsoever nature, 

including operations and maintenance services, the provision of operations and maintenance 

manuals, training, etc., where identified in the Bidding Document, as necessary for the proper 

execution of the installation and other services, including all taxes, duties, levies and charges 

payable in the Employer’s country as of twenty-eight   
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VOLUME II.v  

  

FORM OF PERFORMANCE security  

  

Security  NO.  

  

M/S., Beneficiary   

  

Amman – Jordan  

  

(Contract No. & Name)   
     

At the request of the Bank… (The Foreign Bank) and on behalf of M/S. (The 

contractor Name and Address), we ...(The Local Bank) issue in your favor our 

irrevocable and unconditional performance security No…xxx... In the amount of 

(XXX) (in words).  
  

 In this connection we…. (local bank) hereby consider ourselves responsible for the 

unconditional payment to you or your authorized representatives of the above sum on 

your first written demand in whole or in part not withstanding any objections on the 

part of the above-named contractor and without any need for notarial warning or 

judicial proceedings.  
  

This security remains valid from the date of issuance until its expiry date on (insert 

expiry date) and it shall be automatically renewed for consecutive periods; each period 

for three months, and it will not be canceled unless our bank received an official letter 

duly issued and signed by you attached with original security   

and all related original amendments and or extensions.  

                
     
                                                                      Bank (Local Bank)  
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VOLUME ІІ.Vi  

FORM OF ADVANCE PAYMENT security  

  
   

security NO.  

  

M/S., National Electric Power Co. (NEPCO)   

Amman – Jordan  

  

(Contract No. & Name)    
    

At the request of bank… (The Foreign Bank) and on behalf of M/S…  

(The contractor Name and Address), we the.… (The Local Bank) issue in your favor 

our irrevocable and unconditional Advance Payment security No…...in the amount 

of (XXXX) (In words).  
  

In this connection we … (Local bank) hereby consider ourselves responsible for the 

unconditional payment to you or your authorized representatives of the above sum on 

your first Written demand in whole or in part not withstanding any objections on the 

part of the above-named contractor and without any need for notarial warning or 

judicial proceedings.  
  

This security remains valid from the date of issue till its expiry date on …/…/… 

unless it’s extended or renewed upon your request within the security validity.  
  
  

                                                                               Bank (Local Bank)  
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VOLUME II.Vii  

FORM OF Defects Liability security  

   

security NO.  

  

M/S., Beneficiary  

Amman – Jordan  

  

(Contract No. & Name)    
    

At the request of bank… (The Foreign Bank) and on behalf of M/S…  

(The contractor Name and Address), we the.… (The Local Bank) issue in your favor 

our irrevocable and unconditional Defects Liability security No…...in the amount 

of (XXXX) (In words).  
  

In this connection we … (Local bank) hereby consider ourselves responsible for the 

unconditional payment to you or your authorized representatives of the above sum on 

your first Written demand in whole or in part not withstanding any objections on the 

part of the above-named contractor and without any need for notarial warning or 

judicial proceedings.  
  

This security remains valid from the date of issue till its expiry date on …/…/… 

unless it’s extended or renewed upon your request within the security validity.  
  
  

                                                                               Bank (Local Bank)  
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Volume III  

  

SCOPE OF WORK  

AND  

TECHNICAL SPECIFICATION  
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NATIONAL ELECTRIC POWER COMPANY (NEPCO)  

Tender no.  

Terms of Reference  

  

Scope of Work  

And   

Technical Specifications   

  

  

1 INTRODUCTION  

1.1 General  

The contract scope includes, engineering, manufacturing, testing in the factory, packing, 

insurance (DAP) supply to Aqaba Docks as well as transport all materials including Conductors, 

OPGW Earthwire, Insulators and all fittings from the docks of Aqaba to site, and transport of all 

scrap materials (e.g. Empty Drums) to the employer store which will be specified by the employer 

(Amman South,karak store, and Zarqa Store), unloading, temporary storage, installation, and 

commissioning, energizing works and services complete in each respect at turnkey basis of, 

400KV Overhead Transmission Lines, as detailed and specified in the Employer’s Requirements.   

  

The proposed works includes the following:  

New 400kV (2IN/2OUT) OHTL to Connect Khanasri s/s (generation side) with the 

Existing 400kv OHTL ( Samra -Amman West) passing through North s/s 400Kv with 

approx. length 37 km for each OHTL .  

 

The above Projects will be implemented through EPC Contract for new 400Kv, OHTLs 

Contract, including steelworks, conductors, insulators, clamps, civil works, and Foundation 

Construction. 

  

This Technical Specification covers the EPC works related to 400Kv line Contract.  
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The scope of work detailed here represent the main items of project to be provided and works to 

be carried out under this Contract, but the Contractor is required to ascertain by themself whether 

any additional works are necessary to leave the transmission line complete and in full working 

order upon completion of the contract in accordance with the Specifications and Tender 

Drawings.  

  

Any such additional plant or works, including all extensions and modifications to existing 

equipment necessary are deemed to be included in the prices quoted in the Schedules.  

  

The Contractor shall design (engineering works), execute and complete the Works in accordance 

with the Contract, and shall remedy any defects in the Works. When completed, the Works shall 

be fit for the purposes for which the Works are intended as defined in the Contract.  

  

The Contractor shall provide the Plant and Contractor’s Documents specified in the Contract, and 

all Contractor’s Personnel, Goods, consumables and other things and services, whether of a 

temporary or permanent nature, required in and for this design, execution, completion and 

remedying of defects.  

  

The Works shall include any work which is necessary to satisfy the Employer’s  

Requirements, or is implied by the Contract, and all works which (although not mentioned in the 

Contract) are necessary for stability or for the completion, or safe and proper operation, of the 

Works.  

  

The Contractor shall perform on Turnkey basis (TK) the  engineering, material procurement, 

quality management, fabrication, factory inspection and testing, transport and delivery of all 

material to work-site, installation, construction, handling over all dismantled materials to NEPCO 

designated store, site inspection, testing and commissioning, and perform all associated works 

and services until final handing over of  line work in a satisfactory condition to the Employer, as 

specified in the Scope of Work and Technical Specification.  

  

The implementation phase is expected to be completed as within the time intervals identified 

in (Table No. 1 – Time for Completion, Volume.II.iii Time Schedule, (2) EXECUTION 

PROGRAMME, Volume.II. The Contract) after Contract award.  

  

The Works are being tendered on an EPC/turnkey basis. The Contractor is advised to carefully 

comprehend his contractual obligations under the provisions of the contract and fully understand 

the proposed Scope of Works.  
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The provided Price Sheet and schedules in the Tender Documents are for guidance only; and it is 

the CONTRACTOR’s responsibility to check the correctness of the quantities inserted against 

each item in the quantities' column of the Bill of Quantities/Price Sheet, in addition to 

completeness and comprehension of the items. Missed items or incorrectly inserted quantities 

shall be the sole responsibility of the CONTRACTOR.  

The main System Data are indicated in Data Schedule.  

1.2 Project description  

1.2.1 400 Kv  Line  

includes the design, Engineering, Supply, Installation, and commissioning of new 400kV OHTLs 

(2IN/2OUT) to Connect Khanasri s/s (generation side) with the Existing (Samra -Amman West) 

OHTL, with an Appx. length of 37 km for each OHTL(IN-OUT) passing through (future) 400 

k.v North s/s which is located 6 km from Khanasri s/s and 30 km from the existing OHTL samra-

amman west.  

The said new OHTL shall pass through future s/s north 400 k.v and will continue to khanasri s/s, 

connection shall be done at entrance of the North s/s via terminal towers as per shown in figures 

at annexes in order to ensure  the following:  

• 1st continues connection between khanasri s/s with the existing OHTL (Samra – A.W).  

• 2ND to connect the new OHTL with North s/s once its ready, will be done later by the 

employer if the s/s is not ready during construction of new OHTL, and if the North s/s is 

being ready during the construction of new OHTL the contractor has to do also connection 

between terminal towers and North s/s, in order to have final connection as follow: 

  North s/s to the existing (Samra – Amman west) 400k.v OHTL (2 in- 2out)   

 Khanasri s/s -north s/s.  

  

  

The Proposed OHTLs shall have double circuit, three phases per circuit, with triple conductor per 

phase, ACSR/ACS 560/50 type Conductor, two OPGW shield wires.   

  

Designs and drawings for Towers and Foundations to be used shall be provided by the 

employer to the awarded contractor.  

  

For this contract, the contractor is required to install Birds Flappers/Diverters 

(Hanging/Suspended Type) on both Lines connecting to North S/S, Design and drawings shall be 

submitted to the employer for review and approval (To be installed on the OPGW/Earth wire 

Line).  
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1.3 Abbreviations  

Abbreviation  Full Description  

AAAC  All Aluminium Alloy Conductor  

ACI  American Concrete Institute  

ACSR  Aluminium Conductor Steel Reinforced  

ACSR/ACS  Aluminium Conductor Aluminium Clad Steel Reinforced   

AGS  Armour Grip Suspension  

AISC  American Institute of Steel Construction  

ANSI  American National Standard Institute  

ASCE  American Society of Civil Engineers  

ASTM  American Society for Testing and Materials  

CAD  Computer Aided Design  

CEN  European Normalization Committee  

CENELEC  European Normalization Committee for Electrotechnical 

Standardization  

DDP  Delivered Duty Paid  

DAP  Delivered at Place  

DPU  Delivered at Place Unloaded  

EN  European Standard  

FAT  Factory Acceptance Test  

FIDIC  International Federation of Consulting Engineer  

FOC  Fiber Optic Cable  

IEC  International Electric Commission  

KCMIL  Kilo Circular Mils  

LSTK  Lump Sum Turnkey   

NEPCO /Employer  National Electric Power Company  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 151 of 295  

  

NFOC    Non-Metallic Fiber Optic Cable  

OGW   Conventional Overhead Ground Wire  

O/H   Overhead  

OHTL / OHL  Overhead Transmission Line  

OPGW    Optical Ground Wire  

P. I.   Point of Intersection  

PTS  PROJECT Technical Specification  

RIV  Radio Influence Voltage  

ROW     Right of Way  

S/S  Substation  

SWL  Safety Working Load  

TK  Turnkey  

T/L   Transmission Line  

Abbreviation  Full Description  

UG    Underground  

UTS  Ultimate Tensile Strength  

  

1.4 Line route  

In Annex 1, the general map shows the preliminary line routes.   The routes lengths mentioned in 

the Tender Documents is approximate and could be changed in accordance with the project needs 

and Contractor’s design; the Contractor shall not be entitled to ask for any claims including 

additional cost, and/or time extensions against this.  

  

1.5 Ambient condition  

Minimum and maximum recorded temperatures are -5°C and 45°C for areas, on which the line is 

routed. Elevations above 700 m are classified “ice area”, but, for the purposes of support design, 

ice loading is to be assumed throughout the whole length of the line.  

Relative humidity varies between approximately 30% in the afternoon and 140% in the morning 

over the year.  

Annual average rainfall is approximately 40 cm.  

The average number of thunderstorm days per year is about 15.  
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Prevailing wind:           
Summer   

Average daily approximately 5-8 meters/sec.  

 Winter  

Average afternoon wind between 10-13 meters/sec.; during morning generally light and 

variable wind. Gust speeds up to 33.5 meters/sec.  

  

The main data for line design are shown in Data Schedule.  

  

1.6 Restricted areas:  

The Contractor shall acquaint himself of any restricted areas within the project’s site (Military 

areas, airports…etc.) and shall take into consideration all necessary arrangements to guarantee 

delivering and completing the Works smoothly and timely, all necessary arrangements including 

access to any location within the site is the Contractor’s sole responsibility.  

The Contractor needs to get access permissions from related Authorities where needed, any delay 

in the obtaining any permissions shall be the Contractor’s full responsibility, this shall be 

considered in the Contractor’s construction methodology and execution plan.  

  

  

2 SCOPE OF WORK  

2.1 Scope of work  

• The following activities are included in this Scope of Work:  

a) Construction stage - Mobilization  

- Installation of site offices for Contractor construction activities and Employer 

representatives  

- Final line route definition  

- Detailed survey  

- Plan & Profile and tower spotting  

- Structure staking and diagonal sections relief  

- Construction of access roads, maintenance roads and tower pads  

- Local soil-investigation and foundation type selection  

- Resistivity measurements at tower location  

- Final staking chart, complete of all line components  

- Design and manufacture of all line materials, with relevant testing and inspection at 

Manufacturer’s factory, supply, insurance, packing for export shipment, transport to 

Aqaba docks.  

- Transportation and delivery of all materials to the work-site from the docks of Aqaba  
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- Construction and testing of tower foundations  

- Erection of the lattice steel tower  

- Installation of insulators and associated hardware  

- Installation of conductors and OPGW, including vibration dampers, spacer dampers 

and accessories  

- Installation and connection of joint boxes and associated hardware  

- Installation and testing of towers earthing system  

- Testing and commissioning  

- Demobilization and cleanup  

- Supply and deliveries of spare materials  

- Transportation of the excess materials (dismantled material, empty drums...etc) back 

to the employers’ store (Amman South and Zarqa stores)  

  

  

b) Operation stage  

- Maintenance for a period (Defect Notification Period) of 12 calendar months of the 

complete transmission line.  

- Training of the Employer staff  

  

  

  

2.2 Interfaces with Substation Contractor  

The OHTL Contractor shall:  

• Define with Substation Contractor, during base design stage of the Project, all data 

concerning final location and design data of Gantry.  

• Connect the OPGW between terminal tower and gantry top; supply and install the OPGW 

down leads on gantry, to be jointed (by others) to the underground fiber optical cable 

between gantry and terminal inside the substation.  

• Connect the conductors to the gantries and supply and install the OHTL insulators, idler 

jumper insulators, compression dead-end, T-Tap connectors, sufficient length of jumper 

conductors and all necessary hardware/fittings, except the termination hardware at 

substation, which has to be provided by the Substation Contractor.  

• Connect the earthing of proposed dead-end tower (last OHTL tower before the gantry) to 

the grounding grid/ of the Substation.  

• Coordinate all work activities regarding line testing and commissioning with the Substation 

Contractor and the Employer.  
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2.3 Scheduling  

Within the documents to be delivered in the Bid, the Bidder shall include the preliminary project 

Time Schedule, with clear indication of periods foreseen for design, material construction and 

completion, in bar-chart form.  

  

The Contractor shall, within one months from the commencement date, provide the Employer 

with the following documents:  

- Overall contract activities schedule  

- Drawing list  

- Material procurement list and schedule - Sub-supplier list and references.  

  

The Contractor shall provide for all parts of the work to be completed in every respect for 

commercial operation to the requirements of the Employer; notwithstanding that any details, 

accessories, etc., required for the complete installation and satisfactory operation of the plant are 

not specifically mentioned in this Specification, such details are to be considered as included in 

the Contract Price.  
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3 General requirements  

3.1 Site services  

3.1.1 General  

a) Living accommodation  

The Contractor is to make his own arrangements with regard to accommodation for his 

expatriate staff and locally recruited labor during the Contract period.  

All dwellings and buildings, existing or erected for the purpose by the Contractor, shall 

comply with local regulations in regard to construction, water supply and sanitation and other 

requirements. Temporary construction camps are to be provided with proper sanitation and 

other necessary facilities.  

All accommodation shall be removed by the Contractor when no longer required and before 

the granting of the final Certificate. After the removal of accommodation, the ground shall be 

left in a clean and tidy condition.  

  

b) Office accommodation  

The Contractor shall provide such temporary buildings as may be necessary for office 

accommodation for his site staff during the erection of the Works and the cost of these shall 

be deemed to be included in the Contract Price. He shall also provide two separate rooms for 

the Employer, complete with furnishings, which shall also be included in the Contract Price.  

  

c) Storage Facilities  

The Contractor must make his own arrangements for storage areas and camp sites. The 

Contractor shall, in all cases, obtain the approval of the Employer to the places along the route 

of the line, where he intends to distribute line materials. In no case will this be outside the 

authorized area, unless special arrangements are made with the owners of adjacent property, 

at the Contractor's own expense.  

  

d) Electricity and Water Supply  

In view of the area, over which the Contract will be carried out, the Employer will not be able 

to assist the Contractor in any specific arrangement for provision of the above items. The 

Contractor must therefore make his own arrangements in this respect.  

  

e) Lifting Facilities  

The Contractor shall make his own arrangements regarding lifting facilities required for 

transport and handling.  
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f) Medical Facilities  

These will not be provided by the Employer and the Contractor will be required to make his 

own arrangements, where these services may be required for his expatriate or locally engaged 

staff.  

The Contractor must ensure that comprehensive first aid kits are carried by each site gang and 

in each personal carrying vehicle. Such kits are to be replenished and renewed at frequent 

intervals. Due to large distance from some parts of the line to towns and villages, where 

medical assistance may be provided, it is strongly recommended that in summer months snake 

bite serum be carried by site gangs.  

  

3.1.2 Access to the line  

The final route shall be determined by the Contractor and submitted to the Employer for approval. 

Access and maintenance roads maps shall also be submitted to the Employer.  

Access roads interconnect the existing infrastructure to the line and are well surfaced. The 

Transmission Line route does not necessarily follow surfaced roads and the Contractor must use 

what access is available and make what additional arrangements he requires for access 

construction, at his own expense.  

The port of entry into Jordan is Aqaba, hence conveyance to site will be by road.  

  

 

3.1.3 Safety of personnel  

In relation to HSE Contractor is obliged to adhere at all times and situations to Jordanian law 

and approved HSE procedures. Contractor is obliged to submit for review and approval HSE  

Manual and Method Statements covering all required Works. Any fines, stoppages due to non 

compliances, delays and rectifications required due to Contractor not following approved 

procedures or Jordanian law will be at Contractor’s cost only.  

  

3.1.4 Statutory regulations  

The works and all plant, equipment and materials forming part of this Contract are to comply in 

all respects with any relevant Jordanian Statutory Regulations, By-Laws and orders currently in 

force.  

  

3.1.5 Language  

The English language shall be used in all documents contained in the Bid and in all 

correspondence between the Contractor and the Employer. Whenever anything is required under 
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the terms of the Contract to be written, marked, printed or engraved, the English language is to 

be used, except where otherwise provided in this Specification.  

  

3.1.6 Correspondence  

All correspondence on matters arising out of the Contract shall be addressed by the Contractor to 

the Employer in triplicate.  

The Contractor must bear all costs and expenses in delivering correspondence, drawing or 

samples to the offices of the Employer.  

  

3.1.7 Unit of measurement  

In all correspondence, in all technical schedules and in all drawings, metric units of measurement 

shall be used. (S.I. System International).  

Angular measurement shall be in degrees, with 90 degrees comprising the right angle.  

  

3.1.8 Design and fabrication  

Each of the several parts of the plant shall be of such construction and design as to give long and 

continuous service with high economy and low maintenance costs.  

All workmanship is to be of the highest class throughout and the design dimensions and materials 

of all parts are to be such that the stresses to which they are subjected shall not render them liable 

to distortion or damage under the most severe conditions encountered in service. Welding, filling, 

plugging of cutting of defective parts will not be permitted without the permission in writing of 

the Employer. All equipment is to operate without undue vibration and with the least possible 

amount of noise and is not to cause a nuisance.  

  

The detailed design shall be such as to facilitate inspection, cleaning and repairs and simplicity 

of operation and maintenance. All apparatus shall be designed to ensure satisfactory operation 

under the various atmospheric conditions prevailing in the different areas, where the line is to be 

built and under such variations of load and voltage as may occur under the working conditions of 

the system. The design of all line supports and fittings shall be such as to minimize the risk of 

damage in service of any part of the line. The design shall incorporate any reasonable precaution 

and provision for the safety of those concerned in the maintenance of the Contract works and all 

associated works supplied and executed under other Contracts.  

  

All corresponding parts shall be made to gauge, shall be interchangeable wherever possible 

throughout the Contract works and are to be such as will facilitate the fitting of replacement parts.  
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All tower designs shall incorporate facilities for hot line working equipment. The equipment itself 

is not required under the terms of this Contract, but the Contractor will show, by means of 

approved drawings, how particular pieces of the equipment can be used for hot working.  

 

 

 

  

3.1.9 Type tests and Factory Acceptance Tests (FAT)  

The Employer representative has the right to inspect materials and equipment, and witness type 

test and FAT of plant and equipment included in this Contract.  

The Employer will witness all type tests. The acceptance test will be either witnessed or waived 

by written notice of the Employer.  

  

3.1.10 Spare material N/A 

A list of spare material is included in Price Schedule, detailing the spares holdings required by 

the Employer. The local transport shall be at stores nominated by the Employer.  

  

Wherever possible, the material should be handed over to the Employer as soon as it arrives on 

site and shall be checked at presence of the Employer's representative. The Contractor shall obtain 

a receipt for material at the time of delivery to the Employer's stores.  

Any spare material so ordered is to be strictly interchangeable with the parts, which it is intended 

to replace, packed or treated in such a manner as to be suitable for storage in the climate at the 

site for an indefinite period and each part is to be clearly marked for identification purposes, 

outside the package, where applicable. Spare support material is to be delivered in sets for each 

individual type of support.  

  

The spare material delivery will not be deemed to be complete until packaged material has been 

opened by the Contractor, the contents checked by a representative, or assembled into units at the 

Employer's option. In the case of steel tower material, the Employer may require the check 

erection on the ground of components, to ensure later satisfactory erection when used by the 

Employer. Schedules of spare materials in triplicate shall be handed over to the Employer, 

arranged for the easy identifications and checking of material at the handover.  

Prior to the handing over date for Contract spares, the Contractor shall be responsible for all 

security arrangements and the safe custody of the spare materials.  

  

3.1.11 Transport to site of offshore material  

The Contractor shall transport all offshore materials necessary for the overhead line at the docks 

of Aqaba Port, and from Aqaba Port to the site.  
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The Contractor shall bear all expenses in connection with the port due and transport to site of all 

plant, materials and equipment needed for the purpose of the Contract including warehouse rent, 

handling and other charges, which may occur.  

  

The Contractor is to observe any regulations, which limit loads on roads and bridges, over which 

material may be conveyed.  

The handling, loading, transport and storage of any plant supplied shall be entirely at the 

Contractor's risk.  

Nevertheless, the Contractor is to arrange for the protection, to the satisfaction of the Employer, 

of all materials against corrosion, theft and mechanical damage during handling, loading, 

transport, storage and erection at the Site.  

To avoid delays in the removal of material from the docks it is absolutely essential for the 

Contractor to have an Agent or Representative at the port as and when required. Unloading from 

the lighter to the Quay is limited to a maximum lift of 10 tons, by means of a mobile crane.  

  

For special heavy loads a "Z" craft is available in the Harbour on to which a heavy trailer can be 

maneuvered from a special base constructed for this purpose.  

Trailers with a loading capacity of up to 40 tons are available in Jordan and therefore the limit of 

weight, which can be handled, depends entirely on the capacity of the ship's derricks. Transport 

from the port is normally by road.  

  

3.1.12 Erection and checking at site  

All work at the site is to be carried out in such a manner as not to obstruct the operation of any 

other Contractor on the Site or the operation of electrical equipment.  

The carrying out of all work included in the Contract is to be supervised by a sufficient number 

of qualified representatives of the Contractor and full facilities and assistance are to be afforded 

by the Contractor for the Engineer to check the Works.  

The Contractor is to obtain from the Employer details of the parts which he wishes to inspect, but 

such inspection shall in no way exonerate the Contractor from any of his obligations.  

  

The Contractor shall keep the site, on which he erects or stores plant, reasonably clean, removing 

all waste material resulting from the works as it accumulates and as reasonably directed. On 

completion of the works the Site shall be left clean and tidy to the satisfaction of the Employer.  

  

Any damage done to buildings, structures and plant or property belonging to the Employer shall 

be made good at the Contractor's expense.  
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The Contractor shall be responsible for satisfying himself as to the correctness of the electrical 

and mechanical connections to all plant supplied under the Contract, before such plant is brought 

into commission. The maximum safety shall be observed.  

  

Reasonable measures shall be taken to afford adequate protection against materials falling from 

a higher level on to personnel below.  

  

  

3.1.13 Maintenance  

The Contractor is to guarantee the efficient and good working of the plant supplied by the 

Contractor under the Contract for a period of one year from the date on which the Employer takes 

over the plant.  

The Contractor shall also guarantee that the erection methods he employs will not impair the 

quality of the materials supplied by the Employer. This guarantee shall also be effective for a 

period of one year from the date on which the Employer takes over the plant.  

  

3.1.14 Contractor’s Employees  

The Contractor is to fulfill all his obligations in respect of accommodation, feeding and medical 

for all personnel in his employ, as necessary to ensure satisfactory execution of the Contract. He 

is also to comply with the requirements of all relevant Jordanian Statutory Employment 

Regulations.  

The Contractor is to be responsible for the behavior on site of all personnel employed by him.  

  

If, in the opinion of the Employer, any employee of the Contractor or his sub-Contractors who 

consistently displays unsatisfactory behavior or who refuses to comply with the reasonable 

requests of the Employer must be removed from site forthwith.  

  

The Contractor’s Engineers must be appropriately qualified and experienced and must speak read 

and write English proficiently.  

Before being allowed to travel to site the curricula vitae of the engineers and senior site staff the 

Contractor proposes to use at site must be approved by the Employer.  

  

3.1.15 Contractor’s responsibilities  

Unless stated specifically to the contrary in the Bid with full supporting explanations, the 

Contractor will be deemed to have concurred as a practical Manufacturer with the design and 

layout of the works as being sufficient to ensure reliability and safety in operation, freedom from 

undue stresses and satisfactory performance in all other essentials as a working plant.  
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The Contract is to include the whole of the works, which are described or implied by the Contract 

document. All matters omitted from the Contract document, which may be inferred to be 

obviously necessary for the efficiency, stability and completion of the works, shall be deemed to 

be included in the Contract Price.  

  

Works shown on the drawings and not mentioned or described in the Specification and works 

described in the Specification and not shown on the drawings will nevertheless be held to be 

included in this Contract and their execution is to be covered by the Contract Price in the same 

manner as if they had been expressly shown on the drawings and described in the Specification.  

  

The Employer will set out terminal and angle tower positions from which the Contractor on his 

own responsibility is to duly set out all other works, but under the direction and to the satisfaction 

of the Employer and according to the drawings supplied or approved by the Employer ,and the 

Contractor is also to find all labor, stakes ,instruments and other things and do all other things 

necessary for the use of the Employer for checking such setting out and also for the periodical 

measurement of works executed and materials supplied.  

  

The Contractor's representative on the Site or his nominated deputy is to be given full 

responsibility to enter into negotiations regarding points arising out of erection, so that the work 

may be expedited with as few delays as possible.  

Unless otherwise specified, the Contractor is to supply the whole of the labour and erection 

equipment required for the completion of the Works.  

No claim whatever will be considered for changes in the process between those shown on the Bid 

drawings and those finally required for construction purposes.  

  

3.1.16 Planning documents and dates for completion  

The dates of readiness for inspection and testing delivery and completion of the Contract works 

shall be shown in the Bid Time Schedule and include out the dates by which the Contractor shall 

require access to the site.  

The power given to the Employer to vary any of the work shall include the power to vary from 

time to time the dates stated in Schedule, for the execution of the works detailed in the Schedules, 

or part thereof.  

  

Any costs occasioned by such variation shall be certified by the Employer and added to or 

deducted from the Contract Price as the case may require.  

Within one month of acceptance of the Bid, the Contractor shall forward to the Employer four 

copies of a proposed program, detailing the activities relating to the plant manufacture, delivery 

and erection for the complete Contract works for comment and approval as regards its logic, detail 
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and time scale. Copies of the approved diagram as required by the Employer, shall be provided 

by the Contractor.  

  

The program shall indicate the various phases of work for all items of the Contract from the 

commencement of the Contract to its final completion, i.e. design, ordering of materials, 

manufacture, delivery, erection and commissioning.  

  

If, at any time during the execution of the Contract, it is found necessary to modify the approved 

program, the Contractor shall inform the Employer and submit a modified program for 

approval. Such approval shall not be taken as reason of any amendment of the completion date 

as stated in the Schedule.  

  

3.1.17 Contractor’s plant of equipment  

At the conclusion of the Contract, should it be desired to retain possession of all or any of the 

Contractor's plant or equipment the Employer shall be at liberty to do so upon paying for the same 

such price.  

  

3.2 Documents  

3.2.1 General  

The required documents for Bid stage and Construction stage are listed in the annexed Schedules. 

General requirements are indicated in the following paragraphs.  

  

3.2.2 Bid stage technical documents  

The Bidder shall declare the compliance to the specifications. Any deviation shall be clearly 

shown with reference to the related specifications clause.  

  

Any additional or alternative offer shall be in separate Bid, in addition to their offers and such 

offers must meet the intention of the specification as regards factors of safety, quality and the 

design data set out. The additional offer must be accompanied by a tabulated statement, showing 

clearly and in order of the relevant clauses, any departure from the specification.  

  

The bidder shall fill up all Technical Date Schedule, Material Data Schedule and Price schedule.  

Furthermore, the bidder shall supply all documents required in the bidder document list.  

  

Notwithstanding any description, drawings or illustrations, which may be submitted with the Bid, 

all details, other than those shown in the additional offer tabulated statement, will be deemed to 
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be in accordance with the specification and the standard specifications and code referred to 

therein.  

No departures from the specification, excepting those shown in the tabulated statement and 

approved by the Employer, are to be made without the written approval of the Employer.  

  

Drawings need have leading dimensions. All tower type drawings shall have outlines with 

provisional dimensions and clearance diagrams for still air and swing of insulators and jumpers 

called for in this Specification.  

  

The conductor and OPGW tension charts are to show final sags and tensions for a range of 

equivalent spans between those approximately 50 % higher and lower than the basic spans 

selected, in still air at maximum temperature, every-day and minimum temperature, and the 

tension at minimum temperature, under full wind ice loading.  

  

The successful Bidder will be required, at the time of the Contract award, to supply additional 

copies of such drawings submitted with his Bid, as may be selected by the Employer. These 

drawings, together with copies of the drawings originally issued with the Bid documents, will 

then be bound up either in the Contract document or in a separate folder.  

  

3.2.3 Construction stage technical documents All 

drawings shall conform to the following:  

• All drawings are to be prepared on the international sizes as described in BS EN ISO 5457.  

They are to be of 'A' series.   

The use of sheets larger than A0 shall be avoided.   

  

• The Employer title block must be added to all drawings produced for the Contract. The 

block may be reduced in size, depending on sheet size.  

The Employer drawing number must appear in bottom right hand corner of drawing. The 

drawings must also include the Contractor's title block adjacent to Employer title block as 

shown.  

  

• Each drawing to have its own individual number. For schedules, a drawing number to be 

given and then sheet 1 of X sheets.  

  

• All descriptive information must be entered in Employer title block. All drawings must 

contain Employer drawing numbers as so described and issued by the Employer.  

  

• The title block should contain the following:  
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1. Name of subject i.e. 400 Kv Overhead Transmission Lines  

2. Nature of drawing i.e. site layout, outline, shop drawing  

3. Dimensions to be in mm or m 4.  Scale i.e. 1:5, 1:1000  

5. Contract No.   

6. Employer drawing numbers allocated by the Employer  

7. Rev. to contain latest revision number  

8. Graphical bar scales where required 9. Any other information or notes & title. 

9.  Scales shall be in multiples of 1:5, 1:10.  

  

• All information to be stenciled on drawing, block capital letters should be used throughout. 

No freehand printing on drawing except for revision or Hold cloud.  

1. Revisions must be lettered and indicated in block provided, all revisions to be checked 

and approved by the Employer.   

2. Revisions must be lettered and highlighted by penciling cloud around the part revised 

previous cloud revisions must be removed so as to avoid confusion.  

3. Vague descriptions of revisions such as 'general revisions' or 'revised details' should be 

avoided, descriptions should be specific.  

No matter how small the revision is it should be recorded.  

• Notes, reference drawings and legends should be recorded on drawing.   

• In key plans, North arrow shall be shown.  

• To allow for the fact that drawings will be increased or reduced, the following stencil and 

pen size must be used in accordance to:  

  

  

  

Stencil  Pen  

mm  mm  

Main Headings  

i.e. Plan, elevation, notes, ref., drawings  

  

8  

  

0.8  

Intermediate Headings  

i.e. Section A-A, detail 5 and within title 

block  

  

5  

  

0.5  

Descriptive  Notes/Dimensions  Main 

outlines  

i.e.  Shuttering  outlines,  L.L.D.S. 

Mechanical Outlines  

  

0.7/0.5  

  

Dimension Lines    0.3  
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Maximum Sizes  8  0.8  

Minimum Sizes  3  0.3  

  

• Example of drawing title blocks and titles should be submitted to the Employer for approval 

before commencement of drawings.  

• On completion of Contract, the final drawings submitted to the Employer are to be marked 

"as Built", dated and signed. The drawings must be accompanied by a complete drawing 

schedule, listing all the drawings in the order of the Employer Numbers. The drawing 

schedule should be in the region of A3 or A4 size.  

  

It is to be understood, however, that approval of any drawing will not exonerate the Contractor 

from any responsibility in connection with the work.  

  

3.2.4 Sub-contracted work  

• As soon as possible after the placing of the Contract, the Contractor shall obtain the 

Employer's approval to the local sub-Contracts he proposes to enter into for the execution 

of the Contract.  

Delay on the part of the Contractor in obtaining such approval will not be accepted as a 

valid reason for claiming an extension of the Contract period.  

• Four copies of all orders for sub-Contracted, materials and equipment (except as detailed 

below) shall be submitted to the Employer for approval at the time any such order is placed. 

Such approval when given in all cases shall be subject to satisfactory operation of the 

Contract equipment in service, and will in no way relieve or minimize the Contractor's 

responsibilities or obligations under this Contract.  

• Sub-orders shall be endorsed as follows:  

a) Name of Purchaser  

b) Contract reference number   

c) The instruction:  

"Subject to inspection by the Employer".  

• Orders or requisitions placed by one works or another work of the same Contractor shall 

be treated as suborders and subject to the requirements stated above.  

  

3.2.5 Progress report and meeting  

At monthly intervals after approval of the program chart, the Contractor is to submit to the 

Employer written detailed Progress reports (in triplicate) of an approved form, indicating the stage 

reached in the design, ordering of material, manufacture, delivery and erection of all components 

of plant. These reports are to be forwarded promptly so that on receipt by the Employer the 
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information contained therein is not more than seven days out of date. There shall be a meeting 

between the Contractor and the Employer at the Employer's offices within one month of the date 

of award of the Contract to the Contractor.  

During the progress of the work, the Contractor shall provide a reasonable number of photographs 

of an approved type at the direction of the Employer. These photographs will be required to 

supplement the Progress Reports and Records where necessary, also to show any unusual form 

of construction or foundation work. Up to three prints of photographs so ordered shall be handed 

over to the Employer without delay.  

If during execution of the Contract the Employer considers the progress position of any section 

of the work to be unsatisfactory, he will be at liberty to call such meetings, in his Amman Office 

or at Site, as he deems to be necessary. If required by the Employer, a responsible representative 

from the Contractor's works is to attend such meetings.  

Access to the Contractor's and sub-Contractor's works is to be granted to the Employer at all 

reasonable times for the purpose of ascertaining progress.  

  

3.2.6 Operating and maintenance instructions  

The Contractor shall submit to the Employer for approval fully detailed operating and 

maintenance instructions. They are to be as simple and clear as possible, fully illustrated with part 

number for ordering replacement.  

  

Two copies are required for use by the Employer for review in advance, and 6 copies are to be 

reproduced as a book or books of approximately A4 size and bound into strong black durable 

imitation leather covers inscribed with gold letters upon the generally in the form of the title page 

to this documents except that the reference to specifications, conditions of Contract, Drawings, 

etc., will be replaced by "Operating and maintenance instructions".  

  

The finished books are to be handed to the Employer not later than one month before the Taking 

Over Certificate is issued. Details on stringing jointing and sagging shall be delivered in 

advance to the Employer before starting of the related activities.  

  

3.2.7 Training of Employer’s personnel  

• Offshore Training of (10) Employer's personnel for two weeks shall be quoted. The Bidder 

shall submit a tentative offshore training program. The training shall be performed in 

English language and will include all specific matters concerning a related project, related 

to foundation and tower design, insulation coordination, tower spotting and the use of PLS 

TOWER software and PLS_CADD (profiling/tower spotting) software. 

The Contractor shall provide comprehensive training documents.   

The Contractor shall provide for each Employer staff, the following:  
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1. One economy class returns air ticket.  

2. Visa expenses, airport taxes and other incidental travel expenses as required.  

3. Hotel accommodation including full board.  

4. Local transportation.  

  

• Local Training of the Employer's personnel.  

During the implementation of the Contract, the Contractor may be required to employ a 

number of trainees relating to the works, which are being carried out. These trainees will 

be appointed by the Employer, who will be responsible for their payment and 

transportation. The Contractor shall allocate to the trainees any particular job as may be 

directed by the Employer.   

If the Contractor is dissatisfied with the behavior of any of the trainees, he will report to 

the Employer who will take any action he may consider necessary. No extra payment will 

be given to the Contractor for local training.  

  

3.3 Standards  

Wherever possible materials used will be to the appropriate Standards of the International 

Electrotechnical Commission (IEC) or other appropriate internationally recognized Standards 

best suited to conditions prevailing and Quality Assurance arrangements shall conform to the 

appropriate sections of EN ISO 9001.The particular reference Standard for each type of material 

are indicated in the Data Schedule.  

  

If other Standards are proposed by the Bidder, he will give full particulars of the same with name, 

number and year of adoption. A copy of each such standard shall be submitted together with its 

English translation. All discrepancies between such standards and the standards specified shall be 

clearly indicated by the Bidder. All Standard shall be in last version.  
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4 DESIGN  

4.1 Design data  

Reference is made to Data Schedules. Here below the particular technical requirements for each 

activity concerning line and line component design.  

  

4.2 Wind and ice loads  

The loads are related to wind, ice and temperature given in Data Schedule combined in loading 

assumptions defined for conductor and OPGW mechanical calculation, and tower and foundation 

design, as well as all line components.  

  

4.3 Conductor and OPGW sag/tension calculation  

The sag/tension charts are to show final sags and tension for a range of equivalent spans between 

these approximately 50 % higher and lower than the basic span selected, in the following cases:  

• Every day temperature no wind  

•  Maximum temperature no wind  

•  Minimum temperature no wind  

• Max wind pressure at minimum temperature  

• Ice, normal wind pressure at minimum temperature  

• Ice, no wind at minimum temperature  

• Reduced wind with minimum temperature  

• 40°C temperature no wind  

  

The assumed minimum, every-day, and maximum temperatures of conductors are stated in Data 

Schedule.  

The conductors shall be erected with such sags that at everyday temperature in still air the final 

tensions shall provide a factor of safety on the ultimate tensile strength of the conductor of not 

less than that stated in Data Schedule.  

The term "Final tension" shall mean the tension existing in a line conductor, for any given 

condition of loading, after sufficient period in service to allow for "bedding down" stretch and 

creep to take place. For purposes of calculated creep allowances this should be taken as ten years 

from erection.  

For determining sags, the "equivalent span" method is to be used, in which the tension in any 

section length is that which would apply to a single span equal to the square root of the figure 
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arrived at by dividing the sum of the cubes of the individual span lengths, in the section 

considered, by their sum.  

  

The calculated tensions at the time of initial erection shall be increased by an approved amount 

(long term creep) to allow for settling of the conductors. Other means may be adopted, subject to 

the approval of the Employer.  

The OPGW sag in EDS conditions shall be less than 90% of the phase conductor sag.  

  

At the yearly average temperature, with no wind, the final horizontal tension/ stress shall not 

exceed 20% of the calculated breaking load/ stress or of the minimum guaranteed breaking load/ 

stress indicated by the manufacturer.  

  

4.4 Survey and tower spotting  

4.4.1 Activities and documents  

During the progress of the work, the Contractor shall record on approved documents and maps of 

approved scale such particulars as will allow an accurate reference to be made afterwards in case 

of any faults or projected modifications to the line. The maps and/or profile sheets shall show the 

exact position of every support with approved reference marks so that, in conjunction with the 

staking charts, the types of structures foundations, insulators, position of tension joints, etc., and 

number of circuits can be ascertained quickly. The maps shall be supplemented, or profiles 

marked, by sketches where necessary, to delineate boundary positions of towers which cannot be 

clearly indicated on the maps. The data included on the maps, profile sketches and line schedules 

shall be to the approval of the Employer, to whom facilities shall be given for examining such 

records during the progress of the work.   

  

The line survey shall be performed by qualified and experienced surveyors.   

Not less than 15 days prior to the commencement of the survey works, the Contractor shall submit 

qualification records of the proposed personnel, the work program and a List of survey equipment 

for approval by the Engineer.  

  

The documents above shall be based on survey data, resulting from the sequence of the following 

activities:  

• The Contractor shall submit in two months time from the commencement date the land 

maps of scale 1:10000 or 1:2500 or as available at the municipalities, Greater 

Municipalities, Land Department, or any other concerned party that NEPCO finds 

necessary, with line routes in order to enable the Employer to get the necessary right of 

way approvals.  
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• The angle point locations shall be numbered and identified with topographic coordinates 

in the global positioning system (GPS) or in local network.  

The line route shall take care of environmental conditions, obstacles, construction and 

maintenance problems, parallelism with existing infrastructures (telecommunication 

system, pipe lines, rail ways, Transmission lines, underground cable) and of 

electromagnetic impact in populated area.  

  

• Detailed survey along the line route  

The survey data shall be delivered in digital file for central line profile and two parallel 

lines at 45 m distance for 400 kV.    

Further data on line corridor shall be given in digital or manual format, concerning 

obstacles (lines, construction, river, roads, railways, forest, access, swam bay area’s etc.) 

and type of soil (vegetables, forbidden areas etc.).  

For crossed transmission lines the locations of tower adjacent to the route central line and 

all data concerning the crossed span shall be recorded.  

  

• Plan and profile – To be issued in AutoCAD format  

The plan and profile shall represent all information in scale 1:2000 (horizontal dimensions), 

1:500 (vertical dimensions) issued on profile sheets not exceeding 1000 mm in length.  

On continuation sheet a minimum margin of 50 mm shall be allowed. At the bottom a route 

maps showing all details shall be drawn, within a distance of 30 m on each side of the route 

center-line. Adjacent towers of crossed line and other data shall be shown.  

The profiles of central axis and two parallel lines at 15 m distance both sides shall be 

represented.  

  

• Tower spotting – To be issued in AutoCAD format   

On the plan and profile, optimized tower distribution shall be carried out, by specialized 

computer program PLS-CADD. The backup file shall be given to the Employer. The result 

will show type and height of towers, lower conductor and OPGW catenaries at max 

temperature and at minimum temperature, clearance template, ruling span length and single 

span lengths.  

At each tower location and span, the following check shall be made:  

- Compliance with tower rating according Data Schedule.  

- Compliance of calculated swing angle of suspension insulator set with limits defined in 

Data Schedules  

- Compliance with external clearances specified in Data Schedule.  
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• Preliminary staking chart  

Table shall be provided, showing all data necessary for tower pegging activity (spans, tower 

type and height).  

  

• Tower pegging  

At each tower location, the surveyor shall install a central peg, check the feasibility, survey 

the diagonal profiles for leg extension if required.  

Foundation and earthing type selection, based on soil type (strength and resistivity) may be 

postponed, but is necessary for final staking chart.  

  

• Final staking chart   

All information concerning spans, towers and accessories shall be tabled in staking charts. 

The foundation types and earthing arrangement may be listed in separate sheet.  

The staking chart shall be the base for material procurements; the bill of material 

(components) annexed to the staking chart is required.  

  

• Stringing chart  

In case of difficult terrain orography and presence of obstacles, detailed analysis of the 

tensioned section may be required, to control the interference of conductors with soil and 

obstacles, for a given location of tension equipment.  

  

• Sagging chart  

The sagging chart of each section between tension towers shall be issued, with sag/tension 

values before and after clamping, and clipping offset. Long time creep shall be proposed 

and justified (by calculation, references or supplier documents) as temperature gap or 

equivalent, and the conductor will be overstressed accordingly. The data shall be given for 

conductor actual temperature range between min and max with 5°C step.  

  

In addition to the data specified above the Contractor is to provide complete list of materials to 

be supplied for the line, as soon as the final quantities are known.  

  

It will be the Contractor's responsibility that the final tower positions within the line sections will 

be correctly aligned, that the spans and relative levels of all proposed tower center pegs 

correspond with the profile, that the ground line is such that clearances to conductors are 

maintained in accordance with the profile drawings. Due precautions shall be taken in the last 

mentioned operation to ensure that wind- and weight-span limitations maximum or minimum) 

are not infringed.  
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In the event of the Contractor discovering any apparent discrepancy in the information provided 

to him under this clause, he shall immediately inform the Engineer of this matter and the Engineer 

will instruct the Contractor to make adjustments or to remedy the defect.  

  

If no such discrepancy is reported to the Engineer and inadequate clearances or unacceptable 

tower loadings become apparent at a later date, the Contractor shall rectify matters forthwith at 

his own expense and by means approved by the Employer. Payment for survey work performed 

by the Contractor will be included in the Contract lump sum price.  

  

4.4.2 Additional requirements  

The profile drawings shall include the following:  

continuous longitudinal chainage for each section, ground line salient levels, ground line, ground 

clearance line, line of lowest conductor at maximum sag, indication of side slopes (below the 

outer conductor phases, due account being taken of swing of conductor under wind loading), 

where appropriate, side slope which could affect clearance of conductor to vertical or other steep 

slopes, buildings, streams and rivers, roads and railways, power and telecommunication lines 

crossed or to be crossed or to be deviated, sections unsuitable for support positions, vegetation, 

and any other features affecting the line construction.  

  

In addition to any other factors affecting the location of suspension towers, wherever possible the 

following conditions shall be observed:  

• The longest span length in any section shall be less than the equivalent span of that section 

multiplied by 1.5.  

• The shortest span length in any section shall be more than the equivalent span of that 

section multiplied 0.4.  

• The maximum ratio of adjacent span lengths shall not be more than 1:2.5  

• The equivalent span for any 10 consecutive spans in a section shall not deviate from the 

equivalent span of the complete section by ± 10%.  

• Line section between two tension towers shall not exceed 3 km.   

• The tower spotting shall optimize the tower rating performance, with special attention to 

wind span, to minimize the number of towers.  

• Tower stubs and templates shall be available early on site so that foundation work can 

proceed without delay.  

  

Tower height shall be clearly and accurately shown with setting level of each type and extension 

of tower and the height of the conductor attachment points.  30 cm margin on clearance to ground 

shall be maintained.  
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4.5 Towers  

4.5.1 Form of construction  

All towers shall be lattice steel, self-supporting towers, with number of circuits, as per the Line 

requirement for 400kV. 

  

Towers Characteristics, arrangements, and design specifications provided in this chapter shall 

apply unless Towers Designs were provided by the employer.  

In the same circuit, the middle phase conductors shall be offset beyond the bottom phase 

conductors in that circuit by at least 2.5 meters for 400 kV in still air. The bottom phase conductor 

shall be offset beyond the top phase conductor in the same circuit by at least 1 meter for 400 kV 

unless design is provided by the employer.  

  

 

In 400 kV, towers shall be designed for two OPGW earthwires, each one located above the top 

insulator set attachment point of each circuit, but offset from the tower center line by at least 2 

meters less than the top insulator attachment point, and the angle of shade protection of the OPGW 

earthwire to the top conductor shall be maximum 20 degrees to vertical at the tower.  

  

  

The standard ±0 height guarantees the specified clearances to normal ground in still air at 

maximum temperature in average span length.  

  

Different heights, from –3 m reduction to +12 m body extension to the standard height, shall be 

provided, to be used in tower spotting, in step of 3 m; for towers DTu, different body extensions 

shall be designed: from -2 m reduction to +4 m extension.  

  

Interchangeable leg extensions from -2 m to +3 m, for adaptation only to sloped ground, shall be 

provided. The legs shall be interchangeable for all tower heights. The design shall take into 

account the max difference in level between the four legs.  

  

Tower and foundation design (drawing for manufacturing and construction) shall be 

provided by the employer to the awarded contractor . 
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4.5.2 Tower types for 400 kV lines.  

• Designation  

- Suspension tower       : 43DL  

- 0-10 deg tension and heavy suspension  : 43D1  

- 10-30 deg tension tower       : 43D3  

- 30-60 deg tension tower      : 43D6  

- 60-90 deg tension and terminal tower    : 43D9/4DT  

- Special tower for under-crossing      : 43DTu  

  

The 43DL type and 43D1 type in heavy suspension configuration are equipped with suspension 

insulator strings; all other types with tension insulator strings.   

 

 

4.5.3 Tower rating  

The following table shows the design spans and line angle for each tower type for   

400 kV lines :- 

  

Tower type  
basic  

span  

Line 

angle  

Wind span  
Max weight 

span  
Min 

weight 

span  

Max  

singl 

e 

span  
Norm 

al  

Broke 

n  

Norm 

al  

Brok 

en  

  m  Deg  M  m  m  m  M  M  

43DL  Susp.  410  

0  450  340  

820  615  

>60%  

wind 

span  

900  
2  355  270  

43D1  

Tens.  410  0-10  450  340  1230  900  -300  900  

Heav 

y  

Susp.  
410  0  850  640  1230  900  

>60%  

wind 

span  

900  

Sectio 

n  
410  0  450  340  1450  900  -610  900  

43D3  Tens.  410  10-30  450  340  1230  900  -300  900  

43D6  Tens.  410  30-60  450  340  1230  900  -300  900  

Tens.  410  60-90  450  340  1230  900  -300  900  
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43D9/ 

43DT  
Term.  410  

45 line 

side  

45 gantry 

side  

400  0  900  0  -300  

  

900  

43DTu  

Tens. 

&  

Term.  

150  

0-5° 

Entry 

angle  

300  210  650  490  -100  200  

  

with the following notes:  

  

• The term wind span shall mean half the sum of adjacent horizontal span lengths supported 

by any one tower; in angle tower it is shown in combination with max line angle. For lower 

angles, it may be adjusted maintaining the transverse load within the design limit.  

• The term weight span shall mean the equivalent length of the weight of conductor 

supported at any one tower at minimum temperature in still air.  

At suspension positions, the minimum weight span of conductor shall not be less than 60% 

of the wind span of conductor.  

• special consideration shall be given to the vertical loading on towers , where the gradient 

between adjacent support points exceeds 15 degrees to the horizontal.  

• All terminal towers shall be designed for four slack spans of OPGW earthwires connected 

to two substation gantries.   

• All tension towers shall be verified as section towers at max line angle.   

• The 43D1 is a tower that can be used as tension and heavy suspension tower. The internal 

clearance shall be verified for both configurations.  

• 43DTU is a special tower used only in special condition to under-crossing transmission 

lines or other obstacles. The use of this tower shall be approved by the Client and the 

Contractor shall submit crossing detailed, special tower configuration and clearances.   

  

4.5.4 Internal clearance for  400 kV.  

For all towers the clearances from conductors, jumper loops and all live metals to steelwork shall 

not be less than those specified in Data Schedule. The drop angle to be considered for phase 

conductor in clearance check is:  

  

  

• Suspension tower:  from 0° to 15°  

• Tension tower:  from -10° to 15°  
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The shielding angle of OPGW on outer phase conductor shall not be more than that specified in 

Data Schedule.  

For angle structures, carrying deviation angles up to 10 degrees, crossarms shall be so 

proportioned that live metal clearances are maintained under all conditions without the use of 

jumper suspension insulators. Jumper suspension insulators may be used, where required, in 

higher line angles.  

The length of angle tower crossarms shall be such as will ensure that the distances between 

conductors of two circuits at straight-line towers, are maintained in a plane normal to the 

conductors for average line angle (p.e. 20° in 43D3 tower).  

The minimum vertical clearance between OPGW and phase for tension towers shall not be less 

than that for suspension towers (except for tower 4DTu).  

The minimum distance between phases shall be not less than:  

  

  

 Vertical configuration:    0.75   

  

  

 Horizontal configuration:   0.62   

  

  

where: f(m)   phase sag at 40°C temperature in max geometrical span length  

 l(m)   suspension string length (suspension tower)  

The minimum distance between OPGW and top phase shall be not less than:  

  

  

 Vertical configuration:    0.75   

  

  

 Horizontal configuration:           0.62   

  

where: f(m) phase sag at 40°C temperature in max geometrical span length  

  

4.5.5External clearance  

The clearance between the line conductors and the ground in still air under the maximum specified 

temperature final tension and the ground or between the ice-covered line conductors, at the 
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minimum specified temperature final tension, shall not be less than the figure stated in the Data 

Schedule.  

The clearance under all specified conditions between any part of any fences, walls, buildings or 

other structures, on which a man may stand or against which a ladder may be placed, and the 

nearest line conductor shall be as per Data Schedule.  

  

  

4.5.6 Load cases for 400 kV lines.  

The assumed maximum simultaneous working loads shall be combined with safety factors 

specified in Data Schedule.  

The following load cases shall be considered:  

  

• Normal condition  

- Max wind   

- Normal wind with ice  

  

• Security condition  

- Broken wire   

- Unbalanced ice / Anticascade (only for tension towers)  

• Safety condition  

- Maintenance  

  

4.5.6.1 Suspension tower  

Max wind  

• Condition: Max wind, minimum temperature  

  

• Vertical loads  

- Weight of insulators, fittings and accessories.  

- Weight of conductor and OPGW in minimum and maximum weight span. - 

Weight of tower  

• Transversal loads  

- Max wind pressure load, as per Data Schedule, acting on conductor, OPGW, insulator 

set and tower.  

- Angle component load due to tension of conductors and OPGW, calculated with the 

worst ruling span at condition case.  
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• Longitudinal loads  

- No unbalance loads are foreseen in phase conductors.  

- In OPGW, unbalanced load due to 15% of maximum tension, calculated at condition 

case, shall be applied at right angle to the plane of crossarm.  

  

Normal wind with ice  

• Condition: Normal wind, ice thickness, minimum temperature  

  

• Vertical loads  

- Weight of insulators, fittings and accessories.  

- Weight of conductor and OPGW, covered with a thickness of ice, as per Data Schedule 

in minimum and maximum span.  

- Weight of tower  

  

• Transversal loads  

- Normal wind pressure load acting on insulator sets, tower and conductor and OPGW 

covered with a thickness of ice as per Data Schedule.  

- Angle component load due to tension of conductors and OPGW calculated with the 

worst ruling span at condition case.  

  

• Longitudinal loads  

- In phase conductors, no unbalanced loads are foreseen.   

- In OPGW, unbalanced load due to 15% of maximum tension, calculated at condition 

case, shall be applied at right angle to the plane of crossarm.  

Broken wire  

• Condition: Max wind or Normal wind with ice, minimum temperature. Breakage of one 

phase or one OPGW.  

  

• Vertical loads  

- Weight load of insulators, fittings and accessories.  

- Weight of conductor and OPGW in minimum and maximum weight span.  

- Broken wires: the weight span shall be reduced as per Data Schedule. - Weight of tower  

  

• Transversal loads  

- Normal wind pressure load as per Data Schedule, acting on conductor, OPGW, insulator 

set and tower.  
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- Angle component load due to tension of conductors and OPGW calculated with the 

worst ruling span at condition case.  

- Broken wires: the wind span shall be reduced as per Data Schedule and the line angle 

component shall be considered acting only on one tower side.  

  

• Longitudinal loads  

- Broken wires unbalanced load shall be applied. For the broken phase, a reduction of 30% 

of the tension is allowed. No reduction for broken OPGW is allowed.  

- In unbroken OPGW, unbalanced load due to 15% of maximum tension calculated at 

condition case shall be applied at right angle to the plane of crossarm.  

  

Maintenance  

• Condition: No wind, minimum temperature.  

  

• Vertical loads  

- Weight load of insulators, fittings and accessories.  

- 1.5 times weight of conductor and OPGW in maximum weight span.  

- Weight of equipment and lineman: 500 daN.  

- Weight of tower  

  

• Transversal loads  

- Angle component load due to tension of conductors and OPGW, calculated with the worst 

ruling span at condition case.  

  

  

  

• Longitudinal loads  

- Unbalanced load on all conductors and OPGW simultaneously, due to fixing of the wires 

to the ground with a maximum angle of 15° to the horizontal.  

  

4.5.6.2 Tension tower and terminal  

  

Max wind  

• Condition: Max wind, minimum temperature  

  

• Vertical loads  
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- Weight load of insulators, fittings and accessories.  

- Weight of conductor and OPGW in minimum and maximum weight span. - 

Weight of tower  

  

• Transversal loads  

- Max wind pressure load as per Data Schedule acting on conductor, OPGW, insulator set 

and tower.  

- Angle component load due to tension of conductors and OPGW calculated with the 

worst ruling span at condition case.  

  

• Longitudinal loads  

- Unbalanced load due to 15% (100% for terminal tower) of maximum tension calculated 

at condition case. The load shall be applied at right angle to the plane of crossarm.  

Normal wind with ice  

• Condition  

- Normal wind, ice thickness, minimum temperature  

  

• Vertical loads  

- Weight of insulators, fittings and accessories.  

- Weight of conductor and OPGW covered with a thickness of ice as per Data Schedule 

in minimum and maximum span.  

- Weight of tower  

  

• Transversal loads  

- Normal wind pressure load acting on insulators, tower, conductors and OPGW covered 

with a thickness of ice as per Data Schedule.  

- Angle component load due to tension of conductors and OPGW, calculated with the 

worst ruling span at condition case.  

  

  

• Longitudinal loads  

- Unbalanced load due to 15% (100% for terminal tower) of maximum tension calculated 

at condition case. The load shall be applied at right angle to the plane of crossarm.  

Broken wire  

• Condition: Max wind or Normal wind with ice, minimum temperature. Broken of two 

phases or one phase and one OPGW.(MAX Torsion)  
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• Vertical loads  

- Weight of insulators, fittings and accessories.  

- Weight of conductor and OPGW in minimum and maximum weight span.  

- The weight span of the broken wires shall be reduced as per Data Schedule. - Weight of 

tower.  

• Transversal loads  

- Max wind pressure load as per Data Schedule acting on conductor, OPGW, insulator set 

and tower.  

- Angle component load due to tension of conductors and OPGW, calculated with the 

worst ruling span at condition case. Broken wires: the wind span shall be reduced as per 

Data  

Schedule and the line angle component shall be considered acting only on one tower side   

  

• Longitudinal loads  

- Intact wire: unbalanced load due to 15% (100% for terminal tower) of maximum tension 

calculated at condition case.  

- Broken wire: full tension applied on broken wire (no tension for terminal tower). The 

breaks shall be considered in two different configurations: same direction (max moment) 

or opposite direction (max torsional).  

Unbalanced ice / Anticascade  

• Condition: no wind, ice thickness, minimum temperature. Presence of ice on one span and 

no ice on adjacent one.  

  

• Vertical loads  

- Weight of insulators, fittings and accessories.  

- Weight of conductor and OPGW covered with a thickness of ice as per Data Schedule 

in minimum and maximum span.  

- Weight of tower  

  

• Transversal loads  

- Angle components load due to tension of conductors and OPGW, calculated with the 

worst ruling span at condition case.  

  

• Longitudinal loads  
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- Unbalanced load on all conductor and OPGW simultaneously, due to the presence of ice 

on one span and no ice on adjacent one, in the worst case of adjacent ruling span 

difference. No reduction for conductor and OPGW is allowed.  

Maintenance  

•  Condition: No wind, minimum temperature.  

  

• Vertical loads  

- Weight of insulators, fittings and accessories.  

- Double weight of conductor and OPGW in maximum weight span.  

- Weight of equipment and lineman: 500 daN.  

- Weight of tower.  

  

• Transversal loads  

- Angle component load due to tension of conductors and OPGW calculated with the worst 

ruling span at condition case.  

  

• Longitudinal loads  

- Unbalanced load on all conductors and OPGW simultaneously, due to fixing of the wires 

to the ground with a maximum angle of 30° to the horizontal.  

  

4.5.7Factor of safety of Towers  

Each type of suspension, tension and terminal tower shall be designed so that no failure or 

permanent distortion shall occur, when tested in all cases with working forces and safety factor 

as per Data Schedule.  

  
4.5.8Design and detailing of towers  

The tower design shall comply with the following requirements:  

• Compression members  

The ultimate stress in members subject to compression loads shall not exceed a figure 

obtained from an approved formula to be entered in Data Schedule by Bidders. This 

formula is to be based on the elastic limit of the material.  

  

• Tension members  

Stresses in members subject to tensile loads will be calculated from the least area of the 

members at any section after deducting the area of any holes at that section. In case of a 

single angle with one flange only drilled, the net area of the member shall be appropriately 
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reduced due to non-uniform stress distribution. The permissible ultimate tensile stress will 

be not greater than the yield stress for that grade of steel.  

  

• Redundant members  

Redundant members which support leg members or other members shall be capable of 

resisting a minimum load of 2.5% of the actual load in that leg member or that other 

member respectively, whichever is the greater.  

  

• Minimum allowable material thickness  

In considering the risk of damage during transport and assembly and of damage after 

erection, the material thickness for supporting structures will not be less than those given 

in the Data Schedule.  

  

• Maximum slenderness ratios  

The ratio between unsupported length of a member and the relevant radius of gyration, L/r, 

shall not exceed the ones given in Data Schedule.   

  

• Stub  

The design of stub shall be in accordance with ASCE10-97 or equivalent Standard. The loads 

shall be transferred to the foundation by cleats only, no adhesion is allowed. The hole for 

earthing system shall be provided. The stub shall fully galvanized.  

  

• Bolts, bolted joints and permissible bolt stresses.  

Bolted joints shall have one quality bolt only. Each tower shall use max two diameter bolts, 

minimum 16 mm. Permissible ultimate stresses for different bolt qualities and different base 

material are given in the following table:  

Permissible ultimate stresses   

Quality 

acc. to  

ISO  

Ultimate 

tensile stress  

Tension and 

bending yield 

point  

Shearing  Bearing  

  

  
N/mm2  N/mm2  N/mm2  N/mm2  

     5.6  500  300  310  540  

6.8*  600  480  372  720  

     8.8  800  640  496  1152  
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*For bolt 6.8 the allowed minimum required percent elongation after fracture is 17%.  

  

The bearing ultimate stress cannot exceed 1.5 Fu, where Fu is ultimate tensile strength of 

the connected material.  

Bolts subjected to combined tension and shearing shall be designed for the following 

conditions:  

a) Neither the actual tension stress nor the actual shearing 

stress shall exceed the permissible ultimate stresses 

given above.  

  

b)  where:  

d  = actual tension stress t  = actual 

shearing stress du  = permissible 

ultimate tension stress tu  = permissible 

ultimate shearing stress  

  

4.5.9Tower details  

• The tower details shall be shown in shop and erection drawings, carried out according the 

practice and Standard, avoiding eccentricities or misalignment, which may induce 

unexpected internal stress.  

  

• Bolts shall be dimensioned so that the thread of any bolt (except step bolts) shall not form 

part of the shearing plane between steel members. Where step bolts are incorporated in a 

structural joint, they shall be ignored in the calculation of the strength of the joint (the step 

bolt hole shall be considered in determination of the net member area). The thread shall 

terminate under the washer or in some other way outside the stressed material. It is accepted 

that the thread run-out may terminate up to 5 mm into the material, but not more than a 

third of the material thickness, see Figure below.  
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Bolts shall be of such a length that the nut after tightening can be well secured by punching 

of the exposed thread if required.  

Bolt tightening torque shall be such that any zinc accumulations or burrs are leveled and 

the joint fully closed. Bolt tightening torques shall be approved by the Employer, with 

reference to tower erection specifications.  

The thread profiles shall be according to ISO or similar approved standard.  

The minimum distances in connection details shall be as follows:  

- From hole center to sheared edge  1.5 x bolt dia. - From hole center 

to rolled edge  1.3 x bolt dia.  

- Between holes center   3     x bolt dia.  

  

The bolt-hole diameter after galvanizing shall not be greater than the bolt diameter plus 1.5 

mm up to 20 mm diameter, 2.0 mm for larger diameter.  

  

  

  

  

4.5.10Tower accessories and support details  

4.5.10.1Anti-climbing guards and climbing steps  

Each tower shall be fitted with an approved anti-climbing device with gates generally as indicated 

on drawing and which shall provide climbing facilities for use by authorized personnel.  

  

All the angles used in the anti–climbing device should be made of galvanized steel to stand the 

man weight 100 daN x 1.5.  

The barbed wire should consist of at least three strands or the overall diameter should be at least 

9 mm.   

  

The height of the anti-climbing device may be either adjustable or on members forming an 

integral part of the tower designed within the limits of 5 m and 6 m from the ground on the normal 

height tower. Where the support or tower is erected on sloping ground the height should be 

measured from the foot of the support where the ground is highest.  

  

4.5.10.2Bird Flappers / Diverters  

“Birds Flappers” flight diverters are required to be installed on newly constructed Overhead lines. 

Design and drawings are subject to the employer’s approval. No additional cost to be paid for 

these equipment, and it is included in the price of towers as a part of tower accessories.   
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They shall be of reflective type, installed on all conductor phases and OPGW wires (hanging), 

and shall be installed each 100m with a minimum 3 nos. each wire/span/phase.  

  

4.5.10.3 Danger, circuit number, aerial plates and phase plates  

Two danger plates are to be provided and fixed in approved positions on all structures. Danger 

plates shall be red with a white background. The tower number plates will be attached to the 

danger plates.  

Phase plates of approved types colored red, yellow and blue to indicate the line phases shall be 

provided and fixed in approved positions on each structure. Two circuit identification plates will 

be provided for each circuit.  

These plates will show two colors approved by the Employer for each circuit and will be fixed at 

approved positions. An aerial plate for each ten towers shall be provided as approved by the 

Employer.  

  

All plates shall be of anti-corrosive material. If enameled iron plates are used, the whole surface 

of each plate including the back and edges shall be properly covered and resistant to corrosion. 

On all plates the colors shall be permanent and free from fading. With enameled plates, washers 

of approved material shall be provided back and front of the securing bolts or screws.  

Lettering and size and location of plates shall be to the Employer's requirements, and generally 

as indicated on drawing attached to the end of these documents.  

All plates shall have thickness not less than 2 mm.  

  

4.5.10.4 Conductor and OPGW support attachments  

The phase conductor insulator set shall be connected to a single hole of suspension and tension 

tower.  

All suspension towers shall be provided for suspension and tension set for OPGW, to allow down 

lead to joint box.  

In all suspension and tension attachment points, additional maintenance holes shall be provided.  

4.6 Foundations  

The types of soils and foundations are defined in Data Schedule. 

  

For Bid and supply purposes, the design of foundations shall follow the specification and 

assumptions set out below and given in Data Schedule.  

In case of very poor soil or special case new foundation (i.e. raft or pile foundation) approved by 

the Employer shall be provided.  

Ultimate foundation loadings per leg shall be calculated as follows:  

• Suspension towers  
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- Compression  - Compression load due to overturning force +1/4 applied vertical loads 

+1/4 tower weight) x factor of safety x overload factor.  

- Uplift  - Uplift load due to overturning force -1/4 x 1/3 max. applied vertical loads -1/4 

tower weight) x factor of safety x overload factor.   

• Tension towers  

As above, but, in uplift case, the effect of negative weight span shall be considered.  

In computing ultimate bearing stresses, the weight of concrete in foundations shall be 

multiplied by the relevant factor of safety.  

  

The ultimate loads transmitted by the tower (including factor of safety) shall be multiplied by 

overload factor defined in Data Schedule.  

  

  

Foundations are to comply with requirements as follows:  

A. Pad and chimney  

The foundation base shall be centered on the tower leg direction.  

The frustum angle of soil, resisting the uplift load as defined in Data Schedule, depends on 

construction type.   

The preference is given to undercut or other approved method, allowing upward bearing of the 

pad against undisturbed soil for a minimum width of 250 mm all round. Alternatively, the 

concrete pad shall be cast to the edge of the excavation for a minimum of 250 mm in order to 

gain assistance by adhesion to the original ground. No extra payment shall be made where the 

Contractor makes oversize excavation. Proposals shall be submitted with the Bid.  

  

In cases where the concrete block is cast in contact with the edge of the excavation for at least 

250 mm the earth frustum assumed to resist uplift shall be considered to start from the bottom 

of the vertical edges of the block. Otherwise, the frustum shall be assumed to start from the top 

of the block edges. Allowance shall be made for loss of uplift resistance due to overlap of frusta 

where necessary.  

The slope of all concrete pyramid top faces unless reinforced shall not be less than 45 degrees 

to the horizontal.  

  

B. Hard rock foundations  

Where foundations are installed in suitable hard rock, the depth of the stub leg grouted or 

concreted into the rock is in no case to be less than 0.9 m. The upper part of the stub is to be 

encased in concrete to a height of 150 mm above ground level. To ensure adequate uplift 

resistance a sufficient number of reinforcing bars shall be grouted into the rock, using an 
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expanding grout for a minimum depth of 1.2 m from the base of the excavation. The reinforcing 

bars are to be tied together within the block. Bidders should assume the ultimate adhesion value 

between expanding grout and bed rock to be 0.39 N/mm2.  

Such foundations are to be approved by the Employer before the erection of the support or the 

stub leg proceeds. When formulating rates for supports plus foundations, it should be assumed 

that good rock occurs at a maximum depth of 1 m below ground level. At depths greater than 

1 m to rock, no extra excavation will be paid for excavation through any material.  

  

C. Auger foundations  

The foundation resistance shall be based on:  

- Uplift  : concrete/soil friction and foundation dead weight - 

Compression : concrete/soil friction and point bearing capacity  

  

  

 

 

D. Concrete design  

The concrete characteristics strength shall not less than 35.0 N/mm2 for 400 kV  

  

The reinforcing bars yield stress shall not be less than 350 N/mm2.  

Concrete design shall comply with ACI-318 / Eurocode-2 or equivalent Standard.  

  

A net concrete cover of at least 50 mm is to be provided over any part of the steelwork below 

ground and extended above ground for a minimum distance of 300 mm. The maximum 

allowable bearing pressures, lateral pressures, the adhesion value between concrete and steel 

and the assumed weight of earth shall be as specified in Data Schedule. The stub leg shall not 

be of less thickness than the main tower leg and cleats shall be attached at the base to transfer 

the full leg load to the concrete. Accepted calculation method is given in ASCE 10.  

  

4.7 Earthing system  

The electrical resistance to earth of all structures shall be measured in an approved manner with 

approved instruments and will not be more than 10 Ohms.  

The standard configuration foresees a galvanized steel rod, at least 2.5m long, installed under 

each leg foundation and connected to the stub by a galvanized steel tape. An additional attachment 

point, coming outside from concrete and connected to the stub shall be provided for counterpoise 

connection, where necessary.   
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In this case the counterpoise shall consist of two pieces 60 m long of steel tape, connected to the 

required support in an approved manner. The steel tape shall be 40 mm x 4 mm galvanized steel.  

  

The earth counterpoise is to be buried not less than 600 mm in the ground and bolted joints shall 

be protected by Denso paste and tape or other approved compound. The two counterpoise legs 

shall run one in each direction underneath the line where possible. Rates are to be entered for 

counterpoise length variation.  

If necessary additional counterpoise length shall be added to achieve the specified resistance.  

  

All structures shall be provided with means for connecting an additional earthing device, as 

required by the Employer.  

  

Holes are to be left in all four legs of lattice tower structures to take 14 mm bolt for earth lead 

connection. The terminal towers earthing system shall be connected to substation earthing system.  

4.8Insulator and fittings  

4.8.1General  

The following support arrangements and fittings are to be foreseen and designed:  

A. Phase conductor at tower  

- I single suspension set:  pilot jumper suspension  

- I double suspension set at all suspension towers  

- Triple tension set, standard or reversed (if any)  

- Double tension set: to be used at low duty &Inverted insulators between terminal and Gantry 

section  

Note: The reversed tension sets are required in case of upward disposition in EDS condition.  

  

B. Phase conductor in span  

- Compression joint  

- Repair sleeve  

- Stockbridge damper  

  

C. OPGW at tower  

- Suspension set  

- Tension set for bypass or down leads to joint box  

  

D. OPGW in span  
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- Repair sleeve preformed type  

- Stockbridge damper  

  

E. Aircraft warning  

Due to the possible activity of aircraft in the vicinity of certain parts of the transmission line, 

it will be necessary to paint some tower parts with obstruction markings and to fasten warning 

spheres to OPGW earthwires. The Bidder is to enter rates against appropriate items in Price 

Schedule for the above and he will be advised early in the Contract of actual requirements. The 

sphere shall be installed with preformed armour rods.  

  

The Bidder shall provide assembly drawings; the Contractor shall provide assembly and detailed 

drawing of each components.  

All sets shall be connected to the tower with single attachment.  

The design of the sets shall take into account:  

• Loads applied with appropriate safety factors, referred to UTS. The tension set shall have UTS 

not lower than the conductor phase or OPGW  

• Clearances and tower top geometry according to Data Schedule  

• Required creepage length  

• Electrical performances as per relevant Data Schedules  

• The fittings designer shall be responsible of compatibility with insulator, conductor, OPGW, 

armour rods and damping devices.  

  

The Contractor shall be responsible of compatibility of attachment points of the structure and 

fittings, checking the size and possible interferences, and shall define the boundaries. It is 

preferred that fittings supply is independent of structure supply.  

All fittings shall be designed to facilitate hot line maintenance with appropriate tools.  

  

4.8.2Insulators  

The insulator shall be Composite type, fiberglass rod with silicone rubber sheds. The Supplier of 

composite insulator shall demonstrate his long experience, based on supply references.  

  

4.8.3Fittings  

All fittings shall be designed for the required strength (UTS) and all sets shall have three 

dimensional articulation, with contact surfaces between components adequate to maintain good 

electrical performance. Adequate bearing area between fittings shall be provided and “point and 

line” contacts shall be avoided.  

All insulator sets, including their clamps and fittings, shall be free from corona discharges. The 

freedom corona shall be proven by type test in the laboratories.   
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The minimum extinction corona voltage is specified in Data Schedules.  

  

All insulator sets must be equipped with arcing devices, rings or horns fulfilling simultaneous the 

functions of corona shield, voltage distribution and protection of insulators and conductors when 

flashover occurs. The arcing fittings shall be made of hot dip galvanized steel; they must have the 

capability to withstand the fault current specified in Data Schedules and shall be designed so that, 

in case of a flashover, the arc will be led to the end. They may reach a final temperature not 

exceeding 600°C during the short circuit. The function of arcing-protection must not be greatly 

altered by the power arc.  

  

As corona shield devices, the guard rings shall be designed to ensure a corona-free insulator set 

line end as well as a radio and television noises as low as possible. The radio interference (RI) 

performance of the insulator sets have to be proven by type test in the workshop or laboratories.  

As potential distribution devices, the arcing horns and guard rings must be designed for an 

optimized potential distribution along the insulator sets. The highest value resulting for any one 

insulator unit within the insulator string shall not exceed the rated withstand voltage of the 

corresponding insulator unit and test assumptions.   

  

Special attention has to be considered to ensure that, in case of breakage of an insulator string 

from a multiple string set, the remaining strings shall withstand the resulting static and dynamic 

stress by applying the specified safety factors.  

  

Characteristics of the main fittings are as follows:  

a) Suspension clamps  

The suspension clamps shall be suitable for conductor with armour rods, for OPGW with 

protective neoprene and armour rods and free to pivot in the vertical plane about a horizontal 

axis passing through and transverse to the center line conductor. The connection to string shall 

permit to pivot in the other horizontal axis.  

  

It shall permit the complete conductor to slip before failure, after the specified percentage of 

UTS of relevant conductor (between 15 and 20%), and the outermost point of clamping 

pressure shall not be less than two conductor diameters inside the outermost point of contact 

between the conductor and its supporting groove (conductor being assumed horizontal). The 

supporting groove beyond the latter point shall be curved in the vertical plane to a min radius 

of 150 mm.  

  

The grooves shall be bell-mouthed at each end to a min. radius of 25 mm for a distance of 12.5 

mm unless otherwise approved. All surfaces shall be smooth. The connection U bolts (if any) 
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shall have nut on the upper part. Any vertical separation of clamps components caused by 

conductor movements must be prevented by suitable connecting device.  

  

b) Tension clamps and joints  

Tension clamps and joints shall be of compression type.  

The electrical conductivity of clamps and joints shall not be less than that of a piece of 

conductor/earthwire of the same length.  

Clamps and joints shall withstand 95% of the conductor UTS. Hole for filler compound shall 

be provided in conductor joints if required by Project Specifications.  

  

c) Arcing horns and rings   

The insulator sets shall be equipped with: horns at tower side, ring at conductor side.  

The Contractor will take care of possible effect of the aeolian vibrations of the conductor.  

The suspension string horn, conductor side, will withstand an ultimate weight 100 kg on tip. 

The rings 150 kg.  

  

d) Sag adjusters  

Tension insulator set shall incorporate devices for adjusting the sag of individual conductor. 

Unless otherwise specified, the range of adjustment shall not less than 75 mm and shall be 

fitted to the live end. Continuous adjusting turnbuckle can be proposed, subject to approval.  

  

e) Extension links  

Extension links may be required, tower side, to avoid interference between insulators and 

structure, which may occur in angle towers or particular crossarm geometry.  

  

f) Shieldwire connections  

In all cases, the OPGW shall be directly earthed to the tower by short piece of wire connected 

to the main OPGW and tower by parallel groove and single groove clamp.  

  

g) Repair sleeves and joints for phase conductor  

Repair sleeves and joints shall be of compression type.  

  

h) Counterweights  

To guarantee the required electrical distance to the structure in swinging condition, the 

suspension insulator set can be equipped with counterweights, directly connected to suspension 

clamps, subject to approval.  
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4.9 Vibration damping system  

4.9.1General  

Conductors and OPGW are excited to vibration by laminar wind flows which may lead to damage 

by failures of individual strands and, eventually, of the whole conductor.  

In this respect, to protect the conductors, vibration systems of Stockbridge dampers are specified. 

The Contractor will guarantee, by means of corresponding calculations i.e. Damping Efficiencies 

Studies that the bending stress of the conductor and OPGW protected by Stockbridge dampers 

will be restricted to maximum ±150 micro strain, for all frequencies up to f=1489/d [hz] where d 

is the conductor diameter in mm and the expected life of the conductors and OPGWs is at least 

50 years.   

The calculations shall cover the range of wind velocities inducing aeolian vibrations and 

associated vibration frequencies, for typical conductor and OPGW tensions and for the range of 

span lengths, as appropriate. All data for the calculations shall be performed under the 

responsibility of the Contractor and shall be subject for approval of the Employer.   

  

4.9.2Vibration damper for conductors and OPGW  

Vibration dampers of Stockbridge type shall be tested in accordance with EN 61897 (IEC 61897).  

  

• At conductor suspension and tension points.  

• At OPGW suspension and tension points.   

  

The number of dampers at each end of conductor or OPGW shall not be less than:  

- 1 damper for span lengths up to 400m  

- 2 dampers for span lengths greater than 400m.  

Dampers may be required at warning sphere location on the OPGW, if any.  

  

Spacer-dampers for Triple conductors shall be installed in accordance with the recommendations 

of the damper study and the manufacturer’s recommendation. They shall be efficaciously 

distributed along the spans at unequal intervals, but at minimum 2 m away from any mid span 

joint, repair sleeve or any other fitting attachment to the conductor.  

  

Contractor shall submit the characteristics, location and determination of number of dampers to 

be used for conductors and ground wire for the range of spans, both for suspension and for tension 

points. The dampers shall be in line with the recommendations issued by CIGRE, in relation with 

the curve parameter (Electra No.198 / October 2001 -"Safe design with respect to aeolian 

vibrations.  

4.10 Copyright of support designs  
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The Contractor will assign to the Employer, free of charge, sole rights to use, in whatever manner 

the Employer requires, the technical documents design and fabrication of all materials, which are 

submitted by the Contractor and approved by the Employer. Assignation of such will be construed 

as to allow the Employer to use and/or amend the designs or information contained therein for 

any future project not mentioned in this document, which he may consider appropriate, without 

reference or payment of any kind whether to the Contractor or his design or fabrication 

organization.  

  

Similarly, by assigning to the Employer, the rights mentioned, the Contractor and his design and 

fabrication organization are relieved of all obligations and responsibilities for future projects in 

which the designs or information contained therein are utilized by the Employer.  

  

  

To this end, the Contractor will furnish the following master drawings:  

• Outline drawings of towers and extensions in pdf and dwg format.  

• Loading diagrams and stress analysis for each type of tower and extension. Back-up file of 

PLS tower format shall be given.  

• Fabrication drawings of each tower type and extension in pdf and dwg format.  

• Erection drawings of each tower type and extension in pdf and dwg format.  

• Shop bills of each basic tower type and each extension.  

• Arrangement and details of all insulator sets and fittings.  

• Plan & profile in dwg and PLS CADD format.  

• Foundation design report and construction drawings in file and dwg format.  

  

The Contractor shall also furnish a statement in an approved form to the effect that he assigns the 

above-mentioned rights to the Employer. The Contractor will be expected to demonstrate, if 

required, that he has the authority to assign such rights.  

The drawings and statement referred to above shall be handed over to the Employer for approval 

before the issue of the Final Certificate.  

 

  

5 MATERIALS  

5.1 General  

The following paragraphs include general requirements for the fabrication and supply of the 

OHTL materials.  

Reference is made to:  

• Data Schedules with material characteristic.   

• Document Lists with required documents as follows:   



The National Electric Power Company   
Tender no. 63/2025 

  

Page 195 of 295  

  

- Documents to be attached to the Bid  

- Documents for approval  

- Final documents (as built, inspection report etc.)  

•  Test and Inspection paragraph:   

- Type Test (confirming the design)  

- Factory Acceptance Test (material ready)  

  

All materials shall comply the Project Specifications, the Technical Data Schedules and the 

International Standard. The Suppliers shall not commence any fabrication before approval of 

drawings and type tests. Any deviation must be evidenced in the Required Documents attached 

to the Bid. All documents shall be issued in the English language.  

The Suppliers shall furnish detailed QA/QC procedures and the Contractor shall be responsible 

for performing all tests and inspections required, as well as the rating test in fabrication process.  

  

5.2 Phase conductor  

5.2.1 Features  

The new 400 kv OHTLs are equipped with 6 phases, each one with triple conductor ACSR/ACS 

560/50 (Aluminum Conductor Steel Reinforced).  

  

conductor characteristics given in Data Schedule, and shall by manufactured and supplied by 

primary factory, in compliance with best practice as follows.  

  

The manufacturer has to provide evidence about his long-term experience with the manufacturing 

of Conductor with characteristics given in Data Schedule.    

  

A minimum of 10 years of experience is required Conductor with characteristics given in Data 

Schedule reference list with the supply references of the past 5 years must be provided containing 

customers (with evidence), countries where installed, quantities and voltage level.  

The conductor shall be made of heat treated Aluminium Magnesium Silicon alloy wires having 

the mechanical and electrical proprieties specified in IEC 61089 or such other equivalent standard 

as may be approved by the Employer to be used mainly for overhead transmission line.  

  

The conductor shall be manufactured to ensure long service and low maintenance costs. They 

shall be suitable in every respect for continuous operation at nominal parameters, as well as in 

transient operating conditions.  
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Special attention shall be paid to the conductor stranding process, to ensure the necessary 

tightness between different layers in order to avoid slippage or relative movement of strands or 

birdcage formation during stringing.  

  

Joints of individual aluminium alloy wires of the conductor are not permitted in the respective 

outermost layers.  

  

In the inner aluminium alloy wire layer of phase conductor, joints are permitted before stranding. 

Such joints (welds) shall be made by cold-pressure or electrical butt-welding. Joints made in 

individual aluminium alloy wires by resistance bull-welding shall not be permitted.  

When it becomes necessary to weld the aluminum alloy, the welding shall be done in the 

aluminum wire rod before it is drawn so that the welds shall be indistinguishable in the finished 

wire.  

Welds shall not be made in the aluminum alloy wires, except when the wire breaks during 

stranding and, in these cases, the drum number and notice of existence of the weld shall be 

communicated. In addition, the drum outside shall be marked with a letter “W”.  

  

The aluminum of the conductor shall be of the highest purity commercially obtainable, which 

shall not be less than 99.5 percent. The Supplier shall submit certificates of analysis giving the 

percentage and nature of aluminum impurities.   

The outermost aluminum layer shall be stranded with a right hand lay.  The 

stranding of all layers shall be in one production project.  

  

5.2.2 Stranding, finishing and cleaning  

a) Stranding  

The make-up and lay of the wire shall be such as to produce a conductor essentially free from 

a tendency to untwist or spring apart when cut. The aluminum alloy wires shall be so formed 

that the aluminum alloy wires can be readily regrouped and easily held in place with one hand 

to allow the splicing sleeve to be slipped over the aluminum alloy wires at the cut end of the 

conductor  

b) Finishing  

The external form and surface shall be uniformly cylindrical upon completion or manufacture 

and shall remain so when erected in place on the line.  

The permissible reduction, from the unstressed circumference to the circumference when the 

conductor is subject to a tension equal to 30 percent of its specified UTS, shall not be greater 

than two (2) percent.  

The surface of the conductor shall be free from points, sharp edges, abrasion, or other 

departures from smoothness or uniformity of contour.  
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The conductor shall be capable of withstanding the normal handling necessary for manufacture 

and erection, such as reeling, unreeling and pulling through stringing sheaves under sufficient 

tension to keep the conductor off the ground, etc., without being deformed from a cylindrical 

form.  

c) Cleaning  

The conductor shall be free from excessive amounts of die grease, metal particles and dirt. The 

Supplier shall describe in complete detail the method, which he proposes to use in normal 

production to clean the conductor. The effectiveness of the cleaning process shall be subject to 

verification.  

  

5.2.3 Creep characteristics of conductor  

The Supplier shall furnish data of long time creep curves for the conductor.   

  

5.2.4 Drums  

a) Length of drum  

The recommended nominal length of each piece of conductor on each drum shall be as 

indicated in the Data Schedule. Each drum must be marked in group of 6 drums. For example:  

Drum No 1/1 ÷ 1/6  

   2/1 ÷ 2/6  

b) Drum details  

• All drums shall be fitted with steel hubs having a minimum inside diameter of 80 mm. The 

ratio of the diameter of the inside barrel to the diameter of the flange must not be less than 

0.48.  

• The timber to be used shall be new, dry, properly seasoned and suitably treated to stand 

changes in temperature and humidity without deterioration or shrinking.  

• The timber shall be sufficiently hard and compact to hold the nails and must be treated with 

fungicidal and germicidal termite and white and proof preservative prior to painting.  

• All drums shall be painted inside and outside with aluminium paint.  

• Nails shall be fitted with proper care to avoid any contact with the conductor. Nailing shall be 

executed from the inside toward the outside. The nail heads shall be embedded into the flange 

for approximately 7 mm.  

• Before punching nails into the timber, they should be wetted with ammonia to facilitate the 

gripping.  

• The threaded spindle should be bolted in such a way that the washers are embedded into the 

flanges a few millimeters.  

• Moreover, the spindles nuts shall be properly locked to avoid their loosening as a consequence 

of expansion and subsequent timber shrinkage due to thermal effects and/or humidity. The 

threaded end of spindle shall not protrude above the nut by more than one thread.  
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• The nuts shall always be locked by riveting the threaded end.  

• The flanges shall be fitted with reinforcing steel nuts bushing.  

• The inner wrapping of the drum shall be made with a double layer of waterproof paper.  

• The conductor shall be tied at the beginning of the last outer turn back to one flange with a 

suitable string and the outer end stapled to the other flange to avoid the conductor moving from 

the correct position.  

• Any impregnated part of protective covering of the drum next to the phase conductor shall 

show no chemical aggressivity against the conductor.  

• A piece of conductor 45 cm long shall be left sticking out of the flange hole.  

• The extreme end of the conductor shall be tied, then 25 cm left free and then the remaining 15 

to 20 cm shall be tied and taped and covered with cloth (no jute allowed).  

• The untied section shall be bent as much as possible towards the center of the drum and nailed.   

• Four binding stables enough to withstand transport stresses shall be used; the two outside must 

clamp the whole conductor, whilst the two inside are fixed through the conductor in order to 

prevent its sliding.  

• Each drum shall be protected by wooden lagging on the circumference, with a thickness of at 

least 40 mm.   

• A layer of waterproof paper around the conductor is required under the lagging.  

5.2.5 Marking  

The following information shall be marked with paint on the drums and clearly indicated on at 

least one metal tag firmly attached to the drum:  

• Supplier's name or trade mark  

• Supplier’s plant location  

• Drum number  

• Date of manufacturing  

• Destination  

• Size  

• Stranding  

• Actual length  

• Gross weight and tare weight  

• Contract number  

An arrow, showing the direction in which the drum must be rolled, shall be marked on each side 

of the drum, at the position of the outer end of placed conductor.  

  

5.2.6 Type Tests  
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The type test shall be performed by third party in accordance to EN 50182, EN 50183 and IEC 

61395.  

Type test certificate may be accepted, provided that tested conductor structure corresponds to the 

offered one. The submitted type test certificate shall not be older than 10 years, the breaking load 

test for complete conductor is required even the type test is accepted  

  

5.2.7 Acceptance Tests  

The acceptance test shall be performed in accordance to EN 50182 and EN 50183. As a minimum, 

the following tests shall be carried out:  

•  Aluminium alloy wires:  

- Appearance  

- Diameter  

- Conductivity  

- Tensile breaking strength  

- Wrapping  

•  Complete conductor:  

- Appearance and finish  

- Constancy of shape  

- Overall diameter  

- Stranding and lay ratio  

- Quantity of wire  

- Weight  

- Dc resistance   

- Breaking load test  

  

All metallic materials used in the manufacture of conductors shall be covered by test certificates 

stating their mechanical and chemical properties to prove compliance with this technical 

requirement and EN or IEC as appropriate.  

  

After the arrival of the conductors at site, they will be inspected and shall pass to the satisfaction 

of the Employer/Engineer such of the tests set out above or the Standardization Rules as he may 

deem necessary to satisfy themselves that the conductors supplied conform to the Technical 

Specification, including Guaranteed Performances and Characteristics.  

  

    

5.3OPGW – Optical ground wire and joints box  

5.3.1 Features  
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The new lines are equipped with two OPGW for 400kV Line, whose mechanical and optical 

characteristics are given in Data Schedule.  

  

The manufacturer has to provide evidence about his long-term experience with the manufacturing 

of OPGW.  A minimum of 10 years of experience is required. OPGW reference list with the 

supply references of the past 5 years must be provided containing customers (with evidence), 

countries where installed, quantities and voltage level.  

  

The Bidder shall deliver the cross section drawing showing type of core and external wire layers. 

The OPGW shall be supplied by referenced primary factory and according to best practice. 

Beyond the requirements already given for conductor, the following additional ones are given.  

  

5.3.2 Design and fabrication  

The OPGW shall be earthed to the tower steel work at each tower (at joint box locations both 

sections of the OPGW shall be earthed). Approved clamps and bonding leads shall be used for 

earth connections.   

The OPGW shall be supplied with approved end seals (waterproof), which shall not be removed 

until immediately prior to optical jointing.   

  

The OPGW shall be designed to withstand short circuit currents without degradation of the optical 

attenuation of the fibers or mechanical damage to the ground wire strands. The optical fiber shall 

be designed to prevent mechanical and optical degradation after thirty years of intermittent 

exposure to saline (marine), desert and polluted weather.   

The mechanical calculation of the OPGW shall be made with the same loading conditions given 

in schedules and shall be based on Contractor information, namely:  

• Mechanical characteristic, as per Data Schedule  

• Max allowed tensions in various conditions (recommended by Supplier)  

•  Long term creep value   

  

OPGW shall consist of at least two layers of wires, either aluminium clad steel strands or 

aluminium alloy, all surrounding an optical fiber communication cable enclosed in an aluminium 

alloy tube or other approved tool. The OPGW shall comply with the requirements of IEC 60793 

AND 60794 or other equivalent International Standard. Contractor is required to submit with his 

Bid a record of previous service experience with the offered OPGW.   

  

The wires shall be of uniform circular section, smooth and free from surface imperfections.  The 

diameter of the wires shall not vary more than 2 percent from the standard figures. The wires shall 
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be pre-formed so that they remain inert when the conductor is cut. The lay of the outer layer shall 

be right-hand. There shall be no joints in individual wires in a reel length unless specifically 

approved.   

OPGW shall be capable of carrying a lightning stroke current effect on the optical characteristic 

and electro mechanical characteristics.   

The cable design shall be such that any heating due to lightning strikes or short-circuit fault 

current shall be confined as much as possible to the outer layers of the OPGW earth conductor 

and shall not affect the characteristics of the optical fibers or cause any permanent deterioration 

of the data transmission characteristics.  

  

Fibers shall be laid loose and equally distributed into buffer tubes of stainless steel or aluminium 

tubes. The buffer tubes and the compound shall be suitable to withstand the above-mentioned 

temperatures. The compound shall not corrode the fiber or cause it to swell. The fibers shall be 

grouped and laid in a way allowing the adaptation to the overall cable elongation.   

The Optical fiber shall be of ultra-pure fused silica glass coated with UV-cured acrylate suitable 

to withstand temperature of about 80°C (continuous) and up to 200°C under short circuit current.  

The Contractor shall submit supporting documents comparing test conditions and measurement 

results.   

The fibers in each tube shall be color coded in accordance with the Standards.   

In any offered OPGW design, the reserve length of fiber against the linear length of OPGW shall 

be such that, when the OPGW is subjected to 100% of its UTS, the optic fibers will remain intact. 

Contractor shall deliver the recommended procedures for OPGW stringing and sagging.  

  

5.3.3 Delivery lengths  

OPGW cables shall be delivered in lengths, determined by the Contractor, taking into account sag 

and down-leads to joints, as no in span joints are allowed. The length of each drum shall be 

established according to tower spotting and joint box location; it shall not be less than 5000 m. A 

thermal pad shall be placed on the outer coils of the drum and thermal protection shall be at least 

equivalent to that obtained with an aluminum sheet covered by 10 mm thickness of expanded 

polyethylene.   

After factory inspection, the inner end of the cable shall be fitted with a suitable cap to ensure 

water tightness. The outer end shall be fitted with a watertight head compatible with cable pulling.  

The same precautions as for the line conductor shall be taken for earthwire and OPGW with 

regard to reels, packing and shipment.  

  

5.3.4 Joint boxes  

The individual lengths of OPGW will be jointed at convenient tension or suspension tower 

locations, on the tower structures by means of connecting joints.   
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In case there is a tension tower between two adjacent OPGW joints, the Contractor shall provide 

suitable attachment fittings to by-pass the tower without any additional joint.  

  

At the substation gantries, a connection between the OPGW and the optical fiber underground 

cable (UG-FOC) leading to the control room, shall be realized by means of joints (by other).  

  

The joints shall be located in a suitable box and the OPGW and underground cable access to the 

enclosure should be via entry ports in the base, properly sealed to prevent moisture ingress. Same 

joint enclosures shall be suitable for jointing two OPGW sections or OPGW with UG-FOC by 

substitution of appropriate glands in entry ports.  

  

As a rule, the joints or joint enclosures connecting the OPGW delivered lengths shall be installed 

immediately above the anti-climbing device, where a covered waterproof working platform can 

be accommodated. The Contractor shall present in his offer by means of detailed description and 

drawings, the OPGW/OPGW jointing procedure and devices and is responsible for the 

operational continuity of the OPGW system considering that the interface point between line and 

substation is the OPGW/UG-FOC joint on substation gantry installed by substation Contractor; 

in any case coordination of the two Contractors shall be required.  

Preparation and cleaning of the tube and fiber ends shall be done using tools and methods 

recommended by the Supplier of OPGW. Fusion splicing shall be carried out by trained personnel 

of Contractor or Supplier. Optical losses shall average at no more than 0.1 dB per splice and no 

single splice loss shall exceed 0.3 db. Each splice shall have a spare length of fiber of 

approximately 1 m or more, to be supported within the joint box by suitable clips or restraints. It 

shall be possible to remove and replace the splice in the support device without risk of damage to 

the splice or fiber.  

  

The joint requirements are here below summarized.  

The Contractor:  

• Shall provide detailed information on mechanical and optical aspects for all joints, splices 

and end sealing arrangement for the individual parts and/or complete system, guarantying 

the quality and performance of all joints shall be consistent with achieving the mechanical 

requirements over its design life.   

• Shall describe in detail the proposed method of jointing the optical fiber both during 

installation.  

• Shall provide detailed drawings showing the location of all joints. Each joint shall be 

uniquely numbered.  
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• Shall monitor the optical performance of each joint using an Optical Time Domain 

Reflectometer. Upon completion of jointing and prior to sealing the joint box, a 

measurement of the total fiber attenuation shall be made. If the total fiber loss is projected  

to exceed the designed installation loss, then the joint shall be broken and re-joined until 

the specified performance is achieved.  

• Assure that any fiber bends necessary shall not affect the physical properties of the fiber 

and shall not shorten its life span.  

• Fusion splicing without any sharp edges or protrusion which may damage the optical fiber.  

  

The fiber optic conductors or cables down-leads (to joint box) shall be supported on and 

electrically bonded to the structure by means of cleats at 1000÷1500 mm centers on vertical 

members and 600 mm centers on horizontal members. The cleats shall be designed so that no 

damage during installation is caused to the galvanized surface of the steelwork.   

  

A suitable length of optical conductor or cable, minimum 3.5 m, is to be coiled and supported on 

the structure as specified before entering the joint box.  

  

The joint boxes shall consist of an external steel or die cast aluminum housing and provide 

protection to IEC60529 IP447, and an internal die cast aluminum or high impact plastic ABS box 

to IEC60529 IP5.  

  

The external housing shall be designed to that rain water is directed away from the door, and there 

shall be no water ingress when the door is opened. The door of the box shall be fitted with captive 

hinges and shall be fastened shut by screw fixings. A hasp shall be provided on the door capable 

of taking a 10mm padlock.  

The bottom of the box shall be fitted with two gland plates, each gland plate shall have two entry 

points. The gland plate shall be interchangeable, one style shall be used for fiber optic earthwire 

(OPGW), the other for underground fiber optic cable (UG-FOC). The joint box shall be supplied 

complete with all fittings to secure and seal the cable in the gland plates or blank the unused 

spigots.  

  

Junction box technology shall ensure only bottom cable entry, quick removal of box cover giving 

access to fiber splices, repair of fiber splicing at least three times during Transmission Line's 

working life, accordingly sufficient fiber length should be left loose inside the box. All jointing 

materials, sufficient for all splices (equal to 1.2 times the number of fibers), including the splicing 

sleeves, heat shrinking protective tubes, splice holder and cable holder should be provided inside 

the box.   
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All required materials for fixing the optical conductor or cable and for the installation of the joint 

boxes shall be supplied by the Contractor at their costs.  

  

  

5.3.5 Type Tests  

The type test shall be performed by third party in accordance to IEC 60794-1-1,         IEC 607942, 

IEC 60794-4, and  EN50182.  

Type test certificate may be accepted provided that tested conductor structure corresponds to the 

offered one. The submitted type test certificate shall not be older than 10 years.  

  

5.3.6 Acceptance Tests  

The acceptance test shall be performed in accordance to EN 50182 and IEC 60794-1-1, IEC 

60794-2, IEC 60794-4.   
  

 

 

5.4 Lattice towers  

5.4.1 Material  

Steel for towers and bolts shall comply with international Standards such as ASTM, EN, BS or 

equivalent national Standards and shall only be manufactured and rolled in approved mills. In 

order to reduce the risk of material confusion, only two grades will be permitted. Suitable classes 

are a low yield steel (yield point 275 N/mm2) and a high yield steel (yield point 355 N/mm2). 

High yield steel shall have a resistance to brittle fracture at least equal to EN 355JR. High yield 

steel shall, prior to fabrication, be marked distinctively by a blue water paint stripe along the 

entire length or some other approved method of marking.  

  

Before welding of members is carried out, the Contractor must submit a chemical analysis of the 

material to the Employer for his approval. Welded member shall have brittle fracture according 

to EN 355JO.  

  

In case of there is steel sub supplier (sub-contractors for steel suppliers), all of prequalified 

conditions for prime contractor were mentioned in Tender (63/2025) will be applied to qualify 

the subcontractor, therefore all required qualifications documents need to be submitted, otherwise 

will not be qualified.  

  

5.4.2 Fabrication  
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*  Workmanship  

Workmanship shall be first class. All pieces must be straight and free from lamination flaws 

and other defects. All clipping, back-cuts, grindings, bends, holes, etc. must be true to 

detailed drawings and free of burrs.  

  

All identical pieces bearing the same erection number must be exactly interchangeable with 

each other and interchangeable in their relative position in all parts of the tower, where 

they are installed. Means shall be provided to enable the Employer to carry out such 

checking of members as he may consider necessary.  

  

Built-up sections, when finished, shall be true and free form all kinks, twists and open joints 

and the materials shall not be strained in any way.  

In order to check the workmanship, not less than 1 percent, of the members corresponding 

to each type or support or crossarms shall be selected at random and assembled to form 

complete latticed supports or crossarms in the presence of the Employer at the 

manufacturer's works.  

  

If the towers are fabricated or galvanized by sub-Contractors, the Contractor shall, if 

required by the Employer, provide a resident inspector at the works of each sub-Contractor 

during the time that the bulk of the steelwork is being fabricated or galvanized.  

  

• Shearing and cutting  

Material may be sheared to length, but the ends, unless otherwise noted, must be square 

with the length and free of burrs, so that difficulty of assembly, caused by interference of 

end section with other members at the time of assembling the steel tower, may not occur. 

The use of a burning torch is permissible for cutting members, providing all irregular edges 

are trimmed smoothly before galvanizing. Stresses shall not be transmitted into the metal 

through a burned surface. The material adjacent to a burned surface for a distance equal to 

the thickness of the material shall not be considered a part of the net section for tension 

members. The use of a burning torch for cutting bolt holes will not be allowed.  

  

• Punching and drilling  

Holes are to be realized with racks and jigs employed to ensure accuracy throughout. The 

punches and dies for this work must be maintained sufficiently sharp, so as to produce 

clean round holes normal to the plane of material, free of burrs, folds, depressed or upset 

edges.  

Holes can be punched up to a thickness < 16 mm; holes must be drilled or sub-punched 

and reamed in a mild steel over 19 mm thick, in high-strength structural steel over 16 mm 
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thick and in tension only members. Maximum allowed sub-punching diameter: 3 mm lower 

than the nominal diameter of the hole.  

Any holes adjacent to a bend line or near the weld with the “cut and weld” or “cut open 

and weld-insert plate” technique must be drilled and must be positioned so that at least 12 

mm of the parent metal exists between the edge of the hole and the weld line.  

Holes in bent members, which may be affected by the bending operation, shall be laid out 

and punched or drilled after bending. Holes which are elongated or otherwise distorted by 

bending will not be accepted.   

The diameter of bolt hole shall not exceed 1.5 mm plus the bolt diameter for bolt ø < 20 

mm, 2.0 mm above.  

  

  

• Bending  

All bending shall be done hot; cold bending can be accepted for small sections with bending 

up to 4° in high strength steel, up to 8° in mild steel.  

Members bent shall be heated in a non-oxidizing flame over a sufficient area to prevent 

excessive deformation; a member bent in error with respect to the location of a bent line 

shall be rejected. The minimum heating area shall be: four times the thickness for plates, 

twice the dimension of the flange for profiles.  

The bending procedure shall be coherent with the dimensions adjustment introduced in the 

details.  

Bending in high yield steel sections shall be carried out at 850÷1000 °C.  

  

• Welding  

All welding shall be performed by qualified operator in accordance with the Structural 

Welding Code AWS D1.1 or equivalent European Standard.   

A shielded arc-welding process shall be used. A weld shall be made in such a manner that 

residual shrinkage stresses will be reduced to a minimum. No stress relieving treatment 

will be required.  

Pocket and cracks, which can constitute “acid pocket” in hot dip galvanizing, must be 

sealed with weld head.  

  

• Tolerances  

Tolerances of finished members, after zinc coating, shall be as follows:  

a) Finished members shall not have lateral variations greater than 1/1000 of the actual 

length between points of lateral supports.  

b) Longitudinal dimensions in finished members shall have a tolerance ±1.5 mm for 

members up to 3 m in length. For members over 3 m long, an additional 1 mm for every 
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3 m length may be allowed, but in no case a tolerance more than 3 mm shall be allowed 

for any member.  

c) Tolerances in one connection and bending as follows:  

- Distance between hole axis: ± 0.5 mm  

- Diameter of the holes of galvanized materials  : ± 0.3mm  

- Bending angle: ± 30’  

d) For the tolerances on laminated row material, reference shall be made to the relevant 

material Standard.  

  

• Markings  

All individual pieces shall be marked with the correct designations shown on the detailed 

approved drawings. Markings shall be done by stamping the marks into the metal before 

galvanizing and details shall be clearly legible after galvanizing.   

Marking of bolts shall be made on bolt heats, to identify class, size, and length. Markings 

may be raised or depressed.  

The piece marking must be made with numerals and/or letters of 19 mm minimum height. 

The following sentence in Arabic language shall be gravid in all steel angles of towers:  

  

 )لإستعمالات شركة الكهرباء الوطنية فقط وتحت طائلة المسؤولية(  

  

• Cleaning, galvanizing and painting  

a) Cleaning  

After fabrication has been completed and accepted, all materials shall be clear of rust, 

loose scale, dirt, oil, grease and other foreign substances.  

  

b) Galvanizing  

All materials shall be hot-dip galvanized after fabrication and cleaning.  

Galvanizing for structural steel products shall meet the requirements of ISO 1461, or 

equivalent. In addition, welded assemblies, which may be particularly susceptible to 

cracking and/or distortion, shall be galvanized and tested in accordance with ASTM 

A143 (Standard Practice for Safeguarding Against Embrittlement of Hot-Dip 

Galvanized Structural Steel Products and Procedure for Detecting Embrittlement) or 

equivalent. All surface shall be free from hard zinc accumulation.  

  

The coat of the zinc coating shall be not less than those specified in the Data Schedule.  

  

Treatment to prevent the formation of white rust during shipment is required, but such 

treatment must be to the approval of the Employer.   
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The preparation for galvanizing and the galvanizing itself shall not distort or adversely 

affect the mechanical properties of the material.   

If any galvanized part is found to be imperfect it is to be replaced. The whole of the 

expense involved in the replacement of the imperfect part is to be borne by the 

Contractor.  

  

The Contractor shall provide an instrument for checking galvanizing thickness, e.g. 

Elcometer, or otherwise agree with the Employer an approved method of testing 

galvanizing on Site.  

  

If, in the opinion of the Employer, the extent of damage found after receiving by 

galvanized part, appears capable of repair, the Contractor may, following the agreement 

of the Employer, to proceed with repair by approved methods. The agreement to the 

repair shall not bind the Employer to accept the repaired part when this is re-offered for 

inspection.  

  

Repairs of limited areas with zinc coating will be permitted, at the discretion of the 

Employer. Adequate surface preparation and correct application are essential to this 

process and will be subject to the approval of the Employer. Zinc rich paint used will 

have not less than 92% zinc content.  

  

In the event that it is found that galvanized parts are subject to the formation of white 

rust during shipment or storage on Site, the Employer shall either:  

• Approve a system of scrubbing and protective painting to be applied on Site, if in his 

opinion this is expedient, or.  

• Forthwith order that the affected parts shall be condemned and that all future 

shipments shall receive, before dispatch from the works, special dip or spray treatment 

to individual members to his approval without extra charge to the Employer.  

  

Nuts shall be galvanized before threading.  

Finished materials shall be treated and packed in proper way, to avoid white rust during 

sea transportation and storage (spaces are recommended).  

  

Materials, on which galvanizing has been largely damaged, shall be re-galvanized after 

pickling.   

  

c) Painting of galvanized surfaces  
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All the towers shall be painted by the Contractor with one or more coatings of approved 

paint, and shall submit for approval the manufacturer, the type of paint, the number and 

thickness of coats recommended by the manufacturer, the means of application and the 

equipment he intends to use for this purpose.  

  

All top parts of towers ( from the bottom of the bottom cross-arms up to the top of the 

peak) shall be painted in an approved shade of Red and White paint.  

The finished painted surface will be expected to resist attack from wind borne sulphur 

dioxide with small traces of bromine and chlorine and the general atmospheric 

conditions which are humid and saline with temperatures up to 50°C.  

  

Contractor shall give full details of the chemical base of the paint they intend to supply 

e.g. calcium plumbate, chlorinated rubber etc.  

Painting of towers shall comply with the civil aircraft authority in Jordan. The type and 

manufacturer of the paint together with the means of application shall be approved by 

the Employer.  

  

  

  

  

d)  Tower Lighting System  

All towers shall be provided with lighting system according to the ICAO (International 

Civil   Aviation Organization). The lighting system shall be fed by solar panel or 

other system approved by the Employer and supplied by the Contractor.  

  

• Shop assembly  

Preassembly is required at factory on one tower of each type and height before 

galvanization, including every combination of leg extension.  

During assembly all parts must be matched with precision without resorting to additional 

thicknesses other than those shown in the structural drawings and without using of special 

tools, such as to introduce inadmissible efforts and deformations.  

Full scale load test shall be made on galvanized structure, unless otherwise agreed with the 

Employer.  

  

• Accessories included in tower supply  

The following tower accessories shall be provided:  
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a) Step bolts  

Each tower shall be provided with permanent step bolts of an approved type on two 

diagonally opposite legs spaced alternately on the angle flanges at not more than 380 

mm between centers, starting immediately above the anti-climbing device and 

continuing to each earthwire. The minimum diameter of the step bolts shall be 16 mm 

and their length 180 mm. Step bolts shall not be used as connection bolts.  

Holes for removable step bolts below the anti-climbing device shall be provided at no 

more than 380 mm between centers, on the legs to which the permanent step bolts are 

fitted.  

  

b) Attachment devices  

Attachment devices shall be suitably furnished on all cross arms to suspend and to 

terminate insulators set or earthwire assemblies. The devices shall have minimum 

ultimate tensile strength equal to that of the hardware.  

The Contractor shall coordinate the interfaces between tower and fitting Suppliers.  

  

c) Supports for anti-climbing devices and signs.  

  

5.4.3 Bolts and nuts  

Members of lattice steel structures shall be secured by means of bolts and nuts with approved 

plan and spring washers. All bolts and nuts shall conform to  ISO 898, and spring washers to BS 

1802, or such other standards as may be approved, Nuts and heads of all bolts shall preferably be 

of the hexagonal type.  

All bolts and screwed rods shall be galvanized including the threaded portions. All nuts shall be 

galvanized with the exception of the threads which shall be oiled. The nuts of all bolts in the 

devices connecting the insulator sets or fittings to the towers shall be locked by the use of locking 

nuts. The screwed threads of any bolts or studs shall not form part of bearing plane between 

members.  

When in position, all bolts or screwed rods shall project through the corresponding nuts for at 

least a full turn but such protection shall not exceed 10 mm.  

Where for any type of support high tensile steel bolts are employed then bolts of this type are to 

be used for all connections for every type of tower on that line so avoiding the use of mild steel 

bolts where high tensile type should be employed.  

  

Anti-theft nuts shall be used in fixing the steel angles bolts of towers (up to 10 meters from 

ground). Anti-theft nuts to be used/supplied shall be of a type that uses spring and steel ball 

locking mechanism as indicated in the annexures of this documents. All washers are to be 
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included under this Contract, including locking devices and anti-vibration arrangements, which 

are to be subject to the approval of the Employer. Taper washers are to be fitted where necessary.  

  

Nuts shall be finger tight on the bolt for deliver and will be rejected if they are, in the opinion of 

the Employer, considered to have an excessively loose or tight fit. Bolts with redied threads after 

galvanizing will be rejected.  

The Contractor shall request his Supplier to select two samples of each type of bolt and nut to be 

used in the Contract and send these two samples to the Employer for approval within one month 

of the date of issuing the sub order. The Employer will then reject bolt consignments which fail 

in any respect below the standard supplying good quality.  

  

5.4.4 Type Tests - Full-scale tower load tests  

The Employer reserves the right to verify the adequacy of tower design and fabrication by means 

of full-scale tests of selected assembled towers.  

Full-scale tower load tests must be performed in accordance with IEC 60652 “Loading tests on 

Transmission Line structures”; it may be up to failure and shall comply with the following 

requirements:  

•  Tower prototype  

  

- The tower shall be fabricated from detailed drawings 

approved in a manner as close to final production procedures 

as practicable. The tower shall be complete in every detail and 

fully galvanized.  

Black prototype may be proposed (for time schedule reasons), 

subject to approval.  

* Erection  - The tower shall be erected on a rigid foundation using the 

specified tower bolts and nuts, tightened to the specified 

torque.  

  

• Test program - The test program with diagrams showing the loads in each load test, the 

proposed methods of applying loads (rigging) and the deflection measurement shall be issued 

for approval.  

• Loading - Test loads shall be the ultimate design loads. All test loads corresponding to 

conductor and earthwire loading shall be applied directly to the regular attachment details 

provided for these loads. Test wind loads, equivalent to wind loads on the tower, shall be 

applied to achieve as close as possible the design total load and overturning moment.  
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• Deflection measurement  - Deflections shall be recorded at the beginning and end of each 

loading period, to provide longitudinal and transverse deflections of specified points (generally 

the SW and phases attachments).  

  

  

• Load tests  - The initially applied loads and the increment of loadings shall be 50 per cent of 

the final loads given in the loading diagrams. The next increments according IEC 60652. Each 

load increment shall be maintained for not less than one minute except that, under full design 

load, the period of five minutes shall be maintained. All test loads shall be removed completely 

before the loads for testing under a different loading condition are applied.  

  

• Destruction tests - After the successful completion of the load tests, if required, the tower shall 

be further tested to destruction in a selected load case. The load increment shall not exceed five 

per cent of full design loads.  

  

  

• Modification of tower components  -Any conspicuous yielding or permanent deformation or 

any failure of any part of the tower under any of the tests specified above shall be considered 

a defect and shall require design revision. The retest in the same load case is required.  

  

  

*  Material tests  - Steel materials used for tower prototype shall be subjected to 

tension or bend test in accordance with the relevant material 

Standard. The test specimen shall be selected as follows:  

• Two sets selected from the destructed members of each test 

tower.  

• Two sets selected from the undisturbed members of each 

test tower.  

• Two sets of bolts and nuts selected at random of each test 

tower.  

  

*  Load cells  - Load cells calibration shall be carried out before and after each 

test or series of tests.  

  

5.4.5 Acceptance Tests  

The acceptance test shall be performed in accordance to:  

- EN10025 or equivalent  

- ISO 1461 or equivalent  
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- ISO898 or equivalent  

  

As a minimum, the following test shall be carried out for each 40tons of steel passing through the 

fabrication plan:  

- Yield strength  

- Ultimate tensile strength  

- Percentage elongation  

- Thickness of zinc coating  

- Adherence of zinc coating  

- Surface appearance  

  

All no tested structural parts shall be preassembly at factory site, to check the drawing and 

fabrication correctness.  

  

  

  

  

  

5.5 Insulators and fittings  

Composite long rod Insulators  

5.5.1 General  

The insulator shall be type: Composite insulator - Long rod type  

In long rod types the zinc collar and sleeve are required to prevent electrical corrosion. Ball and 

socket joints on insulator sets shall be lightly coated with an approved grease before erection. The 

composite long rod shall be sound and free from defects which may affect the performances or 

the life of the insulator.  

  

All surfaces of metal parts shall be smooth with no projecting points or irregularities which may 

cause corona. The metal parts shall be resistant to the effect of acid, salts or alkali dust and sand 

to which it may be exposed in the atmosphere. All insulators shall be designed to withstand the 

fault currents show in Data Schedule.  

  

The manufacturer has to provide evidence about his long-term experience with the manufacturing 

of composite insulators using silicone rubber technology for the housing.   
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A minimum of 20 years of experience is required. An insulator reference list with the supply 

references of the past 10 years must be provided containing customers, countries where installed, 

quantities and voltage level.  

  

The insulator core has to be an epoxy resin rod with high strength axial glass fiber reinforcement 

(Fiber Reinforced Plastic Rod). Glass fibers and resin must be optimized with regard to 

mechanical strength and moisture absorption.   

  

The interface formed between rod and housing must be of a high quality to prevent brittle fracture 

phenomena. The use of E-CR-glass fibers providing both high electrical strength and equivalent 

acid resistance is recommended for tensile-loaded applications.  

  

The material for the housing must be Silicone Rubber, the only material that has shown a longterm 

hydrophobicity in service.   

  

To simultaneously achieve an excellent pollution performance as well as a tracking performance 

of the housing, the use of HTV (High Temperature Vulcanizing) silicone rubber filled with an 

appropriate amount of ATH (aluminum tri hydrate) is mandatory.   

  

The characteristically properties of such a Silicone Rubber are as follows:   

• Density  : > 1.55 g/cm3   

• Passing Voltage Level of IEC 60587)  : 4.5 and 6 kV2)   

• Flammability Class of IEC 60695-11-10 of 3 mm Specimen  :  V0   

• Tear Strength (ISO 34-1)  : > 10 N/mm2   

•  Elongation at Break (DIN 53504-S1)  : > 200 %  

  

The use of other silicone rubber grades such as LSR (Liquid Silicone Rubber) or RTV (Room 

Temperature Vulcanizing) as well as EPDM (Ethylene Propylene Dien Monomere) is not 

permitted.   

  

Only Insulators with Silicone Rubber housing applied to the rod by injection moulding process 

are accepted. Using direct moulding, the mould line must be turned at least every meter by at least 

60°. This prevents possible effects of a straight axial mould line. It is absolutely essential that the 

interface between housing and core is chemically bonded.   

The thickness of the silicone rubber covering the rod must be at least 3 mm. The concentricity of 

the rod embedded in the Silicone Rubber housing has to be proven.   
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The shed design must be in accordance with IEC 60815 and a flat, aerodynamic alternating shed 

profile is required (sheds with rips are not accepted in order to avoid the accumulation of dirt). 

Recently published guides recommend that a creepage factor of 3.5 should not be exceeded to 

prevent ineffectiveness of creepage distance.  

  

The insulators shall be equipped with hot dip galvanized steel end fittings applicable for Ball & 

Socket connection in compliance with IEC 60120. The end fittings must be made of forged high 

tensile strength quality steel. Cast end fittings are not permitted. The locking devices shall be 

made of stainless steel.  

The end fittings have to be protected by means of over-molding or an additional corona shed.  

  

5.5.2 Marking  

Each insulator shall be marked with Supplier mark, guaranteed electromechanical strength, date 

of manufacturing, before galvanizing.  

The guaranteed electro-mechanical strength and the type of the units in each crate shall be clearly 

marked on each crate in a waterproof medium.  

  

5.5.3 Galvanizing  

See fittings galvanization.  

  

 

 

 

5.5.4 Tolerances  

The permitted tolerances are related to long rod, and have to meet the requirements according to 

IEC 61109. In accordance to the standards, the following tolerances are permitted for all 

dimensions excluding special requests:   

 ± (0.04 x L + 1.5)   when L  ≤ 300 mm  

 ± (0.025 x L + 6)   when L   > 300 mm, limited to 50 mm  

  

5.5.5 Type Tests  

Type test shall be performed by third party according to IEC 61466, 60120, 61109, 60372. Type 

test certificate may be accepted provided that tested insulator structure corresponds to the offered 

one. The submitted type test certificate shall not be older than 10 years.  

  

5.5.6 Acceptance Tests  

Acceptance tests are required according to IEC 61466, 60120, 61109, 60372.   
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5.6 Fittings  

5.6.1 General  

All line fittings to be furnished shall be made of aluminium, aluminium alloy, galvanized steel or 

malleable iron. The current carrying capacity of conductor connection, repairs and armour rod 

shall not be less than that of specified conductor.  

All pins for securing the attachments shall be of nonferrous approved material (stainless steel or 

other).  

All bolts and nuts shall be galvanized as specified and shall be made of steel having minimum 

tensile strength of 800 N/mm2 (class 8.8); sharp corners or projections, which would produce 

electrical stress, shall be avoided.  

Smooth surfaces, free from abrasion, are required.  

  

5.6.2 Clamps, joints and armour rods   

All suspension clamps shall be installed over armour rod and shall be made of aluminium or 

aluminium alloy outer-surface. In OPGW, neoprene or other non-metallic protection is installed 

between wires and armour rods.  

Tension clamps and joints will have galvanized steel and aluminum alloy sleeves for bimetallic 

conductor. OPGW tension clamp shall be performed type.  

The aluminum joint compound shall be chemically inert of a petroleum grease base. It shall 

include titanium dioxide for high electrical efficiency and zinc chromate as an oxide inhibitor. It 

shall remain workable through a temperature range from 0°C to 110°C. It shall be non-toxic and 

insoluble in water.  

Armor rod are required between OPGW wire and warning sphere (if any).  

  

5.6.3 Counterweight (if any)  

The counterweight equipment shall be of vertical type, consisting of adaptor to be fastened to the 

suspension clamp, hanger and accessories. The equipment and counterweight shall not reduce the 

live parts to tower clearance below the minimum design clearance.  

All counterweight units shall be made of concrete, cast iron, galvanized steel. Each unit will have 

weight as per data sheet.  

  

5.6.4 Marking  

All components of line accessories shall be marked, where practicable, by means of legible relief 

process or impress process, as designated by the Supplier and approved on the drawings. Marking 

for ferrous metal shall be done before galvanizing.  

  

5.6.5 Type Tests  
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Type tests references made are mainly related to electrical test on complete insulator sets for 

suspension and tension sets. Type tests are defined in Inspection and Testing Chapter.  

  

5.6.6 Acceptance Tests  

The acceptance tests shall be performed in accordance to IEC61284, 60383 and ISO1461.  

  

5.7 Vibration damping system  

5.7.1 Stockbridge dampers  

The damper clamps shall be forged Aluminum alloy.  For OPGW the damper clamps shall be 

designed to fit it on suitable amour rods to ensure that dampers shall not damage the OPGW.   

  

The clamping bolts shall be of steel having a minimum tensile strength of 800 N/mm2 and shall 

be designed to facilitate an easy damper mounting. The screws shall be locked in an approved 

manner. The washers shall be made of stainless steel. Bolts and nuts shall be ISO Metric precision 

Hexagon to EN BS3692, Metal washers shall be ISO Metric to EN BS4320 “Bright series” and 

spring washer shall be ISO Metric to EN BS4464.   

  

The damper shall be designed so that water collection is eliminated. If this is not possible, they 

shall have drainage outlets with a minimum diameter of 6 mm.  

All ferrous parts of the damper component elements shall be hot dip galvanized.  

  

The messenger cable shall comprise a suitable number of high tensile steel wire strands (minimum 

19 wires) shall be straight and sufficiently stiff to remain straight when the vibration damper is 

suspended by its clamp; the minimum required tensile strength of cable is 1220 N/mm2.  

  

The dampers shall be free from visible and audible corona discharge and radio interference at the 

voltage level specified in the Data Schedule.  No audible noise shall be induced by the wind under 

any weather conditions.  

  

5.7.2 Marking and galvanization  

See fittings galvanization.  

All vibration dampers shall be marked to ensure a system of traceability. Where practicable and 

unless otherwise agreed between the Employer and the manufacturer, dampers and spacers shall 

be clearly and indelibly marked with 3mm minimum high characters as follow:  

• Identification of vibration damper (reference number)  

• Manufacturer’s identification  

• Date of manufacture (month and year)  
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• OPGW or conductor diameter range or designation  

• Clamp bolt installation torque  

  

5.7.3 Type Tests  

Here below the particular test requirement for individual items.  

  

Stockbridge dampers  

Stockbridge dampers shall be type and sample tested in accordance with IEC 61897.  

  

The following tests shall be performed:  

- Dynamic characteristic test  

This test is intended to establish the dynamic characteristics of the dampers.  

The damper shall be vertically mounted on a shaker table and driven with a constant table 

velocity of both 0.10 m/s and 0.05 m/s. The frequency range shall be calculated with the 

formula:   

f = 0.2 V 
 

D 

with f = frequency (Hz)   V =  wind 

velocity (m/s)   

   D =  conductor diameter (m)   

for a wind velocity range of 0.5 - 7 m/s. The sweep rate shall be 0.2 decades/minute.   

  

The reaction force and the phase angle between the reaction force and the velocity shall be 

measured and power and impedance shall be plotted against the frequency over the given 

frequency range.   

  

One half width values of the resonant peaks of the power curves provide good information 

about damping capabilities of a damper. This value shall be calculated for each resonant peak 

of the power curves. The values shall not be smaller than 0.3.   

  

- Fatigue test   

This test is intended to demonstrate that the dampers have an acceptable fatigue limit dampers. 

The damper shall be attached to a shaker and driven in a vertical direction for 100 million 

cycles. The frequency range shall be calculated as in "Dynamic characteristic test".   

After the fatigue test a new dynamic characteristic test shall be performed. There shall be no 

significant difference in the dynamic characteristics before and after the fatigue test.  
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- Attachment of clamp to messenger cable  

The tests are intended to demonstrate the suitability of the attachment of the clamp to the 

messenger cable.  

  

- Attachment of weights to messenger cable  

The tests are intended to demonstrate the suitability of the attachment of the weights to the 

messenger cable.  

  

- Breakaway-head bolt test  

The tests are intended to demonstrate the suitability of the used breakaway-head bolts.  

  

- Clamp bolt tightening test  

The tests are intended to demonstrate the suitability of the used clamp bolts.  

  

- Clamp slip test  

This test is intended to verify the clamp slip force and shall be performed in accordance with 

IEC 61897.  

The damper clamp shall be installed on the conductor using the following torque:   

• 45 Nm for M10;   

• 60 Nm for M12 or bigger threads.   

  

Then a force shall be applied to the clamp along the axis of the conductor. The minimum force 

required to cause the clamp to slip on the conductor shall be recorded.  

  

In addition to the type tests shown above, corona and radio interference tests have to be carried 

out, generally installed complete insulator set to be tested.   

  

5.7.4 Acceptance Tests  

The acceptance tests shall be performed in accordance to IEC61897, 61854. As 

a minimum the following test shall be carried out:  

  

- verification of dimensions;   

- check of dynamic characteristic (see type tests);   

-  check of clamp slip (see type tests);   

-  galvanizing.   

  

5.8 Earthing system  
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The earthing system is realized by the required rods and length of galvanized steel tape. Therefore, 

the fabrication may be included in lattice tower supply and delivered at same time of stubs, to 

guarantee the completion of civil works. The final quantities shall be determined after successful 

measurement of installed system.  

  

The rods and tape shall be delivered in standard lengths with holes and bolt for pieces connections. 

Each connection with 2 bolts, 12 mm diameter.  

  

5.9 Packing  

5.9.1 Steel bundle  

The whole of the plant shall be packed where necessary in no returnable cases or in non-returnable 

drums or otherwise prepared for overseas shipment to a tropical country without sustaining 

damage. All packing shall become the property of the Employer.  

The Contractor shall at suitable intervals during the execution of the Contract deliver such packing 

to stores selected by the Employer at no extra cost.  

Bundles of steel angle sections shall be properly tied together by an approved method and care 

taken to ensure that they are robust and not of excessive length for handling during shipment. 

Bundles shall be as large as possible to provide stiffness and resistance to careless handling.  

  

Unless the Contractor can offer an equally acceptable method, bundles of angles shall be arranged 

in rectangular formation with notched outer stout wooden battens to locate the angles, the battens 

being compressed on the bundles by outside tie bolts-the above binders being located at 

sufficiently close intervals to form a strong and homogenous element. The Contractor's attention 

is drawn to the provision to suitably protect all steelwork before shipment to prevent damage to 

galvanized surfaces by white rust.  

  

5.9.2 Packing crates for metal parts  

Small pieces, plates, cleats, fittings shall be packed in cases.  

Packing cases shall be strongly constructed and in no case is timber less than 25 mm in thickness 

to be used. The contents of packing cases shall be securely bolted or fastened in position with 

struts or cross battens. Cross battens supporting weight in any direction shall not rely for their 

support on nails or screws driven lengthwise into the grain of the wood, but shall be supported by 

cleats secured from the inside. Bolts and nuts shall be double bagged and crated for shipment, 

assembled with nuts and washers Crating together of components of dissimilar metals shall be 

avoided.  

  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 221 of 295  

  

Particular attention shall be given to strutting before packing cases are fastened down. Cases shall 

be up-ended after packing to prove that there is no movement of the contents. Timber wedges or 

chocks shall be firmly fastened in place to prevent their displacement when the timber shrinks.  

  

If light parts are fastened to the sides of a case, hoop iron straps secured by screws shall be used 

for the purpose. Nails driven in and bent over shall not be permitted. Where bolts are used, large 

washers shall be fitted under the head and nut to distribute the pressure and the timber is to be 

strengthened by means of a pad.  

  

5.9.3 Insulator packing  

All insulators shall be carefully packed in crate for transport by sea, rail and road. Each crate shall 

contain only insulator units of the same type. Crate shall be of hexagonal or rectangular 

crosssection.  

Crates shall be wooden and should be close-boarded. They shall be manufactured from sound 

seasoned softwoods and suitable for prolonged storage on site under the climatic conditions 

present and to prevent damage due to termite attack. They shall be steel-banded for additional 

strength at not less than three positions along their length.  

Crates shall be designed with internal struts or partitions to support the insulator and prevent 

insulator movement. Insulator shall be fitted with the retaining clips.  

 

  

5.9.4 Damper and small item  

Dampers shall be packed in non-returnable timber crates to prevent damage during transport and 

handling. Small items (bolts and other) shall be packed in jute bags up to a gross weight of 25 kg 

within larger containers. Containers over 25 kg shall be delivered on pallets suitable for handling 

by forklifts. Components of dead ends, mid-span joints, armor rods etc., shall be packed as 

complete.  

  

5.9.5 Additional requirements  

All packing will be inspected before shipment but the Contractor shall be entirely responsible that 

the methods of packing are suitable to withstand rough handling many times in transit.  

  

All stencil marks on the outside of casings shall be either of a water-proof material or protected 

by shellac or varnish to prevent obliteration in transit. Wood wool shall be avoided as far as 

possible.  

  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 222 of 295  

  

Waterproof paper and felt linings shall overlap to seams at least 12 mm (1/2 inch) and the seams 

secured together in an approved manner, but the enclosure shall be provided with screened 

openings to obtain ventilation.  

  

Each crate or package shall contain a packing list in a water proof envelope and copies in triplicate 

shall be forwarded to the Employer prior to dispatch. All items of material shall be clearly marked 

for easy identification against the packing list.  

  

All cases, packages, etc. shall be clearly marked on the outside as instructed by the Employer 

with a shipping mark, indicating the total weight, where the weight is bearing and the correct 

position for lifting slings. An identification mark shall relate to the appropriate shipping 

documents.  

  

The Employer may require inspecting and approving the packing before the items are dispatched 

but the Contractor shall be entirely responsible for ensuring that the packing is suitable for transit 

and such inspection will not exonerate the Contractor from any loss or damage due to faulty 

packing.  

 

 

 

 

 

 

  

6 CONSTRUCTION  

6.1 Access, survey and environmental impact  

6.1.1 Construction of access  

The Employer will provide the following facilities:  

• Such right of access along the route of each line section as the Employer agrees is necessary 

to enable the Contractor to proceed with the clearance of any trees and scrub for erection 

and investigation of foundation conditions.  

• The right to construct and make use of a reasonable width of track along the route for the 

transport of stores and material and the carrying out of erection operations, except where 

the route crosses buildings, gardens or other ground over which the Employer decides that 

such a track is not reasonably practicable.  

• The right to transport material from road on to each continuous length of the route at agreed 

points of access providing that this right of access shall not involve the Employer in 

excessive compensation claims way-leave charges.  
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After obtaining preliminary approval of the Employer, the Contractor shall at an early stage of 

the Contract arrange all proposed points of access with landowners or other interested bodies and 

thereafter prepare access maps.  

  

The Contractor shall then submit the approved access maps to the Employer for approval and for 

settlement of way-leave arrangements, and compensation claims, etc. Where the above facilities 

are provided no other access shall be used except with the consent of the Employer.  

  

  

The access shall be so arranged that the Employer shall have access for patrol and maintenance 

to all parts of the finished line where considered practicable by the Employer. Access to all 

individual tower sites is required, either natural or constructed track, permanent access for the 

Employer to carry out future maintenance. Such tracks need not be surfaced but shall be graded 

and shall include culverts to prevent wash out. Tracks shall be at least 4 meters minimum width 

and wider on sharp bends to provide access to all maintenance plant, equipment and vehicles.  

  

The Contractor shall make all necessary arrangements (other than for matter of way leaves and 

permanent access tracks) with the occupiers before going on to private land, but if any difficulty 

should arise, the Contractor shall inform the Employer thereof.  

The cost of access, roads construction and of manhandling the material to erection points where 

such is found necessary shall be deemed to be allowed for within the several rates entered in the 

Price Schedule and the Contractor shall have no claim whatsoever to extra payment for such 

construction of access roads and manhandling as may be required.  

  

Where should the use of helicopters be required. Bidders are advised that a permit for such, issued 

by the military authorities may be necessary.  

Should permission to use helicopters not be obtained it must be clearly understood that the 

Employer will not, under any circumstances, reimburse the Contractor for any extra costs 

occasioned by the necessity to use other forms of transport to deliver materials or labour to tower 

sites.  

  

6.1.2 Route and access clearance  

The Contractor shall submit in two months from the Award letter date, two copies of a complete 

set of land maps indicated with the line routes to get the necessary approvals of the right of way 

of the routes. The maps should be of scale preferably 233 or as available at the municipalities, 

greater municipalities, land department, or any other concerned party that NEPCO finds 

necessary.   
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Where clearing is in the opinion of the Employer necessary the following requirements shall be 

observed.   

Trees and tall scrub shall be cleared to a distance of 20 m on either side of the center-line of the 

route.  

  

Trees and bushes shall be cut down to a height of not more than 1.25 m above ground level. In 

addition, tall trees outside the cleared area, of such height that they could fall within 2 m of 

Conductors shall be felled by the Contractor after obtaining the necessary permission from 

owners. No tree may be felled without the express permission of the Employer and the relevant 

Authority.  

  

Felled trees and scrub shall be removed from a path 2.5 m wide and running as far as possible 

continuously along the route. The Contractor shall grub up tree stumps and roots from this track 

and leave a graded way for traveling by Land rover, Unimog, or similar four-wheeled drive light 

vehicle for patrolling and maintenance by the Employer.  

The Contractor shall clear a 3.5 m wide agreed construction access track from public roads, of all 

trees, stumps, scrub and vegetation. The cost of such clearing stated above is deemed to be 

included in the general rates in Price Schedule.  

 

 

  

6.1.3 Survey  

The survey work shall commence within two weeks from the letter of award and be completed 

within a further period of 6 to 8 weeks. The Employer will indicate the terminal tower positions 

to the Contractor. Thereafter the Contractor will be shown the approximate location of the 

intervening angles points. The Contractor shall peg the angle towers and, prior to carry out any 

alignment or profile survey, will obtain written acceptance from the Employer as to the suitability 

of the angle tower positions pegged. The Contractor shall provide all necessary labor instruments 

and equipment in locating angle positions and executing alignment and profile survey.  

The Contractor shall prepare Plan & Profile with tower spotting for Employer approval. 

Thereafter the prepared tower pegs shall be installed at each tower position and in the two line 

directions at angle towers. A “sinkage” of 300 mm should be allowed in plotting support position, 

not to be added to the design height to tower.  

In case of sloped ground the survey of diagonal cross section shall be made for base leg selection, 

documented in separate sheets and approved by the Employer.  

The staking chart shall be issued by Contractor with all data related to towers, spans and 

accessories to be installed.  
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6.1.4 Wayleaves  

Where required, wayleaves and wayleaves for access (subject to the requirements of landowners 

and their tenants) will be provided by the Employer to enable the Contractor to carry out the 

Contract Works.  

  

Before the Contractor commences work on any property, he shall be responsible for obtaining 

from the Employer a wayleave schedule giving details of any special requirement of the tenants 

or owners concerned. The Contractor shall also be responsible for giving adequate notice of 

commencement of work to the landowners. Before construction commences, the Contractor shall 

provide the Employer (at not less than seven days notice) with lists of the towers that have been 

pegged and are available for inspection.  

  

6.1.5 Crossing of public services  

When the Contractor is about to carry out erection of the conductors, along or across power lines 

or telecommunication circuits, public roads, waterways or the like, he shall be responsible for 

giving requisite notice to the appropriate authorities of the date and time at which he proposes to 

carry out the work.  

  

Where it is necessary to provide scaffolding over roads, railways, or telecommunication lines in 

order not to interfere with the passage of traffic, etc., this shall be carried out by the Contractor at 

such times as may be convenient to the requisite Authority, and such work shall be deemed to be 

covered in the general schedule rates. Flagmen and approved types of danger or warning notices 

shall be provided by the Contractor to ensure safety of the public.  

  

Scaffolding and decking shall be erected in a safe manner to the approval of the Employer and 

the time taken to effect the crossing and remove the temporary work shall be kept to a minimum. 

The Contractor shall provide with his Bid, drawings showing the live line scaffolding proposed.  

  

6.1.6 Other crossing  

The Contractor shall at his own expense make the necessary arrangements and take any necessary 

precautions where the route crosses swamp, rivers or streams, buildings, or chards, plantations, 

gardens, or other obstacles or ground over which erection cannot be carried out in the normal 

manner.  

  

6.1.7 Livestock  
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Adequate provision shall be made by the Contractor to prevent the straying of or damage to 

livestock during the execution of the Contract works and until the permanent reinstatement of 

fences, walls, hedges, gates and the like is completed, the Contractor shall be held responsible for 

any loss or damage to livestock due to failure to comply with the above requirements.  

  

6.1.8 Damage to crops and property  

The Contractor shall take all precautions to avoid damage to crops and shall ensure that the work 

is adequately supervised so that damage is reduced to the minimum.  

  

6.1.9 Claims for damage  

The Employer, in conjunction with the Contractor will negotiate the settlement of all claims for 

damage and the Contractor will be responsible to the Employer for meeting all such claims unless 

the Employer certifies in writing that the damage is unavoidable. Claims for unavoidable damage 

will be met by the Employer.  

  

The Contractor shall be responsible for notifying the Employer in writing of all instances of 

damage which in the opinion of the Contractor are unavoidable.  

 In the event of such notification not being received within fourteen days from the date when the 

damage is caused, the Employer may at his discretion refuse to consider any claim by the 

Contractor for compensation resulting there from.  

The Contractor shall be responsible for the cost of any special erection procedure where the route 

crosses buildings or other obstacles.  

  

6.1.10  Removal of obstructions  

The necessary agreements for the removal of obstructions such as pipes, or for the removal of 

telecommunication and power lines, which are to be deviated or placed underground will be 

arranged by the Employer upon advice from the Contractor, with adequate notice, that he is ready 

to commence work in the section so affected.  

  

6.2 Foundations  

Geotechnical investigation and foundation selection  

Initial geotechnical investigation  

6.2.1 General  

The services to be carried out by the Contractor are relevant to:  

• Site tests  

• Laboratory testing  
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• Soil investigation report  

• Correspondence of soil types to foundation and earthing arrangement types  

  

Initial geotechnical investigation shall be planned taking into account the type of foundations and 

the parameters required for the design. The aim is to establish a clear correspondence between 

type of soil and type of foundation, and a procedure for foundation type selection at each tower 

location.  

  

The soil investigations shall be carried out to such a depth that all layers, which significantly 

influence the foundation strength, are included and it will be sufficient to detect all soil type 

encountered.  

  

The type, condition, extent, stratification and depth of the soil layers as well as ground-water 

conditions can be examined by boring, sounding such as Cone Penetration Test (CPT), Standard 

Penetration Test (SPT), trial pits, sampling and laboratory tests. The results of the soil 

investigations shall be recorded, in accordance with relevant Standards or codes of practice. The 

soil parameters recorded are referred to undisturbed existing soil and they shall be referred to for 

the evaluation of foundation design parameters, as far as the undisturbed soil is engaged.  

  

When backfilling is used, the relevant stiffness depends on type of soil (cohesive or cohesionless) 

and grade of compaction.   

The soil parameter shall be reduced accordingly, particularly in cohesive soil, where the existing 

cohesion cannot be recovered, while the stiffness of granular soil may be substantially recovered 

by good compaction.  

  

The permeability of the soil has also to be taken into account, higher in cohesionless granular soil. 

When backfilling with granular soil is into a surrounding cohesive soil, the tendency of water to 

accumulate in the backfill shall be considered.  

  

In certain circumstances, if it is not possible to assure sufficient compaction, lower values shall 

be used. Other tests on soil resistivity are required for earthing arrangement evaluation and 

selection. The necessity of sulphate resisting cement has to be evidenced.  

6.2.2 Tests  

• Furnishing and storage of all equipment and tools, personnel organization (including 

provision for accommodation on site), furnishing of insurance and any other necessary 

operation to perform the required services.  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 228 of 295  

  

• Mobilization of equipment and accessories, as needed for the completion of works such as: 

drilling, soil sampling, boring, as specified.  

• Field operations for positioning borings and penetration test points, according to locations 

shown on relevant drawings and/or indicated by the Employer.  

• Execution of drilling and in situ tests; the type, location and number of bores, samples, in 

situ tests shall be agreed with the Employer, aiming to cover all types of soil in the OHTL 

line route.  

• Conservation and packaging of soil samples (if any).  

• Transportation to and testing in the laboratory.  

• Withdrawal of site machinery, equipment and installation.  

  

6.2.3  Laboratory testing  

Laboratory testing shall depend on the type of soil or rock encountered and consists of the types 

of tests listed in reference Employer documents. Tests shall be performed in accordance with the 

latest revision of the ASTM or other equivalent applicable Standard.   

Adequate number and type of tests shall be performed on representative samples, in order to 

characterize the surface soils and to develop representative strength, compressibility and 

corrosivity properties of the soils, as well as groundwater properties.  

  

6.2.4  Soil investigation report and correspondence of soil to foundation and earthing  

The Contractor shall review and evaluate all existing and new field/laboratory test data, to provide 

soil parameters and recommendations, that will be summarized in the Soil Investigation Report 

containing all the laboratory/in situ test data, like:  

• Moisture content  

• Dry unit weight  

• Grain size distribution  

• Friction angle   

• Corrosion potential  

• STP blow count values or CPT point and lateral resistance  

• Rock, solid or weathered rock presence, based on RQD evaluation  

•  Soil resistivity  

The Contractor shall annex to the Report the correspondence of the encountered soil type to the 

foundation and earthing type.  

  

6.2.5 Soil investigation at tower location  
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The Contractor shall issue and submit for approval a Foundation Selection Procedure, for 

definition of foundation type at each tower location. The Procedure shall consider the tool used 

for local test, to be correlated to the Soil Investigation Report results (portable probes may be 

accepted). The local test results shall identify the proposed foundation type. The soil condition 

shall be monitored during the excavation works to evidence possible discrepancies with the actual 

soil encountered.  

  

The cost of foundations in Price Schedule shall include the excavation through any material and 

no extra payment will be made for rock. Payment for any additional excavation carried out on the 

instructions of the Employer shall be same irrespective of the nature of the ground, whether it 

will be rock or soft soil. It is therefore advisable that the Bidder shall visit the site in preparation 

of this Bid to ascertain site and ground conditions. The foundation type shall be shown in staking 

chart on separate list.  

6.2.6 Earthing arrangement guide-line  

The Contractor shall issue and submit for approval an Earthing Arrangement Guide-line for initial 

definition of earthing arrangement to be installed, based on resistivity test result. The Guide-line 

shall underline the influence of earth and meteorological conditions, and the moisture content at 

the time of measurement, and possible seasonal changes. The final arrangement shall be defined 

after successfully measurement of tower earth resistance, and shown in the staking chart in 

separate list.  

  

a. Foundation construction  

6.3.1 General  

Bidders are advised that the Contractor will be expected to execute foundation works to the 

highest international standards associated with the construction of EHV transmission lines. All 

stages in the production, mixing, placing and curing of concrete, the locating, leveling, aligning 

and backfilling of foundation steelwork, will be inspected by the Employer's representative. If 

any material, dimension or practice is not at least equal to the standards set out below, it shall be 

rejected and alternatives, compliant with the said standards, and in addition, to the satisfaction of 

the Employer shall be implemented.  

  

6.3.2  Aggregates  

Coarse aggregate shall be capable of passing through a 40mm sieve and be retained on a 5 mm 

sieve. Fine aggregate shall be not larger than 5 mm and not smaller than 0.06 mm and shall be 

sharp in texture.  
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All aggregates shall be free of harmful quantities of organic impurities, clay, silt, salt or unsound 

particles. The amount of clay silt and fine dust present in aggregate, as coatings or separate 

particles, may not be more than:  

• 15%  by weight in crushed sand.  

• 3%  by weight in natural or crushed gravel sand  

• 1%  by weight in coarse aggregate.  

If the Employer considers that any aggregate which the Contractor proposes to use contains an 

excess of fine particles or any harmful substances, the Contractor will either replace the aggregate 

or at his option, and entirely at his expense, institute a series of approved tests at an approved 

laboratory to determine the nature and extent of the fine particles and harmful substances. 

Following receipt by the Employer of the results of the analysis and tests, he will advise the 

Contractor in writing whether the proposed aggregate may or may not be used. The Employers 

decision in this respect is absolutely final.  

Tests to determine the extent of impurities or fine particles shall include (but shall not be restricted 

to) the relevant tests specified in ASTM C1260, BS EN 933, ASTM.C40-66 (colorimetric test) 

ASTM.C33-71a. Combined all in aggregate and aggregate of uniform size shall not be used.  

  

At least four weeks before he envisages first receiving aggregate from any source the Contractor 

in the presence of the Employer shall obtain samples at the pit, river or plant for testing. Samples 

shall be taken in accordance with the procedure and quantities laid down in BS EN 932-6 and 

shall be subjected to those tests which the Employer considers necessary to demonstrate the 

soundness of the material.  

  

Bidders are advised that some parts of the line route are remote from sources of suitably graded 

aggregates. Bidders should therefore ensure that they allow in their offer for the full cost obtaining 

and transporting suitably graded aggregates whatever their source.  

  

 

6.3.3 Cement  

Ordinary Portland cement shall comply with BS EN 197-1. The Contractor may obtain cement, 

bagged or in bulk, from any approved source in Jordan but shall always submit sufficient samples 

from each delivery, as required by the Employer, to ensure that all cement complies with the 

minimum requirements of BS EN 197-1.  

  

In concrete foundations exposed to sulphate attack caused by sea water or sulphates in soils, the 

Contractor shall adhere to the requirements as shown in table below:  

  

Classification of Soil Condition  
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Case  

Sulphate  

SO4 in soil  

as  Sulphate  as  

SO4  in ground 

water  

Type of  

Portland 

cement  

Minimum 

cement 

content  

%   ppm    kg/m3  

1  0.1 – 0.5   150 – 1200  Standard  355  

2  0.5 – 1.0   1200 – 2500  Sulphate 

resist.  

355  

3  Above 1.0   Above 2500  Sulphate 

resist.  

370  

Note: The cement contents recommended in the above table are suitable for concrete mixes having 

a slump of no more than 40 mm. The concrete shall be capable of being fully compacted to 

produce a dense impermeable mass.  

  

6.3.4 Water  

All water used in the preparation of concrete for foundations shall be clean fit for drinking and 

free from all earth, vegetable matter and alkaline substances whether in solution or in suspension.  

  

6.3.5 Reinforcing  

Where reinforcing is specified in any foundation design, it shall comply with BS.4449 or an 

approved similar standard. Before any reinforcing is used, the Contractor shall provide the 

Employer with a certified mill certificate verifying its grade and quality and proof test such 

samples as the Employer considers necessary. All reinforcement shall be clean and free from 

loose mill scale, dust, loose rust and paint, oil or any other coating which in the opinion of the 

Employer may destroy or reduce bond.  

  

6.3.6 Storage  

The Contractor shall ensure that all the materials he provides for the preparation of concrete shall 

be stored in a manner which prevents contamination by dust, clay, water, or any other harmful 

material. Heaps of coarse and fine aggregate shall be separated by at least one meter.  

Where aggregate is tipped directly onto the ground the bottom 20 cm of the heaps shall not be 

used. Bagged cement shall be protected from rain, mixing water or damp soil during 

storage/transport. Cement from accidentally split or damaged bags shall not be used in 

foundations.  
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Where the Employer considers it necessary, special precautions shall be taken to ensure that 

aggregate stored on site shall remain dust free. Such precautions may include the bagging of 

aggregate at the pit if tower sites are adjacent to dusty roads, or if heavy rain liable to wash out 

fine material or saturate the aggregate to an extent which might influence the water content of a 

mix.  

  

Where the Contractor establishes central depots for receiving cement prior to dispatch to 

individual sites he shall ensure that the cement storage areas are sufficiently raised above the 

surrounding ground to prevent contamination of the cement by surface water.  

  

The material of which storage plinths are made shall be approved by the Employer. Waterproof 

tarpaulins big enough to completely cover the top surface and exposed sides of cement stock piles 

shall always be in place except when access to the stockpiles is required. Bagged cement shall be 

stored in piles of not more than 10 bags in height. Where sulphate resisting or any other special 

cement is stored it shall be stored completely separate from cement of other grades. If necessary 

the Employer may require identifying marks to be imprinted or fastened to bags containing special 

cements.  

  

The Contractor shall ensure that bulk deliveries of bagged cement are used up before using cement 

from later deliveries. The Contractor shall also ensure that handling of bagged cement is kept to 

a minimum.  

  

6.3.7 Ready mixed concrete  

In the event that the Contractor proposes to use ready mixed concrete for foundation work, 

approval must first be obtained from the Employer, who will inspect the batching plant and sand, 

cement and gravel used in the making of concrete at the works. No ready mixed concrete is to be 

used in foundation work if it has been mixed in the lorry during its journey to site for more than 

45 minutes. At the discretion of the Employer, ready mixed concrete cannot be used in 

foundations if the journey to site is in excess of 45 minutes, if the cement is added to the drum at 

site and is thoroughly mixed prior to placing.   

Alternatively, and at the discretion of the Employer, ready mixed concrete may be accepted if the 

lorry carries its own water drum; water may be added to the cement and aggregate in the mixing 

drum during the lorry's journey, provided the concrete is not mixed for more than 45 minutes 

prior to placing. The Employer's decision to reject any of the above methods of supplying ready 

mixed concrete shall be final.  

  

6.3.8 Design mix  
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Prior to ordering any aggregate the Contractor shall inform the Employer of the location of the 

source(s) of his aggregates and deliver samples to the Employer.   

Grading of aggregates should, together with the required minimum cement content and water 

cement ratio, ensure adequate durability density and characteristic strength of the finished 

concrete. The Contractor will submit in writing to the Employer the make-up of the mix he 

proposes to use together with the grading analysis for the particular material and any details 

concerning his or others experience with the use of aggregate obtained from the same source.  

  

The Contractor will authorize at an approved laboratory tests to show the sieve analyses, relative 

densities, moisture content of the samples of aggregate from each source. At least four test 

specimens of concrete shall be mixed at the approved laboratory and tested after 7 and 28 days in 

the manner prescribed later in this section. The average crushing strength of the Cylinder samples 

tested after 28 days shall be not less than 24.0 N/mm2.  

  

The cement content of the test specimens and of all concrete used in foundations shall be not less 

than the equivalent of 290 kg/m3. Depending on the moisture content of the samples of aggregate 

the Contractor will report to the Employer on the expected water/cement ratio and the 

aggregate/cement ratio of concrete to be produced on site.  

  

After successful testing of the test specimens made at site, the Employer may then approve the 

source(s) of aggregate and the mix design. No changes to the approved mix design will be 

permitted unless the type or source of aggregate differs from those already tested, in which case 

further tests at both the laboratory and at site will be made. Any concrete placed which does not 

conform to the approved mix designs shall be removed and replaced by the Contractor at his own 

cost.  

 

 

  

6.3.9 Mixing and placing of concrete  

Proportions of aggregates and cement and the quantity of water for each batch of concrete shall 

be closely monitored by an experienced mixer operator. Aggregate shall preferably be weight 

batched but where this is no possible, volume batching shall be permitted, provided that the net 

volumes of the loading equipment is known and the equipment is approved by the Employer.  

  

Containers for measuring quantities of water shall be clearly marked and only approved quantities 

of water shall be used in the manufacture of concrete.  

Mechanical mixers shall be in good condition and well maintained. After loading, the constituent 

parts of the concrete shall be mixed together for a period of not less than two minutes or 30 
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revolutions of the barrel whichever is the greater. For mixers with a capacity greater than 1.5 m3 

these periods may be increased if the Employer so requires. Mixing periods when high speed pan 

mixers are used are to be agreed with the Employer.  

  

When the ingredients are adequately mixed the fresh concrete shall be discharged from the mixer 

and placed in the foundation with the minimum of delay. Specially fabricated chutes shall be used 

to ensure that fresh concrete is not dropped by more than 1.50 meters high.  

  

No concrete shall be placed until all form-work, installation of parts to be embedded, and 

preparation of surfaces involved in the placing have been approved. No concrete shall be placed 

in or through water except with the written permission of the Employer and the method of 

depositing such concrete shall be approved by the Employer. Concrete shall not be placed in 

running water and shall not be subjected to the action of running water until after the concrete has 

hardened for seven days. All surfaces forms and embedded materials that have become encrusted 

with dried mortar or grout from concrete previously placed, mud or other foreign material, shall 

be cleaned of all such refuse before the surrounding or adjacent concrete is placed.  

Immediately before placing concrete, all surfaces of foundation upon or against which the 

concrete is to be placed shall be free from standing water, mud and other foreign matter.  

  

The surfaces of concrete which have set, and against which new concrete is to be poured, shall be 

thoroughly cleaned to remove all foreign material and laitance, and be saturated with water 

immediately before placing concrete. Concrete shall be deposited continuously and as rapidly as 

possible until the unit being poured is complete. If for any reason the work is stopped before 

completing the unit of operation, a construction joint shall be installed in accordance with the 

instructions of the Employer. Concrete shall be so deposited as to maintain, until the completion 

of a unit, a plastic surface approximately horizontal. Under no conditions will concrete be dropped 

through rebar or other obstructions.  

  

The method and equipment used for transporting concrete shall be such that concrete having the 

required composition and consistency will be delivered as near as practical to its final position 

without objectionable segregation or loss of slump.   

All concrete mixing and placing equipment and methods shall be subject to approval by the 

Employer. Concrete placement will not be permitted when, in the opinion of the Employer, 

weather conditions or other pertinent factors prevent proper placement and consolidation.  

  

The Contractor shall inform the Employer at least 24 hours in advance of the times and places at 

which he intends to place concrete.  
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Bidders are reminded that as a minimum standard the following series of inspections should be 

carried out by the Contractor before concreting can begin:  

• Stubs to be cleaned of all dirt and temporary protection of galvanizing.  

• Cleats to be in place and fully tightened.  

• Shutters coated with mould oil and correct in type, quantity and condition.  

• Template to be complete, diagonals and back to back within the specified tolerances.  

• Center lines of template to coincide at the center peg.  

• Shutters for the pyramids are to be well strutted and correctly located around the stubs.  

• Rake and elevation of stubs to be within specified tolerance.  

• Datum hole to minimum depth.  

• Clearance under stubs is as specified and the correct height to top of stub is maintained.  

• Vibrator is to be in working order.  

• Mixer to be in working order  

• There is provision to maintain continuous mixing and pouring, by hand if necessary and 

approved by the Employer in the event of a mixer breaking down.  

• Where necessary, re-bar is on site ready bent and complete with tie wire, stirrups and 

concrete or plastic performed spacer packs.  

• A reliable level is at hand.  

• There is sufficient aggregate, cement and water to complete one or more foundation legs.  

• Excavations are safe and not cluttered around the top edges.  

• The mixer barrel is clean, and the paddles are complete and in place and the barrel will 

rotate at the speed specified by the Manufacturer.  

• A suitable chute is in place.  

• Both an air thermometer and concrete thermometer are on site.  

• There is a large quantity of hessian sacking at hand.  

Where any of the above items are not complied with, the Employer may suspend concreting 

pending their implementation.  

  

Stubs for tower foundations may only be installed with the use of approved templates. The main 

members of the template must be in the form of trussed beams.   

The stubs shall be held in correct position by the template while the concrete is placed. The 

templates are not to be struck until at least 48 hours after the foundations have been completed 

and backfilled. Stub setting templates shall be of approved type with sufficient rigidity to ensure 

correct setting of the stubs having regard to the steeply sloping nature of the ground and necessity 

for packing at low spots where using hillside extensions.   

  

Unless otherwise approved, supports having concrete foundations are not to be erected until ten 

days after completing the foundation concrete work.  
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The backfilling of all types of foundations shall be thoroughly rammed, the ramming to be carried 

out at intervals of not greater than 300 mm to ensure thorough consolidation. Probe tests are to 

be carried out to prove the degree of compaction of the backfill as the Employer requires. In no 

circumstances shall peat or equivalent material be used as backfill for concrete block foundations. 

Where necessary excavations in peaty material shall be backfilled in an approved manner with 

suitable soil or hardcore from an approved source at rates agreed by the Employer.  

  

Backfilled excavations that settle or erode before final acceptance of the work and structures of 

facilities damaged by such settlement or erosion shall be repaired at the Contractor's expense. The 

settled or eroded areas shall be refilled, compacted and leveled to conform to the adjacent ground 

surface. Damaged facilities shall be repaired in a manner acceptable to the Employer.  

  

  

6.3.10  Testing of concrete  

The Contractor will take test samples at each of the first 20 sites he concretes and thereafter as 

required by the Employer. Samples will be taken and tested in accordance with BS EN 12350, 

BS EN 12390-7, and BS.1881. Testing will be carried out by an approved laboratory.   

The test specimens shall be cylinder/cubes and the mould shall be of metal. Each mould shall be 

provided with a metal base having a smooth machined surface. The interior surfaces or the mould 

and base should be lightly oiled before concrete is placed in the mould.  

  

Test specimens should be molded by placing the fresh concrete in the mould in 5 cm layers, each 

layer being thoroughly compacted with a steel bar 40 cm long and having ramming face 2.5 cm 

square and weighing 2.8 kg. The concrete should be subjected to at least 35 strokes per layer. 

Alternatively, the concrete should be compacted by vibration, each layer being vibrated by means 

of an electric pneumatic hammer, or by means of a suitable vibrating table.  

  

  

Concrete for the test specimens should be taken at the point of deposit. To ensure that the 

specimens are representative of the concrete in the foundations, a number of samples shall be 

taken from different points. Four specimens shall be taken to be representative of the tower 

foundations in question.  

  

The tests specimens should be stored at the site at a place free from vibration, under damp sacks 

for 24 hours + 0.5 hour, after which time they should be removed from a the moulds, marked and 

stored in water at a temperature of 10 to 21 C until the test date. Specimens which are to be sent 

to a laboratory for testing should be packed for transit in damp sand, or other suitable damp 
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material, and should reach the laboratory at least 24 hours before test. On arrival at the laboratory, 

they should be similarly stored in water until the date of the test.  

  

The tests should be made at the age of the concrete corresponding to that for which the strengths 

are specified. Compression tests should be made between smooth plane steel plates without end 

packing, and a load should be applied axially at the rate of approximately 14 N/mm2 per minute. 

One compression plate of the testing machine should be provided with a ball seating in the form 

of portion of a sphere, the center of which coincides with the central point of the face of the plate. 

Test Specimens should be placed in the machine in such a manner that the load is applied to the 

sides of the specimens as cast.  

  

The cylinder strengths for concrete are to be not less than 16.0 N/mm2 within 7 days after mixing 

and (34.3 N/mm2 for 400k.v)  within 28 days after mixing. The cost of testing is deemed to be 

included in the Contractor's General Schedule rates.  

Note: for Cube strength = 1.25 X Cylinder strength.  

  

One shall be tested at 7 days to obtain an indication of the concrete strength. The remaining three 

shall be tested at 28 days and the average of their strengths shall be calculated.  

Should the average of the strengths fall below the specified 28 days strength, the Employer may 

order such concrete to be removed and replaced at the Contractor's expense, or the Employer may 

allow the Contractor to remove from the foundation in question a cylinder for further testing in 

accordance with BS EN 12350 and BS.1881.  

  

The diameter of the cylinder, will be not less than three times the size of the maximum aggregate 

and its length will be at least equal to the diameter- after allowing for preparation and facing prior 

to the test. The Contractor is to pay for all remedial work and testing.  
 

  

6.3.11  Shuttering  

Shutters shall conform to the shape, line dimensions of the concrete as called for on the 

drawings and shall be sufficiently strong to carry the dead weight of the concrete without undue 

deflection or bulging, and sufficiently tight to prevent leakage of mortar. They shall be properly 

braced and tied together so as to maintain position and shape.  

Members used in forms at exposed surfaces shall be dressed to uniform thickness and shall be 

free from loose knots or other defects. Joints in forms shall be horizontal or vertical. At all 

unexposed surfaces and rough work, undressed timber may be used. Timber shall not have nails 

withdrawn and the surfaces to be in contact with concrete shall be thoroughly cleaned. Shutters 

shall not be removed until a minimum of 48 hours has passed from time of placement and concrete 
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has hardened sufficiently to support any construction loads that may be imposed prior to tower 

erection. When stripping forms, metal wedges or tools shall not be used to pry panels loose, If 

wedging is necessary, it shall be done with wood wedges lightly tapped to break adhesion. 

Stripping of formwork shall begin from the top of a foundation.  

  

6.3.12  Reinforcing steel  

Steel reinforcing bars shall be positioned in the concrete at places shown on the drawings, or 

where reasonably directed by the Employer. Before reinforcing bars are placed in position, 

surfaces shall be cleaned of heavy flaky rust, loose mill scale, dirt grease and all foreign matter. 

Once in position, reinforcing bars shall be maintained in a clean condition until they are 

completely embedded in concrete reinforcing bars shall have at least the minimum concrete cover 

shown on the drawings. Reinforcing bars shall be accurately placed and secured in position such 

that they will not move during placing of concrete. Clean metal spacers or precast concrete blocks 

may be used for supporting reinforcing bars.  

  

6.3.13   Consolidation of concrete  

Concrete shall be consolidated to maximum practical density, without segregation, by vibration 

so that it is free from pockets of coarse aggregate and in tight contact against all surfaces and 

embedded materials.  

Vibration of concrete in structures shall be by electric or pneumatic driven immersion types 

vibrators operating at speeds of at least 8000 rpm when immersed in concrete.  

  

The vibrator shall be inserted vertically at close enough intervals so that the zones of influence 

overlap. The vibrator shall be inserted to the full depth of the layer being treated and withdrawn 

slowly. When concrete is being placed in layers, the tip of the vibrator shall extend approximately 

100 mm into the underlying layer.  

Vibrators shall not be used to move concrete horizontally. Care shall be exercised to avoid over 

vibration of the concrete and direct contact with reinforcing of foundation steelwork.  

  

6.3.14   Curing of concrete  

For tower foundations where excavations are to be backfilled immediately following the striking 

of shutters, the concrete is to be thoroughly wetted before backfilling commences. Where shutters 

are to be struck and backfilling of the excavation is not to take place immediately, the concrete is 

to be covered with wetted Hessian sacking and be enclosed in polythene sheeting to avoid rapid 

drying of the concrete. In all cases concrete exposed to the sun shall be kept moist and cool for a 

period of five days after casting.  

  

6.3.15 Surplus concrete  
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Surplus concrete, spillage and unacceptable concrete shall be removed from the site and be 

disposed of at the direction of the Employer. Water which has been used for cleaning concrete 

mixers and handling equipment, or any other waste containing concrete materials shall be dumped 

in a suitable location away from the Site unless written permission has been obtained from the 

Landowner.  

In no case is waste water to be allowed to contaminate sources of drinking water or areas of 

agriculture.  

  

6.3.16  Hot weather concreting  

In hot weather the following additional precaution shall be taken:  

• In hot weather suitable means shall be provided, to shield the aggregates stockpiles from 

the direct rays of the sun or to cool the mixing water/aggregates to ensure that the 

temperature of the concrete when deposited shall not exceed 32°C.  

• In hot dry weather suitable means shall be provided to avoid premature stiffening of 

concrete placed in contact with hot dry surfaces. Where necessary the surfaces including 

reinforcement, against which the concrete is to be placed shall be shielded from the rays of 

the sun and shall be sprayed with water to prevent excessive absorption by the surfaces of 

water from the final concrete.  

  

6.3.17   Finishing and painting  

Concrete foundations shall extend to at least 150mm above ground and shall be sloped off around 

the steel leg section and smoothly finished to ensure drainage away from the steelwork. All 

concrete shall be coated with two coats of an approved bitumen-based paint. The application of 

this paint will cover all of the concrete surface above and under finished ground level.   

  

No paint may be applied to concrete until at least 48 hours after shutters have been struck and the 

second coat may not be applied until 24 hours after the first coat. All surfaces to be painted must 

be dry, clean and free of oil, grease etc.  

  

6.3.18  Foundation dimensions tolerances  

The center peg of a foundation shall not depart from the longitudinal position shown on the 

approved profile by more than 300 mm. The center peg shall not depart from the central axis of 

a section by more than 25 mm.  

For rectangular based towers the difference in elevation of foundation stubs shall not be more 

than 5 mm between adjacent tower legs on the narrow face and 10mm between adjacent tower 

legs on the wide face. The difference between diagonally opposite legs shall not be more than 10 

mm.  
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For square based towers, the difference in elevation between adjacent legs on any face may not 

be more than 10mm provided the difference in elevation between two diagonally opposite legs 

does not exceed 10 mm.  

  

For rectangular and square based towers, the face dimensions between the tops of stubs may not 

vary by more than 5 mm from the approved foundation drawings. The diagonals between any two 

stubs must not differ from the equivalent dimension shown on approved foundation drawings by 

more than 20 mm. The slope of stubs either on the face or diagonal directions shall not differ from 

the equivalent approved dimension by more than 5 mm/m of the stubs.  

  

6.3.19 Rock filled gabions  

Certain towers will be located in or adjacent to the beds of wades which for 2 or 3 days per year 

may be subject to heavy flooding. The Contractor will install, on the instruction given and at 

locations indicated by the Employer, rock filled gabions nominally 10 m long 2 m wide and 1.5 

high.   

  

The frame of the gabions shall be of plain reinforcing rod suitably bent and closed by welding. 

The rock fill material shall be of an approved quality generally being such that it will not wash 

out of the framework under the action of severe winter flooding. Bidders are to enter rates in 

schedule for complete 10 m long gabions and rates for variations in this length.  
  

 

b. Towers  

6.4.1 General  

The Contractor shall erect the towers and accessories in accordance with the approved 

shop/erection drawings. The towers shall be completed with all members in place and bolts, 

including step bolts and accessories. The bolt shall be tightened at specified torque values before 

any stringing work is started.  

  

Steel tower shall be installed minimum seven days after the last placing of concrete in the 

foundation and the back-filling has been completed or such other time approved by the Employer, 

depending upon the type of cement used and local conditions.  

  

6.4.2 Handling and storage  

In the storage area and at the tower site, all tower steel angles and plates shall be kept clear of the 

ground in a clean and tidy condition, properly protected and away from adjacent roadways. 



The National Electric Power Company   
Tender no. 63/2025 

  

Page 241 of 295  

  

Contact with standing water, or other substances likely to attack galvanizing, shall be avoided. 

Care shall be taken during handling and storage to prevent structural injury to members or damage 

to galvanized or other protective surfaces. No steelwork shall be dragged over the ground surface 

or handled in such a manner as to damage the galvanized surfaces.   

All superficial rust stains, corrosive salts and other foreign materials deposited prior to or during 

installation of the tower shall be removed without causing damage to the protective surfaces. In 

addition, any foreign material that will tend to adhere permanently to the structures shall be 

removed.  
  

 

6.4.3 Erection procedures  

The Contractor shall submit to Employer approval the erection procedure, including organization 

and equipment. The Contractor must ensure that tower erection and steel handling procedures and 

equipment shall be such as to ensure the maximum safety of all personnel associated with the 

project, as well as members of the public. The towers may be erected by assembly in sections on 

the ground and hoisting successive sections into place, or they may be built-up on site from 

individual members.  

  

If the Contractor proposes to use tower erection method by assembling the tower or portions 

thereof on the ground and raise this to the vertical position, this shall be taken into account during 

design and detailing of the towers and foundations. If the towers are erected by assembling in 

sections, initial bolting shall be adequate for all loads and erection stresses, but also to allow 

alignment. The Contractor shall make use of temporary struts on panels prior to lifting, if there is 

a risk of damage to that panel during lifting. Any lifting devices attached to the tower shall be 

supported only at the approved locations.  

  

When in position, all bolts or studding shall fit completely through the corresponding nuts and 

assembled as per approved drawing (screw, nut, washer, etc.), but should there be any protrusion, 

it shall not exceed 10 mm. No thread is allowed in the shear section.  

  

Proper precautions shall be taken to ensure that no parts of the towers are unduly stressed or 

damaged during erection. A reasonable amount of drifting will be allowed in assembling towers, 

but reaming for correction of mismatched holes due to shop errors will not be permitted.  

  

Tower members arriving on site with distortions, due to handling during transit, shall be 

straightened or replaced by the Contractor in accordance with accepted tolerances. Suitable 

ladders shall be used whenever necessary during erection, but such ladders and removable step 

bolts shall be removed when erection work is not in progress.  
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Before the assembly of members, joints/surfaces shall be free of all earth, or any other substance 

which might prevent the correct alignment of members. After erection all towers shall be cleaned 

of all foreign matter or surplus paint. Suspension towers shall be vertical after stringing with a 

tolerance of 1:300 at the apex related to the tower’s actual height.  

  

In general, tower superstructures shall be assembled and erected with bolts finger tight only. Final 

tightening of bolts to approved torques shall only take place when all members are in place. 

Whenever wire slings or ropes are liable to abrade a tower member, the member shall be suitably 

protected by heavy hessian bags or strips, or by some other approved method.  

  

Angle-tension and terminal towers shall be erected so that after stringing a maximum tolerance 

of 1:500 at the apex related to the tower’s actual height is allowed in the direction of the permanent 

load. The allowed maximum torsional tolerance shall be 1:100 of the distance from crossarm 

point to tower axis, measured in longitudinal direction.  

  

 

6.4.4 Bolt tightening  

After the tower shall assembly and erection with bolts manually installed, the final tightening of 

bolts shall take place (when all members are in place).  

The bolts shall be tightened to an approved torque, as indicated in the following table:  

Bolts Size  

(mm)  

Tightening Torque  

(Nm)  

16  100 – 120  

20  140 – 180  

24  310 – 370  

  

6.4.5 Mis-fabricated members and damaged members  

If manufacturing defects in the steel members are discovered, the Contractor shall notify the 

Employer, who will decide whether the defects may be corrected in the field or the members 

returned to the manufacturer for correction or replacement.  

Straightening shall be done only by the use of methods that will not damage the galvanized 

coating, after receiving approval of Company. Tolerances for lateral variations of straightened 

members shall be as follows:  
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Member type  Tolerances  

Compression Members  ± 2 /1000  

Tension-only Members  ± 6 /1000  

  

Members that are damaged resulting in reduction in their strength shall be replaced by the 

Contractor.   

  

6.4.6 Galvanizing  

The Contractor shall have available on site, for the Employer use, an instrument suitable for the 

accurate checking of galvanizing thickness. The measuring instrument shall be available from the 

time of arrival of the first consignment of steelwork until the Commissioning.  

  

Tower members arriving on site with damaged galvanizing, due to mishandling or formation of 

white rust, shall be repaired by an approved means and submitted to the Employer for approval 

before erection starting. Rejected members shall be reworked until the Employer is satisfied that 

the repaired coating will provide protection to the member similar to an undamaged galvanized 

coating.  

  

If evidence of white rust is apparent upon receipt of bundled steel section at site, the Contractor 

shall determine the extent of damage, if any, and submit to Employer for approval the remedial 

measures necessary to remove the rust and provide protection.  

  

6.4.7 Towers painting  

All painting, where required by local Authorities, shall be done in fine weather and surfaces must 

be dry before commencement of each coat.  

Details of the paint, manufacturer, surface preparation and method of application shall be 

submitted for Employer approval prior to commencement of painting.  

  

  

• Aircraft warning  

Same as chapter 5.4.2 c & d  

The painting shall be done after all other works on the towers are completed.  

Surfaces to be painted shall be cleaned to remove all dirt, deposits, grease, oil etc. and 

painted with 10 microns thickness coat suitable primer and two 30 microns thickness 

finish coats suitable applied in accordance with the manufacturer’s instructions.  
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• Painting of bottom parts of tower  

At sites which are liable to be flooded, the tower body (all types) shall be painted with 

two coats of coal tar epoxy to a height of 2 m above ground level, or 50 cm above the 

max water flood level.  

Before application of coal tar epoxy, galvanized steel members shall be painted with one 

coat of grasping paint, to provide suitable surface for adhesion of the coating.   

The first coat shall have thickness not less than 150 microns. The coating shall be 

checked for thickness using a magnetic coating thickness gauge and for pinholes using 

a spark tester. Any deficiencies shall be repaired immediately. A second coat of coal tar 

epoxy shall be applied after a minimum of four hours after the application of the first 

coat but not later than five days after the application of the first coat, to give a total dry 

film thickness of not less than 300 microns. Coal tar epoxy shall not be applied when 

relative humidity exceeds 85%.  

  

Should humidity restrictions affect the painting program, the Contractor shall 

recommend suitable alternatives for review and approval by the Employer.  

  

c. Insulator sets  

i. General  

The Contractor shall assemble and install the insulator sets (insulator and fittings) in accordance 

with the approved detailed drawings.  

  

ii. Handling and storage  

Insulators and fittings shall remain in their crates until erection and shall be handled carefully to 

avoid damage.  

Insulators shall be cleaned immediately prior to lifting onto structures with a soft cloth to remove 

all dust and deposits. Abrasives or wire brushes shall not be used. Lifting shall be done with 

approved cradles or slings to avoid damages.  

  

iii. Installation  

All locking devices and split pins shall be correctly installed. Where possible, the split pin end of 

bolts or other locking devices shall be installed so that they are visible from the structure body. 

Insulator strings must not be used as ladders and the Contractor shall provide suitable ladders for 

access to the conductor end of assemblies. When all works on the insulator assemblies at a tower 

have been completed, insulators shall be cleaned with a soft cloth.  
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d. Conductors and OPGW  

i. General  

The following requirements are related to stringing, sagging and clamping of phase conductors 

and OPGW.  

  

ii. Handling and preparation  

The drums shall be moved with crane and due care shall be taken to avoid contact with ground or 

objects which may cause damage, choc and pressures.  

The drum supports shall be on flat and cleaned ground, prepared with due consistency and 

drainage.  

 

 

  

iii. Stringing program and procedure  

Two months before starting, the Contractor shall submit to the approval the work schedule, and 

the procedure including the following information:  

Brake and winch locations and stringing lengths  

Joint locations of conductors   

Location of tower with joint box of OPGW and down-lead details  

Stringing tension  

Crossing details and protection locations (and details)  

Drums identifications  

Pilot wire size, non-rotating type, UTS minimum 90 kN 

Personnel location for operation, control and surveillance 

Details on single activity operation.  

All activities shall be in accordance to the good practice. A reference may be IEEE 524 "Guide 

to the installation of conductors of overhead transmission lines".  

  

iv. Equipments  

1. Stringing pulley  

Suitable pulleys shall be used, with condition, quantity and characteristics which guarantee the 

necessary progress and continuity of the stringing. The groove shall have neoprene or other 

protection inside, and minimum diameter 20 times the diameter of conductors; 600 mm for 

OPGW. An inspection is required before pulley installation on towers, to check the free 

rotation under running conductors.  
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2. Drum supports  

The drum supports shall have breaking and synchronizing devices, for adjustment to stringing 

velocity of the brake.  

  

3. Pilot and pulling wires  

The first pilot wire shall be either galvanized steel or nylon. The pulling wire shall be of ant 

revolving galvanized steel, with suitable strength for pulling all conductors or OPGW in safety 

conditions.  

  

4. Winch  

The motorized winch shall have suitable power and pull force for stringing in soft and safety 

condition and placed in line with the pull direction. The bull-wheel shall have minimum 

diameter 40 times the conductor diameter.  

  

5. Brake  

The brake shall be equipped with a stringing tension control device.  

The bull-wheel shall be covered with Teflon or other material to minimize the friction between 

the surface and passing through wires.  

The bull-wheel diameter shall be suitable for the strung conductor, minimum 640 mm.  

6. Come-along clamp and tension stocking  

The come-along clamps shall be self-tightening type, the stocking preformed type. The 

Contractor shall submit to approval the drawings and specification.  

  

7. Hydraulic press for joint compression  

The hydraulic press shall be motorized, with power and forces suitable for compression of dies 

according to detail drawings of joints and repair sleeves.  

  

8. Measurement tools  

A conductor length measurement tool shall be available on the brake, during stringing 

operation.  

  

v. OPGW stringing requirements  

Special requirements are listed below:  

• The pulley groove internal diameter shall be not less than 600 mm  

• The bull-wheel diameter shall be not less than 1200 mm  

• The OPGW bending radius shall be not less than 500 mm  
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• The stocking shall be approved for use on OPGW  

• The OPGW ends shall be protected, to avoid moisture and dust entrance.  

  

vi. Crossing  

Roads, railways, navigable canals, transmission and telecommunication overhead lines, buildings 

shall be protected with temporary structures or cradles, generally guyed, approved by the 

Employer and Local Authorities. All metal protections shall be earthed and the Contractor shall 

guarantee warning, surveillance and safety.  

  

vii. Stringing and sagging in pulley  

The OPGW shall be strung in pulley before the conductors, with stringing minimum tension 

required to avoid interferences with ground and obstacles, and the tension shall be raised to the 

values of approved sagging tables of OPGW in pulley. The sagging tables shall be submitted min. 

60 days before the starting of activity. Particular care shall be given to OPGW down leads to the 

joint box.  

The conductor shall be strung with the same procedure as above, and the tensions shall raise to 

the values of approved sagging tables of conductors in pulley. The sequence of phase stringing 

shall be prepared by the Contractor and approved by the Employer.  

The conductor joints shall be realized according to the Supplier drawings and the dimensional 

check and the electrical resistance measurement shall be made within 24 hours. During the 

stringing, the drums and the conductors shall be continuously monitored, to detect possible 

defects. In case of defects, the activity shall be suspended and a joint survey with the Employer 

will decide the way to proceed.  

  

viii. Stringing table and profile  

In case of difficult orography and presence of obstacles between brake and winch, a stringing 

sag/tension table may be required, to check the required clearances, and the strung conductor 

shape shall be shown on the profile of the concerned section of line.  

  

ix. Shieldwire earthing  

Earthing wire shall be installed for connection of OPGW pulley to the tower, to discharge possible 

atmospheric over-voltages.  

  

x. Wire repairing  

Minor damages on wires can be repaired on conductors. Repair sleeve shall be installed if one or 

two wires are cut. One repair sleeve only is accepted in one span, max two in the length of one 

drum, and it is not allowed in crossing span over roads, railways, overhead lines, navigable canals. 
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If more than two wires are broken or damaged in more than 1/3 of their sections, the conductor 

shall be replaced in the involved parts and jointed to the other part.   

Damaged OPGW shall be replaced on the whole section between two joint boxes.  

  

xi. Compression joint of conductors  

The fullest possible use shall be made of the maximum conductor lengths in order to reduce the 

number of joints to the minimum. The number and location of line and earth conductor tension 

joints shall be approved.  

Tension joints shall not be less than 15 m from the nearest conductor clamp, and joints between 

different wires in the same span should be adequately segregated to the satisfaction of the 

Employer.  

  

Unless the Employer agrees to the contrary mid-span joints shall not be used:  

• At locations which would allow less than 3 clear spans between midspan joints. (This 

means 3 clear spans irrespective of the tower types used).  

• In spans crossing railways, power lines, telecommunication lines, public roads or buildings.  

• In single span sections (adjacent tension tower).  

Conductor repair sleeves shall not be used without the permission of the Employer.  

  

xii. Sagging table  

The sagging table shall take into account the long-term creep as equivalent to temperature gap, 

translated in calculated over-tension.  

The table will include the following data in initial condition, for each span in the section between 

tension towers or in the section between brake and winch:  

• Sag and tension in pulley.  

• Distance (offset) between the suspension clamps point (where it will later installed) and 

the vertical plane passing through the attachment point of the suspension set to the cross 

arm, for marking the position where the clamp shall be.  

• Sag and tension after clamping. The horizontal tension is constant in the section and 

depends on ruling span, as defined in “Design Criteria”, here shown for easy reference:  

  

∑Si3 

∑Si 

     

where:   Si  =  single span lengths between two tension towers  

  

The table shall be issued for a given range of temperature with steps of 5°C.  
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The sag of OPGW shall be 10% less than the ones of conductors in EDS final condition.  

The calculation shall be made with dedicate software, particularly in hillside area, and the offsets 

shall guarantee the verticality of the suspension sets after clamping.  

  

e. Tools and appliances  

A Schedule of construction Tools to be delivered to the Employer is given in the Price Schedule. 

The Bidder may add an additional schedule (schedule of deviations) to the Schedule of Tools and 

Appliances (Schedule which may be added according to the Employer needs and includes the 

requested items by the Employer and their quantities) and the relative rates and Prices of any 

special items, in sufficient number that may be required for maintenance of material supplied 

under this Contract. Line erection tackle need not be included. Each tool or appliance is to be 

clearly marked with its size and/or purpose and is not to be used for erection purposes by the 

Contractor. The tools and appliances with the appropriate boxes are to be handed over to the 

Employer at the time of arrival at site and not later than the date of the Taking-Over Certificate. 

In all cases a full description of the items of plant offered, preferably in the form of manufacturer’s 

brochures and specification, is required from Bidders. The Contractor will where required by the 

Employer, provide test certificates and die-stamp or identify each piece of equipment in an 

approved manner.  

  

a. Suspension saddles shall be suitable for lifting all  phase conductors type at suspension points. 

The conductor support shoes shall be suitably lined and flared so as not to crush or score the 

Conductors during lifting. An SWL of 3 tons is required and proof tests to 4.5 tons shall be 

carried out before shipment. Test certificates will be required.  

b. Aluminium alloy hook ladders shall be at least 8 m long and shall be proof tested to simulate 

a distributed load of 300kg in either the horizontal or vertical position. Hooks shall be bolted 

onto the frame of the ladder and shall incorporate a safety chain from each hook which shall 

be capable of being firmly attached to the frame.  

c. Pullifts shall have safe working loads of 3 tons as specified in Data Schedule. All pullifts 

offered shall be tested at the manufacturer`s works and certificates issued showing a proof 

load at least 50% in excess of the safe working load.  

d. “Tirfor” hoists shall have a safe working load of 5 tons. Rope for use with “Tirfor” hoists shall 

be of a construction such as “Maxiflex” recommended by the manufacturer of the hoists.  

e. Wire rope slings, unless otherwise stated, shall be complete with two thimbles and clamped at 

each end by means of Talurit type compression clamp. Lengths specified in Data Schedule 

shall be the overall length of the sling and not the length of rope contained in the sling. The 

construction of the wire rope shall be approved by the Engineer.  
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f. Hydraulic press for the assembly by the Employer of various lengths of sling with hard or soft 

eyes together with clamps suitable for wire rope whose diameters are specified in Data 

Schedule. Wire rope shall be drummed and of approved construction.  

g. Trolleys shall be suitable for conductors up to 29mm diameter. The trolley shall be equipped 

with a driving mechanism so that it can be propelled by the operator up reasonable inclines. 

The trolley shall also be equipped with an automatic brake. All wheels shall be lined with 

suitable material to prevent damage to conductors. The trolleys shall be designed to give the 

best possible maneuverability around spacers, dampers, clamps, etc.  

h. A conductor stringing blocks shall be suitable for conductor diameters up to 30 mm. Each 

sheave shall have a minimum diameter of 640 mm at the bottom of the groove. Each conductor 

sheave shall be suitably lined with an approved material to prevent flattening of conductor 

strands. The minimum radius at the base of the groove shall be 22 mm. The groove of this 

sheave will be lined or constructed from high carbon steel to reduce wear. All bearings shall 

be sealed, roller or ball type.  

i. Conductor pulling clamps shall be suitable for conductor overall diameter 30 mm. They shall 

be of three types.  

1. Wedge type clamp bodies and wedges shall be of galvanized steel.  

2. Automatic self-gripping come along clamps shall be of forged, heat treated steel.  

3. Bolted clamp bodies shall be of aluminium alloy.  

The loading bar shall be made of one-piece steel rod onto which steel bolts 

washers and nuts shall be located.  

The surfaces bearing on conductor shall, for all types of clamps, be machined so as to ensure 

that the tensile load at the end of the clamp is evenly distributed around the surface of the 

conductor.  

j. Sets of temporary earthing equipment shall consist of one, telescopic, fiberglass rod 3m total 

length, complete with a screwing head together with 6 PVC covered 8 m lengths of 150 mm2 

pure aluminum conductor. Each length of conductor shall be equipped with an earth end clamp 

which shall have a hardened steel threaded point capable of piercing a galvanized or corroded 

steel surface to provide a good earth connection. In addition an alloy line end clamp shall be 

provided, which shall be spring loaded and capable of being further tightened around a 

conductor of up to 2.2mm diameter, to provide a good electrical connection.   

The line end clamp and the screwing head of the pole shall be such that the latter is capable 

of holding, fixing and tightening the end clamp onto the conductor when attached to the 

temporary earth lead. The leads are expected to withstand a fault current of 2.5 kA for 10 

seconds.  

k. Drum carriers shall be capable of transporting one conductor drum of up to 7500 kg in weight. 

The outside diameter of the drum will be up to 2.5 m and the width up to 1.55 m. Each drum 
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carrier will be so designed that it can self-load with the aid of one operator. An overrun brake 

attached to the towing hitch will also be required. Tyres shall be at least 12 ply rating.  

  

l. “Unimog" tractors  

The Unimog or an alternative vehicle to the "Unimog" will be accepted. The tractor is to be 

fitted with a hydraulic loader of capacity up to 3500 kg at a radius of 1700 mm, and shall 

have generally the characteristics of the HIAB 650A loader. The Unimog shall be equipped 

with an 8 tons capacity winch. The offered Unimog shall be fully equipped including any 

structural modification or additional equipment necessary to operate the loader or 

winch/trailer which are to be fitted or supplied.  

m. Self braking drum jacks shall be capable of supporting one drum as described in (k) above. 

The braking mechanism will be such as to automatically reduce to a minimum, over-running 

of the drum during wire stringing operations. Preference will be given to drums which can be 

dismantled handled, and erected by a team of two men.  

n. Mess/tool wagons shall be four-wheel drive vehicles specially converted to provide messing 

facilities, shelter and limited tool storage for up to six linesmen. Each vehicle shall as a 

minimum be provided with air conditioning, a refrigerator, cooker, cupboards, bench seats and 

a table. There will be facilities for the storage of gas cylinders and all furniture and fittings 

will be fixed in position.  

o. Tower erection equipment will comprise the following:  

1. One aluminium tubular lattice derrick triangular in section, at least 18 m overall length 

with swivel head bracket for attaching 4 guys at 90 degrees to each other. The derrick 

will be tested at a luff of 20 degrees from the vertical with a load of 2.5 tons. The derrick 

will be fabricated in panels (maximum 3) which will bolt together prior to erection. No 

panel may be more than 10 m in length.  

2. Five steel "wallace" toggles, the minimum diameter of the toggle body being 150 mm.  

3. Five sets of 3x2 blocks suitable for non-metallic 16 mm rope.  

4. Six snatch blocks with a safe working load of 3 tons and each with a closed eye.  

5. One 2.5-ton wheel mounted portable diesel-powered winch complete with anchoring 

facilities and 150 m of 14mm diameter steel wire rope of an approved construction to 

provide reasonable flexibility during tower erection/dismantling.  

  

 i.  Means of LTA & E  

The means of handling, loading, transport storage and erection to be adopted by the Contractor 

of any material provided by the Employer shall be approved by the Employer, prior to any such 

material being handed over to the Contractor .In addition, the Contractor will authorize in writing, 

one or more of his staff to accept from time to time, such material as is considered reasonable to 

achieve completion of the various sections of the line by the guaranteed completion date.  
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Any material provided by the Employer and received by the Contractor and which is subsequently 

found to have suffered damage or has been lost or stolen due, in the opinion of the Employer, to 

careless handling, inefficiency or inadequate working methods on the part of the Contractor, then 

at the option of the Employer, the Contractor shall replace the said material or pay to the Employer 

a sum equal to the cost of replacing the goods at the Employer's stores. To this end the Contractor 

shall negotiate an “all risks” insurance policy. The terms of the policy shall be subject to the 

approval of the Employer, to cover loss or damage to said material.  
  

 

 

 

 

 

 

 

 

 

 

7. Inspection and Testing  

7.1 General  

The Employer representative has the right to inspect materials and equipment during the 

fabrication. The Employer will witness all type tests and selected factory acceptance tests (FAT). 

For some materials where the Manufacturer can demonstrate long experience or similar product, 

existing type tests certificates on similar product may be accepted, not older than 10 years. This 

situation is typical for conductor, OPGW, insulator units, dampers and spacer dampers. In case 

no certificates are available, the type tests shall be performed according to the Standards shown 

in Material Schedule or equivalent, the cost shall be included in the materials supply price.   

  

For insulator sets, type tests reports might be accepted if they have successfully passed a previous 

type test in an independent testing laboratory accepted by NEPCO according to the requirements 

of this document in the last 10 years, provided that the tested sets are identical to the submitted 

sets for each component and no alterations to the design, materials type, or the production process 

were made that might affect the performance. If the contractor fails to provide a type test report 

or certificate accepted by the employer, the type tests shall be performed according to the 

Standards shown in Material Schedule or equivalent, the cost shall be included in the materials 

supply price.  
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The required type tests are here below described for towers, insulator sets and foundation, and are 

conditional for design approval. These type tests shall be carried out on prototypes and quoted in 

Price Schedule and shall include manufacture, supply erection, dismantling of all materials, 

equipment and provision for test facilities.  

  

The cost of the FAT, test materials, equipment’s, or any other costs related to the test shall be 

included in the Materials Supply Price in the price schedules.  The expenses of two employers’ 

representatives witnessing the test shall be quoted in the price schedule.  

  

If the test was not attended by the employer, a full report in accordance to the approved test 

procedure shall be submitted to the employer for review and approval. The employer reserves the 

right to have the Tests witnessed by 3rd party without any additional cost.   

  

Instruments shall be approved and shall, if required by the Employer, be calibrated by the National 

Physical Laboratory or such other body as may be approved, at the expense of the Contractor. 

The type tests shall be carried out at the Manufacturer's works or in independent laboratories, the 

acceptance test at the Manufacturer’s work or at site.  

At least 28 working days’ notice of the date, time and place of all tests shall be given to the 

Employer so that arrangements can be made to have the test witnessed.   

  

The Contractor shall provide food, accommodation, Visa, transportation, round trip air fare 

(economic class) between Employer home offices and any other countries where equipment’s are 

to tested and any internal transportation within the country of the test, with no cash pocket money.    

  

Prior to the tests, the Contractor shall submit an outline of the procedures and tests in its plans to 

demonstrate fulfillment of the requirements specified in the subsequent sections of the detailed 

technical specifications.   

Any costs incurred by Employer representative in attending a repeat type or acceptance test 

brought about as a result of a failure of the subject under test and postponement of the test program 

shall be to the account of the Contractor.  

  

During the erection the Employer will inspect at site the various components installed. The 

passing of such inspection or test will not, however, prejudice the right of the Employer to reject 

the plant, if it does not comply with the specification when erected or give complete satisfaction 

in service.  

  

7.2 Required type tests  
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7.2.1 Towers N/A 

The Employer will select straight line and angle towers detailed in Price Schedule, which shall 

be assembled at the manufacturer's works, or other approved place, for test full scale load, if 

required by the Employer.  

  

If required by the Employer, tests to destruction shall then be carried out on all or any of the 

structures submitted for tests. All structure tests, on which results are approved, will be paid for 

at the rates stated in the Schedule of Prices. The payment will be made only for a successful test 

and the Bidders should note that different rates are required for tests to destruction and tests to 

ultimate design load only.  

No part of a tower tested to destruction shall be used in the permanent works and the Contractor 

shall confirm disposal to the Employer. The load test shall be carried out according to IEC 60652. 

All structural parts not included in the loaded structure shall be preassembled at work for 

dimensional check.  

 

 

 

  

7.2.2 Insulator set  

The tests shall be conducted  and witnessed by two  employees at one of the following 

international independent laboratories (KEMA, CESI, IPH Germany, ETH Switzerland, SAG 

Germany , and Kinectrics Canada)  and/or carried out at one of international accredited 

laboratory has a certificate of (ISO/IEC 17025) and approved by the employer with the presence 

of both (two employer) and representative from above mentioned laboratories (KEMA, CESI, 

IPH Germany, ETH Switzerland, SAG Germany , and Kinectrics Canada)  .  

  

Type tests shall be performed to verify the main suspension and tension insulator sets electrical 

performances  

  

• Electrical test  

The insulator sets, complete with all component, and conductor fittings, tension clamps 

and damper (installed on conductor or equivalent pipe) shall be tested in independent 

laboratory, and the following test are required, with reference Standard:  

- Power frequency withstand voltage (wet-dry) IEC 60383 - 

Lightning impulse withstand voltage (±/- dry) IEC 60383 - 

Switching impulse withstand voltage (wet)  IEC 60383  

- Corona extinction voltage  IEC 61284  

- RIV test  IEC 61284 - Power arc  IEC 61467  
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• Mechanical test  

Type test may be required to confirm the ultimate tensile strength of the compression 

clamps and joints installed on the real conductor.  

Other tests may be required on special components.  

  

7.2.3 Foundation uplift tests N/A 

To prove that pad & chimney, concrete block or auger foundations attain the required resistance 

to uplift the Contractor will carry out tests adjacent to the line route at positions, if decided by the 

Employer for the particular foundation types specified, correlated to the soil type.  

  

The Contractor will cast a separate single leg foundation to the appropriate design and subject the 

leg to an uplift test until the foundation fails. The particular rates called for in Price Schedule 

must include the excavation concreting and backfilling of the foundation, the test operation, the 

supply and removal of the testing equipment and any ancillary works which are necessary for the 

test to be carried out. The Contractor should also include in his rates for testing the cost of 

breaking out the concrete and cutting off the stub to a depth of not less than 70 cm below ground 

level after the test has been concluded.  

  

7.3 Acceptance tests (FAT)  

All materials acceptance tests at factory shall be performed according related specified Standard 

or equivalent subject to Employer approval.  

The material delivered locally at site (reinforcing bars, cement, aggregate etc.) shall be supplied 

with the certificates proving quality and origin.  

  

7.4 Routine tests   

The quality plan of each material supplier shall be submitted by Contractor.  

  

7.5 Tests on completion  

The final acceptance of the line includes:  

• Check of line components  

• Electrical tests for continuity and insulation check.  

Furthermore, the line shall be energized at full working voltage before handing over and the 

arrangement for this, and such other tests as the Employer shall desire to make on the complete 

line, shall be assisted by the Contractor who shall provide such labour, transport and other 
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assistance as is required, without extra charge. Apparatus for special tests shall be provided by 

the Employer.  

  

7.6 Tests at end of maintenance period  

The Contractor shall be responsible for checking that total and relative sags of Conductors are 

within the specified tolerances. Such checks shall be carried out at selected points along the route 

as requested by the Employer and the Contractor shall provide surveying instruments to enable 

the checks to be carried out with the line live and in service.  

  

 

 

 

 

 

 

 

  

8. Data schedule For 400 kV OHTLs: 

  

  

8.1 Technical specification data  

8.1.1 System data  

  

Description  Unit  Data  

System voltage  kV  400  

System highest voltage  kV  420  

System frequency  Hz  50  

Number of circuit per tower  No.  2  

Number of phase per circuit  No.  3  

Number of conductor per phase  No.  2  

Number of overhead OPGW earthwire  No.  2  

Line length (approx.)  km  106  

Nominal current for each circuit  A  1100  

 8.1.2 Ambient condition  
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Description  Unit  Data  

Altitude above sea level  m  800  

Keraunic level  days/year  15  

Temperatures: - 

Maximum ambient  

  

C°  

  

45  

- Minimum ambient  C°  -5  

- Annual average  C°  26  

  

8.1.3 Electrical design  

Description  Unit  Data  

• Short circuit    40kAx1sec  

• Insulation voltage levels:  

- Switching impulse  

- Lightning impulse  

• Minimum unit insulation creepage length (phase 

to phase voltage)  

  

kV 

kV 

mm/kV  

  

1050  

1425  

38  

• Corona extinction voltage  kV  270  

• RIV level on 300Ω resistance at 1 MHz  μV  100  

• Audible noise at ROW border in fair weather  dB  40  

• Max tower earth resistance  Ohms  10  

  

8.1.4 Temperatures and unit loads  

  

Description  
 

Unit  
Conductor  

& OPGW  

Insulator 

set  
Tower  

• EDS temperature  – no wind  °C  26  -  -  

• Max temperature  – no wind  °C  75  -  -  

• Min temperature  – no wind  °C  -5  -  -  

• Max wind: - 

Temperature  

- Pressure  

   

°C 

daN/m2  

  

-5  

70  

  

-  

84  

  

-  

262 *  
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• Normal Wind with ice  

- Temperature  

- Pressure - Ice thickness  

- Ice density  

  

°C 
daN/m2  

mm  

kg/m3  

  

-5  

42  

10  

900  

  

-  

51  

-  

-  

  

  

160*  

- 

-  

• Ice  

- Temperature - Ice 

thickness  

- Ice density  

  

°C  

mm 

kg/m 
3  

  

-5  

10  

900  

  

-  

-  

-  

  

-  

-  

-  

• Reduced wind (for clearance only)  

- Temperature  

- Pressure  

  

°C 

daN/m2  

  

-5  

18  

  

-  

21.6  

  

- 

-  

• Phase distances (for clearance only) 

- Temperature  

   

°C  

  

40  

  

-  

  

-  

• Conditions  

- Max OPGW sag in EDS (% of 

Conductor sag)  

- Ruling span range (min max)  

  

% 

m  

  

90  

205 - 615  

  

-  

  

-  

Note: * on one tower face only  

 

8. 1.5Safety factors & overload factors  

Description  Safety Factor  

• Conductor & OPGW  

- EDS condition  

- Other conditions  

  

4.5  

2.5  

• Insulator and fittings  

- Normal condition - 

Security condition  

- Safety condition  

  

3  

2.2  

3  

• Dead clamps and mid-span joint  

95% of wire’s 

UTS  

• Tower  

- Normal condition 

Vertical  *  

  

  

1.2  

Transversal  1.7  
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Longitudinal  1.7  

- Security condition 

Vertical  

  

1.25  

Transversal  1.25  

Longitudinal  1.25  

- Safety condition 

Vertical  

  

2  

Transversal  2  

Longitudinal  2  

Note: * With the minimum weight span the safety factor shall be 1.  

  

Description  Overload Factor  

• Foundation overload factor on ultimate 

loads from tower  
1.2  

 

 

 

8.1.6 Internal clearances  

  

Description  

Pressure (daN/m2)  Swing 

angle  

(deg)  

Clearance  

Conductor  

& OPGW  

Insulato r 

set  

• Suspension string  

- Still air  

- Reduced wind  

- High wind  

  

0  

18 

30  

  

0  

21.6  

36  

  

5  

27 

52  

  

3800 mm  

3000 mm  

800 mm  

• Jumper loop  

- Still air  

- Reduced wind  

- High wind  

  

0  

18 

30  

  

0  

21.6  

36  

  

0  

20 

40  

  

3800 mm  

3000 mm  

800 mm  

• Jumper 

  insulato r string  

- Still air  

- Reduced wind  

- High wind  

  

  

0  

18  

30  

  

  

0  

21.6  

36  

  

  

5  

15  

30  

  

  

3800 mm  

3000 mm  

800 mm  
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• Minimum tower 

internal clearance 

for tower 4TU:  

- Phase to phase 

- Phase to earth  

        

  

3800 mm  

2800 mm  

• Minimum vertical 

distance phase to 

phase in span (m)  

      
    

0.75√𝑓 + 𝑙 + 0.75  

∙  

3.2 (𝑚)  

• Minimum horizontal l 

distance phase to 

phase in span (m)  

          
0.62√𝑓 + 𝑙 + 0.75  

∙ 3.2  

(𝑚)  

• Minimum vertical 

distance phase to 

earth in span (m)  

        

0.75√(𝑓 ) + 0.75 . 2.8  

• Minimum horizontal 

distance phase to 

earth in span (m)  

        

0.62√(𝑓 ) + 0.75 . 2.8  

• Shielding angle        20°  

  

* 30° shielding angle is allowed for tower 4DTU.  

 8.1.7 External clearances for tower spotting  

Description  
Clearance 

(m)  

• Vertical clearance *  

- Normal ground not accessible to vehicles  

  

8.6  

- Residential area  15.0  

- Motorways  15.0  

- Roads  11.0  

- Buildings, structures, walls, wireless and TV aerials 

and scaffolding  
7.6  

- Trees  5.7  

- Telephone lines  5.0  

- Power lines (above or below)  6.0  
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- Power line supports (any part on which a man may 

stand)  
8.0  

- Railway (from rail level)  12.0  

• Horizontal clearance **  

- From water pipelines  

  

75  

- From oil pipelines  100  

- From gas pipelines  100  

- From oil or gas storage tanks  150  

- From main roads  45  

- From minor un-paves roads  20  

- From railways or railway communication systems  50  

- From telecommunication lines or cables  50  

- From high and low voltage power lines  50  

  

Note: * The above clearances shall be observed within the overhead line area 

and up to 4 m outside the outer phase.  

** Dimensions given are for guidance only and may be amended 

during survey as a result of negotiations with the relevant 

authorities.  

  

  

  

  

  

  

  

  

  

 8.1.8 Tower types and ratings  

  

  

Tower type  

  

basic 

span  

  

Line 

angle  

Wind span  
Max weight 

span  

Min 

weight 

span  

Max  

singl  

e 

span  
Nor 

mal  

Brok 

en  

No 

r  

mal  

Brok 

en  

  m  deg  M  m  m  m  m  m  
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4DL  

  

Susp.  

  

410  

0  450  340    

820  

  

615  

>60% 

wind 

span  

  

900  
2  355  270  

  

  

4D1  

Tens.  410  0-10  450  340  1230  900  -300  900  

Heavy 

Susp.  

  

410  

  

0  

  

850  

  

640  

  

1230  

  

900  

>60% 

wind 

span  

  

900  

Sectio 

n  
410  0  450  340  1450  900  -610  900  

4D3  Tens.  410  10-30  450  340  1230  900  -300  900  

4D6  Tens.  410  30-60  450  340  1230  900  -300  900  

  

  

4D9/  

4DT  

Tens.  410  60-90  450  340  1230  900  -300  900  

  

  

Term.  

  

  

410  

45 line  

side  

45 

gantry 

side  

  

  

400  

  

  

0  

  

  

900  

  

  

0  

  

  

-300  

900  

4DT 

u  

Tens.  

&  

Term.  

  

150  

0-5° 

Entry 

angle  

  

300  

  

210  

  

650  

  

490  

  

-100  

  

200  

  

  

QT  

  

  

Term.  

  

  

410  

45 line  

side  

45 

gantry 

side  

  

  

400  

  

  

0  

  

  

900  

  

  

0  

  

  

-300  

900  

8.1.9 Lattice steel towers  

Description  Unit  
Required 

data  

• Step bolt diameter (min.)  mm  16  

• All tower steel parts hot dip galvanized  -  Yes  
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• Zinc coat thickness: -  
For steel sections  

- For bolts and nuts  

- For earthing strip  

  

µm 

µ 

m 

µ 

m  

  

min. 85 

min. 55 

min. 120  

• Minimum bolt diameter:  

- High tensile steal  

- Mild tensile  

  

m 

m  

m 

m  

  

12  

16  

• Max number of bolt sizes in one tower  No.  2  

• Maximum slenderness ratio – L/r:  

- Main leg, stub and main compression 

members in crossarm, λ  

- All other members having computed 
stresses, λ  

- Redundant members without   computed 

stressed, λ  

- Tension members only, λ  

  

-  

-  

-  

-  

  

120  

200  

250  

350  

• Minimum thickness of steel members:  

- Main leg, stub and main compression 

members in crossarm  

- All other members having computed 

stresses  

- Redundant members without   computed 

stressed  

- Gusset plates  

  

mm 

mm 

mm 

mm  

  

6  

5  

5  

6  

• Earthing tape section  mm  40x4  

• Minimum equal angle sections    Lx40x40xt  

• Maximum length of structural member  m  9  

• Tolerances of finished members:  

- Max lateral variations of actual length 

between points of lateral supports  

  

Ratio  

  

1/1000  
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- Finished members without ends finished 

for contact bearing:  

- Members up to 3 m length  

- Members greater than 3 m length:  

* 3 m to 6 m  

* greater than 6 m  

  

Mm  

Mm 

Mm  

  

± 1.5  

± 2.5 ± 

3.0  
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8.1.10 Plates  

  

  

Description  Unit  
Required 

data  

• Required plates  

a) Danger plate  

  

N°  

  

2  

b) Circuit plate  N°  2  

c) Phase plate  N°  6  

d) Tower number plate  N°  2  

e) Aerial plate (every 10 towers)  N°  1  

  

8.1.11 Soil parameter for foundation design  

Description Unit 
Sandy silty till  Deleterious stoney silty sand 

• Backfill density of

 earth per 

cubic meter 

kN/m3 14 16 

• Angle of frustum of 

earth resisting uplift 

- Undercut 

construction 
- Non-undercut 

construction 

 

 

degree 

 

 

- 

 

 

- 

degree 15 25 

• Density of concrete  
(KN/ 

m3) 

23 23 

• Ultimate earth pressure 

for standard foundation 

under specified loads 

 

daN/c

m2 

 

5 

 

15 

• Ultimate adhesion value 

between galvanized steel 
and concrete 

 

daN/c

m2 

 

7 

 

7 

• Ultimate lateral earth 

pressure at depth 1 m 
** 

 

daN/c

m2/m 

 

0.5 

 

1.0 
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Note: The specified loads include the tower safety factor and foundation overload 

factor.  

*h = depth in m  

**For auger foundation the lateral earth pressure shall be multiplied by 

3 (Broms)  

*** In case of flooded area the eight shall guarantee concrete top above 

flooding level.  

  

  

  

 

 

 

 

 

• Ultimate friction 

between concrete 

surface and un-disturbed 

soil 

 

daN/c

m2 

 

0.35 h* 

 

3.9 

• Minimum portion of stub 

loads to be allowed for in 

the design of stub cleats 

 

% 

 

100% 

 

100% 

• Minimum net concrete 

cover on outer steel 

surface 

 

cm 

 

5 

 

5 

• Minimum height of 

concrete top above 

ground level 

 

cm 

 

30 

 

30 

• Minimum concrete 

strength on cylinder 

sample 

 

daN/cm2 

 

343 

 

343 

• Minimum rebar strength daN/cm2 3500 3500 
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  8.2 Material data sheets  

        8.2.1 Conductor ACSR/ACS 

  

  

Description  Unit  
Required data  Offere 

d data  

• Code    ACSR/AC 

S  

(560/50)  

  

• Standard  

  ASTM B 416 

IEC 50182  

  

• Manufacturer  Company  ---    

• Total cross section  mm2      

• Aluminum cross section  mm2      

• Aluminum clad steel cross 

section  

mm2      

• Stranded  conductor 

   overall diameter  
mm  32.2  

  

• Number of Aluminum wires  N˚      

• Diameter of Aluminum wires  mm      

• Number of Aluminum clad steel 

wires  
N˚  

    

• Diameter of Aluminum clad steel 

wires  
mm  

    

• Ultimate tensile strength (UTS)  daN  15000    

• Standard mass  Kg/km  1874    

• Standard  length  on 

   drum tolerance  

  
±2%  

  

• Modulus of elasticity  KN/mm²      

• Coefficient of linear expansion  1/˚C      

• Direction of strand    Right    

• DC resistance at 20°C  Ohm/km  0.0496    
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• Max tension  KN      

• Long term creep (10   years) 

tempreture gap  
˚C  

    

• Overall reel dimension:  

- Diameter  

- Width  

- Reel lengths range  

  

m 

m  

m 

m mm  

    

• Grease    NIL    

  

  

8.2.2 OPGW  

Electromechanical data  Unit  

Required 

data  

Offered 

data  

• Type        

• Standard  

  EN 50182 

IEC 60793  

  

• Manufacturer  Company  --    

• Total cross section  mm2      

• Core diameter  mm      

• Overall diameter  mm  ≤18±2%    

• Alu Alloy wire no.  n x mm      

• Alu Alloy wire dia  mm      

• Alu Alloy wire section  mm2      

• Alu Clad wire no.  n x mm      

• Alu Clad wire dia  mm      

• Alu Clad wire section  mm2      

• Ultimate tensile strength (UTS)  daN  9200    

• Modulus of elasticity  kN/mm2      

• Coefficient of linear expansion  1/°C      

• Mass  kg/km  ≤650±2%    

• Direction of strand (outer layer)    Right    
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• Short circuit performance  kA/sec  14kAx1sec    

• DC resistance at 20°C  Ohm/km      

• Max tension        

• Long term creep (10 years) – 

Temperature gap  
°C  

    

• Bending minimum radius  Mm  500    

• Overall reel dimension:        

- Diameter  Mm      

- Width  Mm      

-  OPGW reel lengths range  Mm      

• Grease    Nil    

  

  

  

  

 

Optical fiber data  Unit  
Required 

data  

Off

ere 

d 

data  

• Number of optical fibers on OPGW – Minimum  
No.  36  

  

  

• Standard  

  IEC 60793  

IEC 60794  

ITUT

G652  

  

• Fiber type    CCITT 

G652D  

  

• Attenuation        

-  Attenuation at wave length 1625 nm  dB/km  ≤ 0.4    

-  Attenuation at wave length 1550 nm  dB/km  ≤ 0.35    

• Cut-off wave length  Nm  ≤1450    

• Dispersion        
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- Chromate dispersion at 1460-1550 nm wave length  ps/nm.

km  
-4.2 to 6.2  

  

- Chromate dispersion at 1550-1625 nm wave length  ps/nm.

km  
2.8 to 11.2  

  

• Mode        

-  Mode field diameter  µm  8-11    

-  Mode field concentricity error  µm  ≤0.6    

• Geometry        

-  Cladding diameter  µm  125±1    

-  ≤1%  

-  Coating diameter  µm  250±15    

        

 

   

 

8.2.3 Composite insulator  

  

Description  Unit  
Required 

data  

Offered 

data  

• Code        

  

• Standard  

  IEC 60120  

IEC 60372  

IEC 61109 

IEC 61466  

  

• Manufacturer  Company      

• Material    HTV    

• Length  mm      

• Diameter of core  mm      

• Diameter of short shed  mm      

• Diameter of large shed  mm      

• Coupling    Ball socket    

• Pin diameter  mm      

• Locking device  

  stainless 

steel split  
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• Min creepage (leakage) distance  mm  15960    

• Mass of unit  kg      

• Ultimate tensile strength UTS for 

Suspension  
kN  120  

  

• Ultimate tensile strength UTS for 

Tension  
kN  210  

  

• Min  wet  power  

 frequency withstand  

voltage  

kV      

• Min  dry  lightning  

 impulse withstand  

voltage  

kV  1425    

8.2.4 Phase suspension insulator set  

  

Description  Unit  
Required 

data  

Offered 

data  

• Set type    I string    

  

• Standard  

  IEC  

60383  

IEC60815  

IEC  

61284  

ISO 1461  

  

• Manufacturer  Company      

• N° of insulator string*  N°  2    

• Armour rods    yes    

• UTS of set (one string)  kN  120    

• UTS of set (two string)  kN  2×120    

• Mass of set (without insulators) 

with single string  
Kg  

    

• Counterweight: max weight  Kg  ≥200    

• Total length of insulator set ( for 

single and double string)  
mm  5603  
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• N˚ of conductor per bundle  N˚  2    

• Conductor bundle spacing  mm  500    

• String axis spacing  mm  500    

• Suspension clamp tightening  Nm      

• Suspension clamp min withstand 

slipping load  
kN  

    

• Dry lightning impulse voltage:  

- pos.  

- neg.  

  

kV 

kV  

  

1425  

  

• Dry switching impulse withstand 

voltage  
kV  1050  

  

• Wet power frequency withstand 

voltage  
kV  

    

• Dry power frequency withstand 

voltage  
kV  

    

• Corona extinction voltage  kV  270    

• RIV level on 300Ω resistance at 1 

MHz  
µV  100  

  

• Galvanizing  

- All components  

- Bolts, nuts and washer  

  

µ m 

µ m  

  

85  

55  

  

  

Note: * 2 strings can be required in special crossing.   
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8.2.5 Phase tension insulator set  

  

Description  Unit  
Required 

data  

Offered 

data  

  

• Standard  

  IEC 60383  

IEC 60815  

IEC 61284  

ISO 1461  

  

• Manufacturer  Company      

• N° of insulator string  N°  3    

• Insulator unit UTS  kN  3×210    

• UTS of set (one string)  kN  210    

• UTS of set (tripple string)  kN  3×210    

• Low duty (upright and inverted)*  kN  2x210    

• Mass of set (without insulators)  kg      

• Total length of insulator set  
mm  

Min 6577 

Max 6757  

  

• N˚ of conductor per bundle  N˚  3    

• Conductor bundle spacing  mm  500    

• String axis spacing  mm  500    

• Dead end clamps min 

withstand tension (% UTS of 

conductor)  

%  95    

• Dry lightning impulse voltage:  

- pos.  

- neg.  

  

k 

V 

k 

V  

  

1425  

  

• Dry switching impulse withstand 

voltage  
kV  1050  

  

• Wet power frequency withstand 

voltage  
kV  
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• Dry power frequency withstand 

voltage  
kV  

    

• Corona extinction voltage  kV  270    

• RIV level on 300Ω resistance at 1 

MHz  
µV  100  

  

• Galvanizing  

- All components  

- Bolts, nuts and washer  

  

µ 

m 

µ 

  

85  

55  

  

 m    

  

Note: * Inverted insulators should be equipped with adjustable arcing horn   
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8.2.6 Phase conductor compression joint and repair sleeve   

  

Description  Unit  
Required 

data  

Offered 

data  

• Standard  

  IEC 61284 

ISO 1461  

  

• Manufacturer  Company      

• Corona extinction voltage  kV      

• RIV level on 300Ω resistance at 1 

MHz  
dB  100  

  

• Joint  

- Overall length  

- Grease type  

- Mechanical strength (% UTS 

conductor)  

  

mm  

  

%  

  

  

  

95  

  

• Repair sleeve  

-  Overall length  

  

mm  

    

• Galvanizing  

- All components  

- Bolts, nuts and washer  

  

µ 

m 

µ 

m  

  

85  

55  

  

                     8.2.7 OPGW fittings  

Description  Unit  
Required 

data  

Offere 

d data  

  

• Standard  

  IEC 60383  

IEC 61284  

ISO 1461  

  

• Manufacturer  Company      
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• Suspension set  

- Neoprene insert in suspension 

set  

- Armour rod  

- UTS of suspension set - 

Suspension clamp tightening  

- Suspension  clamp 

   min withstand  

slipping load  

  

  

  

  

kN 

Nm 

kN  

  

Yes  

Yes  

  

• Tension set  

- Preformed armour rod  

- UTS tension set  

- Tension set type  

- Mechanical strength (% UTS 

OPGW)  

  

  

kN  

  

%  

  

Yes 

preformed  

95  

  

• Galvanizing  

- All components  

- Bolts, nuts and washer  

  

µ 

m 

µ 

m  

  

85  

55  

  

 

8.2.8 Stockbridge damper 

Description  Unit  
Required 

data  

Offered 

data  

  

• Standard  

  IEC 60383  

IEC 61284  

ISO 1461  

  

• Manufacturer  Company      

• Phase conductor - 

Damper type  

- Damper mass  

- Damper slipping 

   withstand load  

- Corona extinction voltage  

- RIV level on 300Ω resistance 

at 1 MHz  

  

kg 

daN 

kV 

µV  

  

stockbridge  

  

  

270  

100  

  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 277 of 295  

  

• OPGW shieldwire  

- Damper type  

- Damper mass  

- Damper slipping 

   withstand load  

- Warning sphere mass  

  

  

kg  

daN 

kg  

  

stockbridge  

  

• Galvanizing - All 

components  

- Bolts, nuts and washer  

  

µ 

m 

µ 

m  

  

85  

55  

  

 

 8.2.9 Phase conductor spacer damper 

Description  Unit  Required 

data  
Offere 

d 

data  

  

Standard  

  IEC 60383  

IEC 61284  

ISO 1461  

  

Manufacturer  Company      

Bundle spacing  mm  500    

Type (Spacer Damper)  

- Mass  

- Slipping withstand load  

- Compression load without deformation  

- Corona extinction voltage  

- RIV level on 300Ω resistance at 1 MHz  

  

kg  

kN 

da N 

kV 

μV  

  

  

6  

  

270  

100  

  

Galvanizing  

- All components  

- Bolts, nuts and washer  

  

m m  

  

85 55  

  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 278 of 295  

  

Speer movements  

- Longitudinal parallel to the 

conductor - Vertical movement at 

right angle to the conductor  

- Torsional, angular movement in 

a vertical  

  

m 

m  

m 

m mm  

  

max ± 60 max 

± 60  

  

max ± 2  

  

  

8.2.10 Phase conductor spacer (rigid) for jumper loop 

Description  Unit  
Require 

d data  
Offered data  

  

Standard  

  IEC 60383  

IEC 61284  

ISO 1461  

  

Manufacturer  Company      

Bundle spacing  mm  350    

Type (Spacer Damper)  

- Mass  

- Slipping withstand load  

- Compression load without deformation  

- Corona extinction voltage  

- RIV level on 300Ω resistance at 1 MHz  

  

kg  

kN 

da 

N 

kV 

μV  

  

  

6  

  

270  

100  

  

Galvanizing  

- All components  

- Bolts, nuts and washer  

  

m m  

  

85 55  

  



The National Electric Power Company   
Tender no. 63/2025 

  

Page 279 of 295  

  

Speer movements  

- Longitudinal parallel to the 

conductor - Vertical movement at 

right angle to the conductor  

- Torsional, angular movement in 

a vertical  

  

m 

m  

m 

m mm  

  

max ± 60 

max ± 60  

  

max ± 2  

  

  

  

  

8.2.11 Plates 

Description  Unit  Required data  
Offered 

data  

• Manufacturer  Company      

• Colour 

  require d 

background/indication a) 

Danger plate  

b) I  Circuit plate  

II Circuit plate  

c) Phase plate  

d) Tower number plate  

e) Aerial plate every 10 

towers)  

    

  

white/red  

  

  

red/yellow/blue 

  

  

• Material plate / coat        
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8.2.12 Warning sphere for shield wire 

Description  
 

Unit  
Required 

data  

Offered 

data  

• Manufacturer   Company      

• Material     fiberglass    

• Diameter   mm      

• Color         

• Mass   kg      

• Spheres 

  

n (approximately)  

separatio 

m  60    
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9 DOCUMENT LIST  
9.1 Bidder document   

The bidders are request to submit all the following documents:  

  

Ref. No.  

  

  

DESCRIPTION  

  

Bid  

Stage  

  

Remarks  

1.1  Technical description  X    

        

1.2  Statement of compliance with list of 

deviation, if any  
X    

        

1.3  Material data schedule  X    

        

1.4  Preliminary design technical documents      

1.4.1  Conductor final sag/tension calculation  X    

1.4.2  Shield  wires/OPGW  final 

 sag/tension calculation  
X    

1.4.3  Insulator sets and conductor accessories 

arrangement drawings  
X    

1.4.4  Shieldwires fittings and accessories for 

OPGW, arrangement drawings  
X    

1.4.5  Damping system   X    

1.4.6  Method of stringing and sagging, with 

technical details of equipment and machinery  
X    

        

1.6  Vendor list references1  X    

        

1.7  Detailed project schedule2  X    

        

1.8  Price schedule  X    

        

 
1 Vendor list and supplier  
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1.9  Detailed Organization chart3   X    

        

1.10  Construction organization4   X    

        

1.11  Detailed list of equipment5  X    

        

1.12  Laboratory for Electrical Insulator set type test 

(Name, references, location)  
X    

X indicates the requirements for submission   

  

The Employer can decide any supplier in the Bid vendor list without any 

modification of the price reported in the “Price schedule”.  

  
2Detailed project schedule  

The Bidder shall supply an exhaustive document (bare-chart), where all principal 

activities are reported in function of start time and duration. As minimum the 

following activities shall be indicated:  
9.1.1 Line route definition  
9.1.2 Survey  
9.1.3 Plan and Profiles  
9.1.4 Tower pegging and staking chart  
9.1.5 Design and details for each tower type  
9.1.6 Tower type tests for each tower (The Employer could decide 

types to be tested)  
9.1.7 Foundation design for each tower  
9.1.8 Insulator set design  
9.1.9 Electrical test on insulator set  
9.1.10 bush clearing and access roads  
9.1.11 Foundation construction  
9.1.12 Tower erection  
9.1.13 Insulator set erection  
9.1.14 Stringing and sagging  
9.1.15 Commissioning  
9.1.16 Guaranteed dates for completion and handover  

This document is to be completed by the Bidder and the periods and dates entered 

are binding the Contractor. Compliance with the required completion date is 

essential to allow the Employer to satisfy known future load demand and it is 

imperative that these dates are adhered to. The Bidder shall include in the period 
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entered above a realistic allowance for the time taken for clearing through 

customs of goods at the port of Aqaba. This allowance shall be based on the 

situation existing at the time of Tender preparation, being two weeks.  

  
3Detailed organization chart  

The Bidder shall supply an exhaustive document, with the main manpower that 

will be used in the Project and the key men Curriculum Vitae. As minimum the 

following information shall be given:  
9.1.17 Project Manager CV  
9.1.18 Site Manager CV  
9.1.19 Safety and quality Manager CV  
9.1.20 Design engineer – Structural CV  
9.1.21 Design engineer – Civil CV  
9.1.22 Line construction Manager CV  
9.1.23 Stringing engineer CV  

  

The assigned persons proposed in the bidding document shall be available during 

the Project execution.  

  
4Construction organization  

The Bidder must indicate the minimum following information about his Project 

construction organization:  
9.1.24 Foundation gangs number  
9.1.25 Tower erection gangs number  
9.1.26 Minimum number of stringing gangs  
9.1.27 Average rate of foundation production (N/ month)  
9.1.28 Average rate of tower erection production (N/ month)  
9.1.29 Average rate of stringing production (line km/ month)  

  
5Detailed list of equipment  

The Bidder shall supply an exhaustive document, with the main equipment used 

in the Project. As minimum the following equipment information (quantity and 

type) shall be given:  
9.1.30 Mechanical excavators  
9.1.31 Air compressors complete with breakers and drills  
9.1.32 Concrete mixers  
9.1.33 Water Bowsers  
9.1.34 Foundation templates  
9.1.35 Sets of concrete shutters  
9.1.36 Vibrators  
9.1.37 Motorized pumps  
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9.1.38 Erection derricks, motorized winches and all ancillary tools 

and equipment for tower erection  
9.1.39 Cranes for tower erection  
9.1.40 Stringing winches  
9.1.41 Tensioners (brakes)  
9.1.42 Drum elevators  
9.1.43 Running pulleys  
9.1.44 Pilot (x 1000m)  
9.1.45 Tractors  

  

The equipment proposed in the bidding document shall be available during the 

Project execution.  

  

  

  

  

  

9.2 Contractor document schedule  

  

Ref. 

No.  
DESCRIPTION  

Basic 

desig 

n 

stage  

Detail  

drawin 

g stage  

As  

Built 

stage  

2.1  Planning and management        

2.1.1  Project schedule and progress  X      

2.1.2  Technical document list and status  X    X  

2.1.2  Supplier list and references  X      

2.1.4  Material procurement schedule and status  X    X  

2.1.5  Type test schedule        

2.1.6  Inspection plan (Quality Control Plan)  X      

2.1.7  Acceptance test schedule  X      

2.1.8  Organization chart  X      

2.1.9  Local Sub-Contractor list and references  X      

          

2.2  OHTL engineering basic data        
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2.2.1  Phase conductor mechanical calculation  X    X  

2.2.2  OPGW mechanical calculation  X    X  

          

2.3  Survey        

2.3.1  Topographic  map  /  Line  route 

chorography  
X    X  

2.3.2  Plan and profile drawings  X  X  X  

2.3.3  Plan and profile PLS CADD files  X  X  X  

2.3.4  Preliminary staking chart for tower pegging 

(structure list)  
X      

2.3.5  Tower diagonal sections, where required  X    X  

2.3.6  Final staking chart (including foundation 

and grounding)  
    X  

2.3.7  Line list of material  X      

2.3.8  Stringing chart  X    X  

2.3.9  Sagging chart  X    X  

2.3.10  Detailed planimetries, where required    X  X  

2.3.11  Key map with joint boxes and repeater 

location  
  X  X  

          

2.4  Structural engineering        

  - Towers design reports        

  - Towers shop/erection drawings        

  - Tower bill of materials    X  X  

 

Ref. 

No.  
DESCRIPTION  

Basic 

desig 

n 

stage  

Detail  

drawin 

g stage  

As  

Built 

stage  

  - Tower load test procedure        

  - Tower load test report        

  Stub setting dimensions        
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2.5  Civil works engineering        

2.5.1  Preliminary soil investigation report  X      

2.5.2  Foundation design report        

2.5.3  Foundation construction drawing and 

setting dimensions  
      

2.5.4  Local soil investigation procedure  X    X  

2.5.5  Foundation type selection procedure  X    X  

2.5.6  Foundation load test (uplift, if any) 

procedure  
  X    

2.5.7  Earthing  arrangement  selection 

 and measurement  
X    X  

          

2.6  Materials engineering        

2.6.1  Materials data schedules  X    X  

2.6.2  Material Requisition  X      

2.6.3  Assembly and detail drawing of insulating 

sets, fittings and insulator for phase 

conductor  

X  X  X  

2.6.4  Assembly and detail drawing of sets, 

fittings and accessories for OPGW, 

including joint box  

X  X  X  

2.6.5  Calculation report and detail drawings of 

dampers, installation instructions  
X  X  X  

2.6.6  Electrical and mechanical type test 

procedures and reports on insulator set and 

fittings, procedure and reports  

X    X  

2.6.7  Electrical and mechanical type test on 

conductors and OPGW, procedures and 

reports  

X    X  

2.6.8  Conductors and OPGW drums details, 

insulator and fittings packing details  
X    X  

2.6.9  Earthing arrangement and detail drawings  X  X  X  

          

2.7  Materials fabrication        
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2.7.1  Supplier QA QC manuals and procedures  X    X  

Ref. 

No.  
DESCRIPTION  

Basic 

desig 

n 

stage  

Detail  

drawin 

g stage  

As  

Built 

stage  

2.7.2  Rough material certificates   X    X  

2.7.3  Measurement equipment certificates  X    X  

2.7.4  Inspection reports including, type tests and 

acceptance tests  
X    X  

2.7.5  Packing list  X    X  

          

2.8  Construction and erection        

2.8.1  Access roads maps  X    X  

2.8.2  Plan & detail of access roads, finger roads, 

structure pads  
    X  

2.8.3  Access roads warning signs    X  X  

2.8.4  Details of culverts/retaining walls      X  

2.8.5  Civil construction method statement 

(including earthing arrangement)  
X    X  

2.8.6  Tower erection method statement  X    X  

2.8.7  Conductors and OPGW stringing, sagging, 

clamping and jointing method statement  X    X  

2.8.8  Inspection reports  X    X  

2.8.9  Local rough material certificates (concrete 

etc.)  
X      

2.8.10  Measurement equipment certificates  X      

2.8.11  Measurement data (dimensions, sags,  

electrical resistance, etc.) and reports  
    X  

          

2.9  Commissioning        

2.9.1  Measurement data      X  

2.9.2  Final inspection report      X  



The National Electric Power Company   
Tender no. 63/2025 

  

  

Page 288 of 295  

  

  

          

2.10  Operation & Maintenance      X  

          

2.11  Spare part list      X  

          

          

X indicates the requirements for submission  
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ANNEX 1 – GENERAL MAP  
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Khanasri -Samra                                        Khanasri -  Amman West   

Point  Latitude  Longitude    Point  Latitude  Longitude  

T01  32.409667078  36.060046903  T01  32.180478899  36.005041854  

T02  32.409895415  36.059111540  T02  32.191167564  36.013405926  

T03  32.408330062  36.049893023  T03  32.205107074  36.020066495  

T04  32.405742272  36.042459870  T04  32.263426523  36.014571237  

T05  32.406226544  36.030342943  T05  32.271047065  36.027218857  

T06  32.409055081  36.007300998  T06  32.280004412  36.039198396  

T07  32.405708053  36.006515021  T07  32.288015697  36.043889873  

T08  32.403843155  36.008832689  T08  32.290480978  36.039876881  

T09  32.401068166  36.007871219    T09  32.298653110  36.029667621  

T10  32.401261653  36.007487712    T10  32.305564903  36.023017699  

T11  32.400600603  36.007094137    T11  32.312117252  36.021678642  

T12  32.395061852  36.013848978    T12  32.314557696  36.013077660  

T13  32.382612184  36.022972732    T13  32.317775840  36.006634120  

T14  32.376067574  36.010269295    T14  32.333085458  36.002226050  

T15  32.350069292  35.998894097    T15  32.339632720  35.991341721  

T16  32.336275742  36.000597799    T16  32.345589045  35.994951461  

T17  32.333232369  36.003040637    T17  32.349289069  35.997685977  

T18  32.319464097  36.007379752    T18  32.353505055  35.999159972  

T19  32.315107557  36.013411939    T19  32.377219126  36.007644624  

T20  32.312471005  36.022886480    T20  32.383026705  36.018852627  

T21  32.306126688  36.024013734    T21  32.396084142  36.011307577  

T22  32.299962424  36.030027712    T22  32.401154982  36.005816258  

T23  32.291542631  36.040900761    T23  32.402371816  36.006521443  

T24  32.288891810  36.046085925    T24  32.401738551  36.007685280  

T25  32.277653029  36.040098500    T25  32.402240166  36.007918920  

T26  32.263206178  36.016471172    T26  32.404185280  36.005286632  

T27  32.205405610  36.022841515    T27  32.409737376  36.006895541  

T28  32.179268942  36.012526333    T28  32.406901379  36.030129248  

        T29  32.406538269  36.042349558  

        T30  32.409216100  36.049924609  

        T31  32.410474431  36.059368471  
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        T32  32.410145156  36.060425438  

  
** Exact coordinates can be gathered by Line Surveys.  
  

 

 

 

 

 

 

 

 

 

 

  

  

ANNEX 2 –Towers Weights for 400 KV  (Black steel) 
  

  

Tower Type  Weight (kg)  
Stubs weight/Set 

(four legs) (kg)  

43DL Tower  

    

839.23  

43DL +0m  22249.937  

43DL +3m  24547.48  

43DL +6m  25728.462  

43DL +9m  27502.171  

43DL +12m  28666.208  

    

43D1 Tower  

    

1725.944  

43D1 +0m  40391.358  

43D1 +3m  45007.054  

43D1 +6m  47980.81  

43D1 +9m  49175.846  

43D1 +12m  52003.49  

    

43D3 Tower  
    

2374.36  
43D3 +0m  44462.336  
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43D3 +3m  49926.45  

43D3 +6m  53315.046  

43D3 +9m  55478.122  

43D3 +12m  57576.81  

    

43D6 Tower  

    

3726.494  

43D6 +0m  61690.322  

43D6 +3m  67367.768  

43D6 +6m  70187.298  

43D6 +9m  73756.226  

43D6 +12m  76769.81  

    

43D9/DT 

Tower  

    

5801.212  

43D9/DT +0m  69697.63  

43D9/DT +3m  74,697.63  

43D9/DT +6m  79462.638  

43D9/DT +9m  82605.926  

43D9/DT +12m  86700.288  

    

43DTu Tower  43DTU +0m  36870.6  2996.808  

    

  

  

ANNEX 3 –Legs Weights for 400 KV (Black steel) 

   

Tower Type  Leg Code Name  
Weight (kg) / Per one Leg  

43DL Tower  

-2m L.E.  424.78  

-1m L.E.  503.96  

0m L.E. Standard Leg  570.42  

+1m L.E.  673.01  

+2m L.E.  781.44  

+3m L.E.  864.6  



The National Electric Power Company   
Tender no. 63/2025 

  

  

Page 293 of 295  

  

  

    

43D1 Tower  

-2m L.E.  1470.1  

-1m L.E.  1477.31  

0m L.E. Standard Leg  1676.73  

+1m L.E.  1918.1  

+2m L.E.  1895.41  

+3m L.E.  2088.71  

    

43D3 Tower  

-2m L.E.  1697.29  

-1m L.E.  2070.63  

0m L.E. Standard Leg  2040.37  

+1m L.E.  2237.68  

+2m L.E.  2388.54  

+3m L.E.  2468.94  

    

43D6 Tower  

-2m L.E.  1110.66  

-1m L.E.  1371.44  

0m L.E. Standard Leg  1698.43  

+1m L.E.  1835.84  

+2m L.E.  2055.15  

+3m L.E.  2176.92  

    

43D9/DT Tower  

-2m L.E.  2210.62  

-1m L.E.  2562.36  

0m L.E. Standard Leg  2728.72  

+1m L.E.  3098.63  

+2m L.E.  3339.03  

+3m L.E.  3655.09  
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ANNEX 4 – Foundations Weights (4 Legs) for 400 KV  

  

  

Tower Type  Soil Type  
Concrete 

(m3)  
Excavation (m3)  

Reinforcement 

(kg)  

43DL Tower  

Sandy Silty Till  24.29  157.75  2455.7  

Deleterious  
Stoney Silty  

Sand  
18.44  

  
96.04  

  
1790  

        

        

      

43D1 Tower  

        

Sandy Silty Till  50.76  356.45  5706.2  

Deleterious  
Stoney Silty  

Sand  
36.35  

  
188.37  

  
3428.15  

        

      

43D3 Tower  

Sandy Silty Till  67.28  435.72  7111.12  

Deleterious  
Stoney Silty  

Sand  
52.7  

  
268.19  

  
4752  

        

        

      

43D6 Tower  

Sandy Silty Till  134.46  741.9  11275.76  

Deleterious  
Stoney Silty  

Sand  
99.27  

  
482.98  

  
8169.51  

        

        

      

Sandy Silty Till  204.38  1152  19045  
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43D9/DT 

Tower  
Deleterious  
Stoney Silty  

Sand  
121.83  

  
681.35  

  
10134.11  

        

        

      

43DTu Tower  

Sandy Silty Till  115.43  501.76  6227  

Deleterious  
Stoney Silty  

Sand  
79.44  

  
338.56  

  
4995  

        

        

  

  


