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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

INVITATION TO TENDER 

 

The National Electric Power Company (NEPCO) intends to have a loan and /or from 

NEPCO’s own sources towards the cost of supply (14) pieces of 132KV disconnectors for 

Irbid Substation (132/33 kV). 

 

The National Electric Power Company hereby invites sealed Tenders from eligible Tenderers 

for design, manufacture, inspection, testing, packing for export, supply CFR Aqaba, setting to 

Works and warranty for a period of (12) months from the date of receipt of last 

consignment at site or NEPCO warehouses. 

 

Interested Eligible Tenderers may obtain further information at the office of: 

National Electric Power Company 

PO Box 2310 

11181 Amman 

Jordan 

Telephone: +(962) 6-5858615 

Telefax:  +(962) 6-5818336 

A complete set of Tender Documents may be purchased by any interested eligible Tenderer 

on application to the above and upon payment of a non-refundable fee of JD 125 (one 

hundred and twenty five Jordanian Dinars).  

 The enclosed Tender Acknowledgement should be returned to the National Electric Power 

Company. 

Tenders must be delivered to The Tenders Committee (in the form of two envelopes, one 

envelope for Technical and Financial offer and one envelope for Bid Bond), National 

Electric Power Company at the above address not later than 14.00 noon Amman time on 

Sunday 12/05/2024                                                 

All Tenders must be accompanied by a Tender Guarantee in the amount of JD 4200 (Four 

thousand and two hundred Jordanian Dinars) in the form of a Bank Guarantee issued 

directly by an approved Bank located in Jordan and in the form provided in the Tender 

Documents.  
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 

 

TENDER ACKNOWLEDGEMENT 

 

 

National Electric Power Co 

P.O. Box 2310 

11181 Amman 

Jordan  

Telefax: 00 +(962) 6-5818336 

Attention: The Managing Director, 

Dear Sirs 

We the undersigned 

________________________________________________________________  

 

Acknowledge receipt of the Tender Documents for Tender Number (12/2024) comprising 

one copy of each of the following: 

- Invitation for Tenders, Instructions to Tenderers, Conditions of Contract and 

Tender Forms. 

- Technical Specification and Drawings. 

- Technical Schedules. 

- Price Schedules. 

 

We wish to receive any further information concerning this Tender at the following address: 

Name: 

 _________________________________________________________________ 

Address:

 __________________________________________________________________ 

 __________________________________________________________________ 

 _________________________________________________________________ 
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Our local agent in Jordan is: 

Name: 

 _________________________________________________________________ 

Address:

 __________________________________________________________________ 

 __________________________________________________________________ 

 _________________________________________________________________ 

                    

                                                                   

In case of not submitting this form to NEPCO before closing date, it is the Tenderer responsibility of 

not receiving correspondence, amendments to the tender, addendums… etc.                                                

 

 

 

 

 

                                                                

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



8 
 

 

 

 

 

 

 

 

 

Section 2  
 

INSTRUCTIONS TO PERSONS TENDERING                                                                                                   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



9 
 

NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

INSTRUCTION TO PERSON TENDERING 
 

1. The Tender shall be made in one copy on the accompanying form of tender with all 

blanks therein and in all the Schedules duly filled up in ink and signed, The Tender 

price shall include all incidental and contingent expenses. In particular, the Form of 

Tender must be completed and signed without alteration. 

Tenderers are particularly directed that the amount entered on the Form of Tender 

shall be a fixed price for performing the Contract strictly in accordance with the 

bond document and shall be the sum total of all the amounts printed into and 

entered by the Tenderer upon the Schedule of Prices. 

Should the Tenderer consider that he can offer any advantages to the purchaser by 

a modification to the Specification he may draw attention to such by an attached 

document stating the change in the amount of his Tender if such modification is 

accepted by the Purchaser, but the total entered on the Form of Tender shall be 

such as represents complete compliance with the bound document. 

2. No alteration shall be made in the Form of Tender or in the Schedules there to 

except in filling up the blanks as directed, If any such alteration to be made or if 

these Instructions will not be fully complied with the Tender may be rejected. The 

Tenderer, however, is at liberty to add any further details that he may deem 

desirable and, in the event of his so doing, shall print or type such details and annex 

the added matter to the Tender submitted by him. Such additional details shall not 

be binding upon the Purchaser unless they shall be subsequently incorporated in the 

Contract. 

3. The Tenderer shall submit with his Tender in order of the relevant clauses, a 

statement of any departures from the Specifications. Notwithstanding any 

description, drawings or literature which may be submitted, all details other than 

those in the Statement of Departures shall be assumed to be in accordance with the 

Specifications. 

4. Although IEC Recommendations and British Standards for workmanship, 

equipment and materials, have been selected in this Specification as a basis of 

reference, standards and specifications of other countries and recommendations of 

other international standard organizations will be acceptable provided they are 

substantially equivalent to the designated Standards and provided furthermore that 

the Tenderer submits for approval Specifications which he proposes to use. 

5. References to brand names or catalogue numbers, if any, in this Specification have 

been made only for that equipment for which it has been determined that a degree 

of standardization is necessary to maintain certain essential features, In certain 

instances such references have also been made for purpose of convenience to 

specify the requirements. In either case, offers of alternative goods which have 

similar characteristics and provide performance and quality at least equal to those 

specified are acceptable. 
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6. Pre-Tender Meeting and Site Visit: 
 

6.1    The Bidder is advised to attend the pre-bid meeting and site visit. A pre-bid 

meeting and site visit shall be held as mentioned in the invitation letter in 

NEPCO offices.  

6.2  The Bidder is advised to visit and examine the site (Irbid S/S) and surroundings 

where the Facilities are to be installed and obtain for itself on its own 

responsibility all information that may be necessary for preparing the tender 

and entering into a contract. The costs of visiting the site shall be at the 

Bidder’s own expense.  

6.3 The Bidders shall visit the site (Irbid S/S) and make himself aware of the 

details of the existing system/facilities. Modification work at the 

associated substations shall be compatible with the existing system, site 

visit is a must during bidding stage, the bidders are responsible to arrange for 

such site visit and such site visit will also be approved by NEPCO. 

6.4 Where the Bidders and any of its personnel or agents have been granted 

permission by the Employer to enter upon its premises and lands for the 

purpose of such visit, the Bidders, its personnel, and agents will release and 

indemnify the Employer and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or personal injury 

(whether fatal or otherwise) , loss of or damage to property, and any other 

loss, damage, costs, and expenses incurred as a result of the visit. 

6.5 Failure to investigate the Site shall not relieve the Bidders from responsibility 

for estimating properly the difficulty or cost of successfully performing the 

Works. 

6.6   If the site visit cancels a report of the site visit carried out by NEPCO will be 

provided. 

7. In the event that the intending signatory does not manufacture one or more of the 

main sections of equipment and materials, then the Tender submitted should give 

evidence to show that all the obligations imposed by the documents on the 

intending signatory have been fully understood and accepted, where applicable, by 

the manufacturer (s) to whom it would be intended to subcontract one or more of 

the main sections of the equipment and materials. 

8. If the Tenderer has any doubt as to the meaning of any portion of the General 

Conditions or the Specifications or Drawings, he shall when be submitting his 

Tender, set out in his covering letter the interpretation on which he relies. 

9. The purchaser does not bind himself to accept the lowest or any tender, nor to 

assign any reason for the rejection of any tender, nor to purchase the whole of the 

equipment and materials specified. 

10. The purchaser will not be responsible for, nor pay for, any expense or loss, which 

may be incurred by a Tenderer in the preparation of his Tender. 

11. One copy of the Tender, and its accompanying documents, filled up as directed, 

together with the drawings called for must be enclosed in a secure envelope 

endorsed (Tender for Contract No. 12/2024, should be submitted to the Managing 
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Director, National Electric Power Company, P.O. Box 2310, Amman 11181 The 

HASHEMITE KINGDOM OF JORDAN, by the time stated in the covering letter. 

12. No tender received after that time will be considered. 

13. All correspondence in connection with this Tender and Contract and all matter 

accompanying the Tender which is relevant to its examination shall be in the 

English language and expressed in metric units. 

14. The Tender is to be held open for acceptance or rejection for a validity period of 

(90) days from the time fixed for opening the Tenders. 

15. A non-refundable fee of JD (125 Jordanian Dinar) will be charged for each set 

comprising one copy of the Tender Documents . 

16. The Tender shall be accompanied by a Tender Bond in the form of a Bank 

Guarantee valid for at least 90 days from the time fixed to Tender closing date, or a 

certified cheque in favour of and payable to the Purchaser for a sum of JD 4200 

(Four thousand and two hundred Jordanian Dinars) as guarantee of good faith. 

17. This Bond is to be issued by any approved Bank in Jordan. The Bond will be 

returned to the unsuccessful Tenderer according to Regulation No. (8) For the 

year 2022 Government Procurements Regulation. In the case of the successful 

Tenderer the Bond will, subject to the Conditions of Contract, be returned as soon 

as a formal Contract Agreement and a performance Bond have been entered into. 

18. Tenders received prior to the time fixed for opening will be securely kept, 

unopened. Tenders received after that time will be rejected. The Purchaser bears no 

responsibility for premature opening of Tenders not properly addressed or 

identified. 

19. Tenders may be withdrawn by formal request received in writing from the Tenderer 

prior to the time fixed for opening. If for any reason the Tender should be 

withdrawn after the time fixed for opening and before expiry of the said validity 

period, the Purchaser has the right to retain the full value of the Tender Bond. 

20. A) Any arithmetical error shall be corrected by a decision of the procurement 

committee and the bidder must be notified accordingly, provided that the 

arithmetical corrections are as follows: 

1. In the event of a discrepancy between the unit price and the total amount, the unit 

price shall be adopted and the total price shall be corrected accordingly unless 

there is clear evidence that the decimal point is misplaced. 

2. If there is an error in the total amounts in the Bill of Quantities as a result of the 

addition and subtraction processes of the sub-totals, the subtotals shall be adopted 

and the total price shall be corrected accordingly. 

3. In the event of a discrepancy between the unit price, in figures and in writing, the 

unit price that mentioned in writing shall be adopted unless the procurement 

committee finds a basis for the adoption of the price mentioned in figures. 

4. If any bidder does not accept the correction of the errors after the analysis and 

evaluation, its submission shall be excluded and the bid bond shall be forfeited by 

a decision of the procurement committee. 

5. If the bidder has not priced one or more of the items in the works and technical 

services tendering, these unquoted items shall be considered to be loaded on the 

other items of the tender, and the bidder shall execute them free of charge, if the 
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tender has been awarded to it, whether the bidder attaches or does not attach those 

items in the tender. 

B) Subject to the provisions of paragraph (a) of this Article, the basis for the 

examination of submissions included in the unified works contract for the 

construction projects shall be adopted. 

21. Where compliance with a specific Standard Specification is called for the Standard 

Specification used shall be that in force at the time of Tender. 

22. The successful Tenderer shall abide by the commercial and professional regulations 

as required by the Ministry of Industry & Trade, Engineering Association, Jordan 

contractor’s association and other relevant Institutions in Jordan. (If applicable). 

23. The Tenderer may state the Tender Price in Jordanian Diners. If, however, a portion 

of the Tenderers expenditure under the Contract is expected to be made in countries 

other than Jordan he may state a corresponding foreign currency portion of the 

Tender Price in the currencies of those other countries. 

24. Tender evaluation will be consistent with the terms and conditions set for in the 

Tender documents. 

 In addition to the Tender Price, adjusted to correct arithmetical errors, other 

relevant factors such as the time of completion of delivery or construction, 

operating costs where applicable or the efficiency and compatibility of the 

equipment, the availability of service and spare parts, and reliability of construction 

methods proposed will be taken into consideration to the extent and in the manner 

specified in the Tender documents, in determining the evaluated Tender most 

advantageous to the Purchaser.  

25. For comparison of all Tenders, the currency or currencies of the Tender Price for 

each Tender will be valued in terms of Jordan Dinars. The rates of exchange to be 

used in such valuation will be the selling rates published by the Central Bank of 

Jordan, and applicable to similar transactions, on the day of Tenders closing date 

unless there should be a change in the value of the currencies before the award is 

made. In the later case, the exchange rates prevailing at the time of the decision to 

notify the award to the successful Tenderer may be used . 

26. Stamp duty and award fees are payable on Jordanian Contracts according to 

Jordanian laws, it is the Contractor's responsibility to purchase legal stamps to the 

requisite amount depending on the Contract Value, these fees should be paid within 

10 days of the date of LOA and before signing the contract to the Ministry of 

Finance, otherwise penalties will be imposed according to laws and regulations. 

If the final contract price is increased during or after completion of the works, 

contractor shall pay extra stamp duty and award fees proportional to the amount of 

increase.  

27. Before signing the contract and within 28 days from date Letter of Award, the 

successful Tenderer shall furnish an irrevocable and unconditional Performance 

Bond of (15%) of the total contract price in the form given and in the same 

contract currency, and you are required to extend the validity of the Bid Bond until 

the Performance Bond has been established and accepted by NEPCO.  

The Performance Bond shall be valid for a period expiring at least one month after 

receipt of the last CONSIGNMENT at site or NEPCO warehouse and shall still 

enforce until submission of the maintenance Guarantee for the Guarantee Period. 
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Failure of the successful Tenderer to comply with the requirements of above Sub-

Clause shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the tender security, in which event the Employer may make the award 

to the next lowest evaluated Tenderer or call for new tenders.  

If any variation order has been issued to increase the contract price during the 

contract duration, the contractor must increase the performance bond to the value of 

(15%) of the increased amount.  

The contractor shall seek for releasing Performance Bond upon fully finalized all 

contractual terms required and submit of maintenance Guarantee. 

28. For overseas transport, the Contractor and his sub-contractors Suppliers and 

Manufacturers shall give priority to Jordan National Line Co., and to Arab shipping 

companies and their subsidiaries for, the shipping of goods, materials and Plant 

provided such companies ships call at the port of export. The Contractor shall also 

give priority to the Royal Jordanian Airlines for airfreight shipment and transport of 

personnel. Shipment by sea freight must be on direct and regular (liner) vessel less 

than 15 years old at the time of shipment. The vessel should be classified and in 

accordance with (ISM) code and should be a member in the P&I club 

29. Any further information may be obtained on application in writing to:- 

Managing Director 

National Electric Power Company, 

P.O. Box 2310, Amman, 11181 

The Hashemite Kingdom of Jordan. 

30. The Contractor should print NEPCO Stock Code No. on the supplied Materials 

which can be obtained in due time. 

31. The bid bond shall be submitted either by the supplier or by the vendor on behalf of 

supplier in condition that he is fully authorized by Power of attorney letter from the 

supplier. 

32. Tenderer must submit country of origin and name of manufacturer for the offered 

goods. 

33. Tenderer shall submit his offer based on single price, excluding all custom duties 

and sales tax.  

34. Tenderer must fill the schedules of bill of quantities incorporated with breakdown 

prices of this tender. 

35. Tenderer must complete the technical data sheets of this tender. 

36. Complete offer shall be complete order; partial offer will not be accepted. 

 

37. Insurance: 

NEPCO undertakes to insure all the shipped materials and equipment’s with local 

Jordanian companies against all risks from the time they leave the works until they are 

delivered at site or at NEPCO warehouse. 

The contractor must provide full details of the material to be dispatched in good time 

for NEPCO to arrange for marine insurance before material is actually dispatched. 
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38. Payments : 

Terms of payment for this contract will be strictly according to paragraph No.8 

(Terms of Payment) of General Conditions of the Contract. 

39. Contract Incoterms: 

For execution of this contract, the chosen incoterms are as follows: 

"CFR – Aqaba port - Jordan Incoterms 2020" 

In case of locally manufactured materials and the awarding has been done into local 

Jordanian company the required delivery and prices will be assumed as (delivery to 

NEPCO Stores). 

40. This document is subject to the provisions and instructions of the Government 

Procurement Regulation No. (8) Of 2022.  

41.   Tenderers Eligibility and Qualification: 

In order to satisfy the requirements for eligible experience, the Tenderer shall 

provide documentary evidence to establish: 

A. That, in the case of a Tenderer offering to supply materials and equipment 

under the contract which the Tenderer does not manufacture or otherwise 

produce, the Tenderer has been duly authorised by the manufacturer or 

producer of the materials and equipment to supply them in the employer’s 

country (authorised certificate shall be provided). 

B. Documentary evidence of the Tenderers qualification to perform the Contract 

and the Tenderer has the technical capacity and production capability necessary 

to perform the contract. In particular, it is required that: 

- The Tenderer shall provide documentation, certified by the owner (Two 

End user certificates), to show that the 132kv disconnectors to be supplied, 

having the type and rating (same or above) and the same place of 

manufacture, is in successful commercial service for a minimum of two 

years in two different countries within the last 12 years (2012 - 2023). 

- End user certificate should conform the following: 

• Certified (signed and stamped) by the owner of the material (end user) not 

from the contractor In English language, printed officially and stamped,  

• End-user certificate shall show clearly the following: 

a. Name of customyer/company and complete address where equipment 

is installed. 

b. Date of issuance of certificate. 

c. Date of put in operation. 

d. Rating, capacity of related equipment  

 

Original performance certificate maybe returned, if required by tenderer. 
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C. The Tenderer shall provide documentation, certified by the owner (Type 

Test), to show that the 132 kv disconnectors to be supplied, having similar 

type or above and the same place of manufacture, passed the type test 

successfully within last 12 years (2012 - 2023). 
 

- Type test certificate should conform the following: 

• Certified (signed and stamped) by the manufacturer / or third party of the 

material (type test) not from the contractor In English language, printed 

officially and stamped,  

• Type test certificate shall show the following: 

a. Type of equipment. 

b. Date of issuance of certificate. 

c. All results of test in pass status. 
 

Failure to supply the required qualification documentation (i.e., Type test 

certificates of equipment, End User Certification & Tenderers qualifications 

documentation) to the satisfaction of the employer result in rejection of the 

tender. 
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FORMS 

 

 

- Form of Tender 

- Form of advance payment guarantee 

- Form of tender Guarantee 

- Form of Performance Guarantee 

- Form of Maintenance Guarantee 

- Form of Declaration for Prohibited Payments 

- Form of Declaration for Other Payments 

- Form of Request for Shipping Release 

- Form of Inspection Certificate 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

FORM OF TENDER 
 

 

Managing Director 

National electric Power Company, 

P.O. Box 2310, 

Amman, 11181 

The Hashemite Kingdom of Jordan. 

 

Dear Sir, 

1. Having examined the conditions of contract, Specifications and Schedules for the above 

Works, we, the undersigned, offer to manufacture, design, engineering, supply of 

works, and deliver the equipment described in the Specifications and Schedules and in 

accordance with the said Conditions of the Contract, for the sum of 

……………………………………………………………………………………………

……………………………………………………………………………………… 

 

         Or such other sum as may be ascertained in accordance with the said Conditions. 

 

2. We agree that this Tender shall be held open for acceptance or rejection for the validity 

period of 90 days from the date fixed for opening Tenders and it shall remain binding 

upon us and may be accepted at any time before the expiration of that period. 

 

3. Unless and until a formal Agreement is prepared and executed this Tender, together 

with your written acceptance thereof, shall constitute a binding Contract between us. 

 

4. If our Tender is accepted, we will deliver to National Electric Power Company a 

performance Bond, according to clause No.26 instruction to person tendering. 

 

 

5. We undertake if our Tender is accepted and on receipt of your acceptance to commence 

and manufacture works, and complete for delivery to Aqaba port the whole of the 

Works offered within (   )  months. Calculated from the date of Letter of Award (i.e., 

commencement date), and to deliver on the dock at Aqaba Port, Jordan the whole of the 

works offered within a further (    ) months. (Anyhow all delivery dates will be in 

accordance with the required completion date of as specified for each substation). 

 

6. We will provide details of the plant and materials to be shipped in good time for the 

National Electric Power Company to arrange for the Marine Insurance. 
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7. A Guarantee Period will apply to each section of the Works for (12) months from the 

date of receipt of last consignment at site or NEPCO warehouse. 

 

8. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

 

Date this ……………………… day of ………………………… 20 ……………… 

 

Signature …………………………….in the capacity of ………………………….. 

 

Duly authorised to sign Tender for and on behalf of…………………..……….. 

 

……………………………………………………………………………………...…....  

 

Address ………………………………………………………………………………... 

 

Occupation……………………………………………………………………………. 

 

Telephone No: 

Fax No.          : 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 

FORM OF ADVANCE PAYMENT GUARANTEE 

 

 
GUARANTEE NO. 

 
M/S., National Electric Power Co. (NEPCO)  

Amman – Jordan 

 

OF 132 KV  SUPPLY 2024/12TENDER NO. NAME OF CONTRACT: 

DISCONNECTORS 

 

   

At the request of bank… (The Foreign Bank) and on behalf of M/S………….… 

(The contractor Name and Address), we the.… (The Local Bank) issue in your favour our 

irrevocable and unconditional Advance Payment Guarantee No…...in the amount of (----------

-----------------------------------------) (In words). 

 

In this connection we … (Local bank) hereby consider ourselves responsible for the 

unconditional payment to you or your authorized representatives of the above sum on your 

first Written demand in whole or in part not withstanding any objections on the part of the 

above-named contractor and without any need for notarial warning or judicial proceedings. 

 

This guarantee remains valid from the date of issue till its expiry date on …/…/………… 

unless it’s extended or renewed upon your request within the guarantee validity, and it will 

not be cancelled unless our bank received an official letter duly issued and signed by you 

attached with original guarantee and all related original amendments and or extensions.      

 

 

 

 

                                                                        Bank (Local Bank) 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 

 

FORM OF TENDER GUARANTEE 

To: M/S., NATIONAL ELECTRIC POWER COMPANY (NEPCO) 

   AMMAN – JORDAN. 

 

OF 132 KV  PLYSUP 2024/12TENDER NO. NAME OF CONTRACT: 

DISCONNECTORS 

 

 

 

WHEREAS (Name of Tenderer) (hereinafter called "the Tenderer") has submitted its Tender 

dated (date of Tender) for the performance of the above-named Contract (hereinafter called 

"the Tender"). 

At the request of ______________________________ Bank (the Foreign Bank) and on 

behalf of M/S.___________________________________________ (the Contractor Name 

and Address), we ____________________________________________(the Local Bank) 

issue in your favour our irrevocable and unconditional Tender Guarantee 

No. _________________________ in the amount of, JD --------------------------- (---------------

-------------------------- (in words)). 

 

This guarantee will remain in full force for a period of 90 days from the tender closing date, 

and any demand in respect thereof must reach the Bank not later than the above date. 

 

 

 

Bank (Local Bank) 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

 
FORM OF PERFORMANCE GUARANTEE 

 

GUARANTEE NO. 

 

M/S., Beneficiary  

 

Amman – Jordan 

 

SUPPLY OF 132 KV  2024/12TENDER NO. NAME OF CONTRACT: 

DISCONNECTORS 

 

 

At the request of  the  Bank… (The Foreign Bank) and on behalf of M/S. (The contractor 

Name and Address), we  ...(The Local Bank) issue in your favour our irrevocable and 

unconditional performance guarantees No…xxx... In the amount of (XXX) (in words). 

 

 In this connection we….  (local bank) hereby consider ourselves responsible for the 

unconditional payment to you or your authorized representatives of the above sum on your 

first written demand in whole or in part not withstanding any objections on the part of the 

above named contractor and without any need for notarial warning or judicial proceedings. 

 

This guarantee remains valid from the date of issuance until its expiry date on 

(……………….) and it shall be automatically renewed for consecutive periods; each period 

for three months, and it will not be cancelled unless our bank received an official letter duly 

issued and signed by you  attached with original guarantee and all related original 

amendments and or extensions. 

               

 

 

   

                                                                       

Bank (Local Bank) 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

 
FORM OF MAINTENANCE GUARANTEE 

  

GUARANTEE NO. 

 
M/S., Beneficiary 

Amman – Jordan 

 

SUPPLY OF 132 KV  2024/12TENDER NO. NAME OF CONTRACT: 

DISCONNECTORS 

 

 

At the request of bank (The Foreign Bank) and on behalf of M/S… 

(The contractor Name and Address), we the.… (The Local Bank) issue in your favour our 

irrevocable and unconditional maintenance guarantee No…...in the amount of (XXXX) (In 

words). 

 

In this connection we … (Local bank) hereby consider ourselves responsible for the 

unconditional payment to you or your authorized representatives of the above sum on your 

first Written demand in whole or in part not withstanding any objections on the part of the 

above-named contractor and without any need for notarial warning or judicial proceedings. 

 

This guarantee remains valid from the date of issue till its expiry date on …/…/………….. 

unless it’s extended or renewed upon your request within the guarantee validity, and it will 

not be cancelled unless our bank received an official letter duly issued and signed by you 

attached with original guarantee and all related original amendments and or extensions.        

 

 

 

 

 BANK (LOCAL BANK) 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

 
FORM OF DECLARATION FOR PROHIBITED PAYMENTS * 

(i) We, the undersigned, -----------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------- 

declare that we have read and comprehended the provisions under Item 14 of General 

Condition of the Contract related to this Contract and in compliance with this clause; we 

enclose a declaration properly signed and sealed representing and warranting to The 

Employer that no direct or indirect commissions, consulting fees, agent fees, Tender fees or 

other payments, and no inducements or the giving of anything of value (collectively referred 

to as “Prohibited Payments”), have been made or promised to be made, directly or indirectly, 

by or on behalf of the Contractor, its sub-Contractor and its or their Employees, agents or 

representatives, to The Employer, including without limitation any official, employee, agent 

or representative (whether or not acting in an official capacity) of The Employer, in 

connection with the solicitation, bidding, negotiation, award or performance of this Contract; 

and (ii) hereby covenants and agrees that no Prohibited Payments shall be made or promised 

to be made, directly or indirectly, by or on behalf, of Contractor, its sub-Contracts and its or 

their  employees, agents or representatives, to any official, employee, agent or representative 

(whether or not acting in an official capacity) of The Employer in connection with the 

amendment, modification, renewal, extension or performance of this Contract. 

 

Tenderers Name--------------------------------------------------------------------------- 

Name of authorized signatory 

--------------------------------------------------------------------------- 

Signature 

--------------------------------------------------------------------------- 

Seal --------------------------------------------------------------------- 

* The Tenderer is required to submit a declaration for other payments in a 

separate envelope whether such payments have been paid or not and the offers 

of all Contractors that do not include such a declaration will be rejected. 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 

 

 

FORM OF DECLARATION FOR OTHER PAYMENTS * 

(i) We, the undersigned, -----------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------- 

declare that we have read and comprehended the provisions under Item 15 of General 

Condition of the Contract related to this contract and in compliance with this sub-clause; we 

enclose a declaration properly signed and sealed disclosing any and all direct or indirect 

commissions, consulting fees, agent fees, tender fees or other payments, or inducements or 

the giving of anything of value (collectively referred to as “Other Payments”) to third parties 

other than any official, employee, agent or representative (whether or not acting in an official 

capacity) of The Employer, including without limitation a detailed description of the basis 

therefore, made or to be made, directly or indirectly, by or on behalf of Contractor, its 

subcontractors, and its or their employees, agents or representatives, in connection with the 

solicitation, bidding, negotiation, award or performance of this Contract; and (ii) hereby 

covenants and agrees promptly to disclose to The Employer in writing the existence of any 

Third Party Payments including without limitation, a detailed description of the basis 

therefore, upon the earliest to occur of Contractor making or being obligated to make, any 

such Third Party Payments. 

 

Contractor’s Name 

--------------------------------------------------------------------------- 

Name of authorized signatory 

--------------------------------------------------------------------------- 

Signature 

--------------------------------------------------------------------------- 

Seal --------------------------------------------------------------------- 

* The Tenderer is required to submit a declaration for other payments in a 

separate envelope whether such payments have been paid or not and the offers 

of all Contractors that do not include such a declaration will be rejected. 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 
FORM OF REQUEST FOR SHIPPING RELEASE 

 

Yours faithfully, 

* Note : The request must be sent to NEPCO along with the FAT documents. 

 

REQUEST FOR SHIPPING RELEASE 

 

TENDER NO. 12/2024 

Supply of 132 kv Disconnectors At Irbid S/S 

 

Request No:                                                                                       Date:  

To:                  National Electric Power company  

Your contract reference: 

 

Our contract reference: 

We would be pleased to receive your shipping release. 

Manufacturer Equipment  Qty. Total No. Of Packages 

 

 

 

 

 

 

 

 

  

CONTRACTOR SIGNATURE  RECORD PURPOSE ONLY  

 

Local Release No: 

 

Date: 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

FORM OF INSPECTION CERTIFICATE 
 

INSPECTION CERTIFICATE NO. 
 

     

CLIENT NATIONAL ELECTRIC POWER COMPANY(NEPCO)  

PROJECT  SUPPLY OF 132 kv Disconnectors 

CONTRACT NO.    12/2024  ORDER 

COMPLETE 

(YES/NO) 

MAIN CONTRCTOR    L/C NO.:  

EMPLOYER NEPCO    

TENDERER     

INSPECTED AT   DATE OF INSPECTION 

Routine test by manufacturer not witnessed by NEPCO 

 

EQUIPMENT/ MATERIAL INSPECTED:    

     

NUMBER 

INSPECTED:- 

   

 According to Annex Quantity  

     

     

     

     

     

     

     

     

     

     

     

RESULT OF INSPECTION :     

ATTACHMENTS:     
This is to certify that the Equipment/Material covered by this report has been examined    
in accordance with the relevant specification (s) as well as the drawings and diagrams,     
as appropriately tested and described and found to be in condition stated.   

Approved for Dispatch  Approved for further Work NOT APPROVED 

Waived Inspection 

Engineer: 

     For and on behalf of  

      National Electric Power Co.  
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SECTION 4 

GENERAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 

FOR THE SUPPLY AND DELIVERY OF MATERIALS BASED ON 

UNITED NATIONS ECONOMIC COMMISSION FOR EUROPE 

PUBLICATION REF.: ME/ 188 

GENEVA. MARCH, 1953 

1. PREAMBLE: 

1.1 These General Conditions shall apply, save as varied by express agreement 
accepted in writing by both parties. 

1.2 Definition Of Terms 

The "Purchaser" shall mean the “National Electric Power Company" hereinafter 
called “NEPCO", and shall include NEPCO legal personal representatives and duly 
appointed Engineers. 

The "Engineer" shall mean the “National Electric Power Company" or persons for 
the time being or from time to time duly appointed in writing by the purchaser 
to act as Engineer for the purpose of the Contract. 

The words “approved" and” approval" where used in these Conditions or in the 
specification shall mean "approved by" and “approval of" the purchaser 
respectively. 

The "Vendor" shall mean the "Contractor" whose Tender has been accepted by 
the Purchaser and shall include the Vendor's (Contractor's") legal personal 
representatives, successors and permitted assigns. 

“F.O.B Price" shall mean the cost of the equipment delivered free on board of 
the ship or truck or aircraft, all port charges and handling charges (also heavy lift 
if applicable) included. The Contractor must insure the material against all risks 
from the time it leaves the works until it is placed F.O.B.  

"C&F or CFR Price" shall mean F.O.B. Price plus freight. Including unloading at 
the port of destination. All Marine Insurance will be effected by the Purchaser. 
The Contractor must provide full details of the material to be dispatched in good 
time for NEPCO to arrange for Marine Insurance before the material is actually 
dispatched. 

 

2. FORMATION OF CONTRACT: 

2.1 The Contract shall be deemed to have been entered into when the Purchaser 
has sent an acceptance in writing before time set in the Tender for acceptance 
or any such later date extended by the Tenderer at the request of the 
Purchaser. 

2.2 Notwithstanding that the Contract and correspondence in connection with the 
Contract shall be in the English language, the Contract shall be and be deemed 
to be Jordanian Contract and shall accordingly be governed by to the laws for 
the time being in force in the Hashemite Kingdom of Jordan. 
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2.3 Power To Vary The Work 

No alterations, amendments, omissions, additions, suspensions, or variations of 
the work, (hereinafter referred to as "variations") under the Contract as shown 
by the Contract Drawings or the Specification shall be made by the Contractor 
except as directed in writing by the purchaser but the Purchaser shall have full 
Power, subject to the provision hereinafter contained, from time to time during 
the execution of the Contract by notice in writing to instruct the Contractor to 
make such variation without Prejudice to the Contract and the Contractor shall 
carry out such variations, and be bound by the same Conditions, as far as 
applicable, as though the said variations occurred in the Specification. 

If any suggested variations would, in the opinion of the Contractor, if carried out, 
prevent him from fulfilling any of his obligations or guarantees under the 
Contract, he shall notify the Purchaser thereof in writing, and the Purchaser shall 
decide forthwith whether or not the same shall be carried out, and if the 
Purchaser confirms his instructions, the Contractor's obligations and guarantees 
shall be modified to such an extent as may be justified. The difference in cost, if 
any, occasioned by any such variations, shall be added to or deducted from the 
Contract Price as the case may require. The amount of such difference, if any, 
shall be ascertained and determined in accordance with the rates specified in 
the Schedule of Prices so far as the same may by applicable, and where the rates 
are not contained in the said Schedule, or are not applicable, they shall be 
settled by the Purchaser and the Contractor jointly. But the Purchaser shall not 
become liable for the payment of any charge in respect of any such variations, 
unless the instruction for the performance of the same shall have been given in 
writing by him. 

In the event of the Purchaser requiring any variations, such reasonable and 
proper notice shall be given to the Contractor as will enable him to make his 
arrangements accordingly, and in cases where goods materials are already 
prepared, or any designs, drawings, or patterns made or work done that 
requires to be altered a reasonable sum in respect thereof shall be allowed by 
the Purchaser. 

Provided that no such variation shall, except with the consent in writing of the 
Contractor, be such as will involve an increase or decrease of the total price 
payable under the Contract by more than 25 percent thereof. 

The power given to the purchaser to make any alteration, amendment, 
omission, addition or variation to, from or in any part of the works shall include 
power to vary from time to time the date for the completion of the works or any 
part thereof. 

 

2.4      Precedence: 

In the event of any discrepancy or contradiction between the provisions of the 
Conditions of Contract and of the Specification, the Conditions of Contract shall 
take precedence. 
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2.5 Prices 

2.5.1 The Tender calls for firm prices for the definite works. 

2.5.2 Provisional items may or may not in whole or in part be purchased by the 
Purchaser under the Contract. 
 

3. Drawings And Descriptive Documents 

3.1   The weights, dimensions, capacities, prices, performance ratings and other data 
included in catalogues, prospectuses, circulars, advertisements, illustrated 
matter and price lists constitute an approximate guide. 

These data shall not be binding save to the extent that they are by reference 
expressly included in the Contract. 

3.2 Any drawings or technical documents intended for use in the construction of the 
plant or of part thereof and submitted to the Purchaser prior or subsequent to 
the formation of the Contract remain the exclusive property of the Vendor. They 
may not, without the Vendor's consent, be utilized by the Purchaser or copied, 
reproduced, transmitted or communicated to a third party. Provided, however, 
that the said plans and documents shall be the property of the Purchaser: 

a) If it is expressly so agreed, or. 

b) If they are referable to a separate preliminary Development Contract on 
which no actual construction was to be performed and in which the property 
of the Vendor in the said plans and documents was not reserved. 

3.3   Any drawings or technical documents intended for use in the construction of the 
plant or of part thereof and submitted to the Vendor by the Purchaser prior or 
subsequent to the formation of the Contract remain the exclusive property of 
the purchaser. They may not, without his consent be utilized by the Vendor or 
copied, reproduced, transmitted or communicated to third party. 

3.4     Drawing Guidelines for Contract Drawings 

All drawing shall confirm to the following: 

1) All drawings are to be prepared on the international sizes as described in BSI 
BS EN ISO 5457. They are to be of "A" series. 

 

DESIGNATION SHEET SIZE 

A 0 814 X 1189 

A1 594X841 

A2 420X594 

A3 297X420 

A4 210X297 
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2) The NEPCO title block must be added to all drawings produced for the 
Contract. The block may be reduced in size, depending on sheet size, The 
NEPCO drawing number must appear in bottom right hand corner of 
drawing, the drawings must also include the Contractor's / Consultant's title 
block adjacent to NEPCO title block. 

3) Each drawing to have its own individual number. For schedules, a drawing 
number to be given and then sheet 1 of x sheets. 

4) All descriptive information must be entered in NEPCO title block. All 
drawings must contain NEPCO drawing numbers as so described and issued 
by NEPCO. 

5) The title block should contain the following: 

1. Revision block as NEPCO requirement. 

2. Name of subject i.e. power station, substation, equipment. 

3. Nature of drawing i.e. site layout, general arrangement, single line 
diagram. 

4. Any other information or notes. 

5. Dimensions to be in MM or M. 

6. Scale i.e. 1:50, 1:1000. 

7. Contract No. i.e.  12/ 2024 

  8. DRG. No. NEPCO drawing numbers that allocated by NEPCO. 

 9.     Rev. to contain latest revision number. 

10.    Title block for Contractor/Consultant. 

11. Graphical bar scales where required, not required for single line 
diagrams or reinforced concrete details. 

6)  Drawing sheet should be laid out according to NEPCO requirement. 

7) Scales to be in multiples of 1:5, 1:10. 

8)  All information to be stencilled on drawings, block capital letters should be 
used throughout. No freehand printing on drawing except for "revision or 
hold" cloud. 

9)   1.  Revisions must be lettered and indicated block provided, all                                  
revisions to be checked and approved by Engineer. 

2.      Revisions must be interred and highlighted by pencilling cloud 
around the part revised on the reverse side of the tracing sheet as 
shown rev. b 

3.      Vague descriptions of revisions such as "general revisions" 
should be avoided. Revisions should be specific. No matter 
how small the revisions, it should be recorded. 

10)  Notes, reference drawing, and legends should be recorded on drawing, if 
key plan and north point is required, then apply NEPCO requirement. 
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11)  Example of drawing title blocks and titles should be submitted to NEPCO for 
approval before commencement of drawings. 

12)  On completion of contract, the final drawings submitted to NEPCO are to be 
marked "as built" dated and signed, The drawings must be accompanied by 
a complete drawing schedule, listing all the drawings in the order of the 
NEPCO Numbers. The drawings schedule should be in the region of A3 or A4 
size. 

 

4. Packing Of Materials And Shipping Marks: 

4.1 All materials, equipment and goods shall be very well packed, in seaworthy 
containers and/or wooden cases, etc. These should protect the material during 
shipping, handling, unloading, and for a reasonable period of storage at Aqaba 
and later storage at NEPCO central stores. 

Packing for indoor materials should be done in such a manner as to adequately 
ensure no ingress of moisture during the shipping and storage periods. 

Packing of fragile equipment (e.g. including instruments and porcelain) should 
be done in a way which ensures a reasonable resistance to impact breakage 
during transport. 

Packing shall in general be adequate and in compliance with the best 
international practice. 

A descriptive and fully itemized list shall be prepared for the contents of each 
packing case. A copy of this list shall be placed in a waterproof envelope under a 
metal or other suitable plate securely fastened to the outside of one end of the 
case, and its position adequately indicated by stenciling on the case. Where 
appropriate, drawings showing the erection markings of the item concerned 
shall be placed inside the case. 

NEPCO will supply the successful Tenderer with a drawing of its shipping Mark 
for utilization. 

All packing cases, crates, barrels and drums shall remain the property of the 
purchaser. 

 

5. Inspection And Tests: 

5.1 The contractor is required to provide all facilities to enable the employer's 
representatives (Two Persons for 5 days excluding traveling days) to carry out 
the necessary inspection and testing. The costs of all tests during manufacture 
and preparation of test records including airfares, hotel accommodations, 
transport, and all meals are to be borne by the contractor. In case of failure of 
test all costs of repeated trips of the employer’s representatives will be borne 
by the contractor. The performance of any such inspections and tests in the 
presence of the purchaser and /or an independent testing authority does not 
relieve the contractor from his contractual obligations. 
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5.2 If as a result of such inspection and checking the purchaser shall be of the 
opinion that any materials or parts are defective or not in accordance with the 
contract, he shall state in writing his objections and the reasons therefore. 

5.3 Testing instruments shall be approved and shall, if required by the employer's 
representative, be calibrated by the national physical laboratory or such other 
body as may be approved, at the expense of the contractor. 

5.4 Acceptance tests will be carried out and, unless otherwise agreed, will be made 
at the vendor's works instruments, if the tests are not specified in the contract, 
the tests will be carried out in accordance with the general practice obtaining in 
the appropriate branch of the industry in the country where the plant is 
manufactured. 

5.5 The vendor shall give to the purchaser sufficient notice of the tests to permit 
the purchaser's representative to attend. If the purchaser is not represented at 
the tests, the test report shall be communicated by the vendor to the purchaser 
and shall be accepted as accurate by the purchaser. After completion of the FAT 
the vendor is required to send complete test report with request for shipping 
release. 

The purchaser will check test report/test results and if accepted a shipping 
release certificate will be issued within 10 days from the receipt of the report/ 
shipping release request. 

5.6 If on any test (other than a test on site, where tests on site are provided for in 
the contract) the plant shall be found to be defective or not in accordance with 
the contract, the vendor shall be with all speed make good the defect or ensure 
that the plant complies with the contract thereafter, if the purchaser so 
requires, the test shall be repeated. 

5.7 Unless otherwise agreed, the vendor shall bear all the expenses of tests carried 
out in his works. 

5.8 If the contract provides for tests on site, the terms and conditions governing 
such tests shall be such as may be specially agreed between the parties. 

5.9 In case of third party testing the contractor will conduct all required tests by the 
employer through the appointed third party testing company of the list 
attached hereto all costs for a/m tests will be incurred by the contractor. 

 

6. Passing Of Risk: 

6.1 Save as provided in paragraph 7.6, the time at which the risk shall pass shall be 
fixed in accordance with the International Rules for the Interpretation of Trade 
Terms (INCOTERM) of the International Chamber of Commerce in force at the date 
of the formation of the Contract. 
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7. Delivery: 

7.1 Unless otherwise agreed the delivery period (CFR Aqaba Docks) should be 
within (8) months from the commencement date (i.e., Letter of Award). 

7.2 Should delay in delivery be caused by any of the circumstances mentioned in 
Clause 10 or by an act or omission of the Purchaser and whether such cause 
occur before or after the time or extended time for delivery, there shall be 
granted subject to the provisions of paragraph 7.5 hereof such extension of the 
delivery period as is reasonable having regard to all the circumstances of the 
case. 

7.3 If a fixed time for delivery is provided for in the Contract and the Vendor fails 
to deliver within such time or any extension thereof granted under 
paragraph 2 hereof, the purchaser shall be entitled, on giving to the 
Vendor within a reasonable time notice in writing, to claim a reduction 
of the price payable under the Contract. Such reduction shall be 
calculated at the rate of one half of one percent of that part of the price 
payable under the Contract which is properly attributable to such 
portion of the Plant as cannot in consequence of the said failure be put 
to the use intended for each complete week of delay commencing on the 
due date of delivery, but shall not exceed a maximum percentage 
reduction of (15) percent. Such reduction shall be allowed when a 
payment becomes due on or after delivery. Save as provided in 
paragraph 7.5 hereof, such reduction of price shall be to the exclusion of 
any other remedy of the purchaser in respect of the Vendor's failure to 
deliver as aforesaid. 

7.4 If the time for delivery mentioned in the Contract is an estimate only, either 
party may after the expiration of two thirds of such estimated time require the 
other party in writing to agree on a fixed time. 

Where no time for delivery is mentioned in the Contract, this course shall be 
open to either party after the expiration of seven months from the formation 
of the Contract. 

If in either case the parties fail to agree, either party may have recourse to 
arbitration, in accordance with the provisions of Clause 13, to determine a 
reasonable time for delivery and the time so determined shall be deemed to be 
the fixed time for delivery provided for in the Contract and paragraph 3 hereof 
shall apply accordingly. 

7.5  If any portion of the plant in respect of which the purchaser has become 
entitled to the maximum reduction provided for by paragraph 3 hereof, or in 
respect of which he would have been so entitled had he given the notice 
referred to therein, remains undelivered, the purchaser may by notice in 
writing to the vendor require time to deliver and by such last mentioned notice 
fix a final time for delivery which shall be reasonable taking into account such 
delay as has already occurred. If for any reason whatever the Vendor fails 
within such time to do everything that he must do to effect delivery, the 
purchaser shall be entitled by notice in writing to the Vendor, and without 
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requiring the consent of any Court, to terminate the Contract in respect of 
such portion of the plant and thereupon to recover from the vendor any 
amount not exceeding that part of the price payable under the Contract which 
is properly attributable to such portion of the plant as could not in 
consequence of the Vendor's failure e put to the use intended. 

 

7.6  If the purchaser fails to accept delivery on due date he shall nevertheless 
make any payment conditional in delivery as if the plant had been delivered. 
The Vendor shall arrange for the storage of the plant at the risk and cost of the 
purchaser, If required by the purchaser, the Vendor shall insure the plant at 
the cost of the purchaser, Provided that if the delay in accepting delivery is due 
to one of the circumstances mentioned in clause 10 and the Vendor is in a 
position to store it in his premises without prejudice to his business, the cost of 
storing the plant shall not be borne by the purchaser. 

 

7.7  Unless the failure of the purchaser is due to any of the circumstances 
mentioned in Clause 9, the Vendor may require the purchaser by notice in 
writing to accept delivery within a reasonable time. 

If the purchaser fails for any reason whatever to do so within such time, the 
Vendor shall be entitled by notice in writing to the purchaser, and without 
requiring the consent of any Court, to terminate the Contract in respect of such 
portion of the plant as is by reason of the failure of the purchaser aforesaid not 
delivered and thereupon to recover from the purchaser any loss, suffered by 
reason of such failure up to an amount not exceeding the value of the plant, 
the delivery of which has not been accepted. 

 

8. Terms of Payment: 

8.1 Subject to any deductions which the purchaser may be authorized to make under 
the contract, or subject to any additions or deductions provided for under clause 
2.3 above, the contractor shall be entitled strictly to payment as follows:- 

i. Ten (10) percent of contract value as advance payment within sixty (60) days from 
the Contractor's correct application of payment (invoice) against submitting of the 
following: 

- Receiving accepted Advance Payment Bank Guarantee in the form given for the 
same advance payment value and same contract currency.  

- Receiving accepted Performance Guarantee as specified in Instructions to 
Tenderers. 

- Commercial Invoice or payment request in two originals plus four copies.  
- Interim payment certificate issued and signed by NEPCO in one original and 

four copies.  

ii. Seventy (70) percent of contract value as interim payment for shipment of 
material within sixty (60) days from the Contractor's correct application of 
payment (invoice) supplemented  with the following documents:       
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- Commercial Invoice in two originals plus four copies, showing commodity, 
description, quantity, unit price, total price and delivery base, reference to 
items as per schedule of prices. 

- Interim payment certificate issued and signed by NEPCO in one original and 
four copies. 

- Packing list in one original plus four copies. 
- Bill of lading – three negotiables, four non-negotiable. 
- Inspection certificate and / or waived inspection certificate issued and signed 

by NEPCO (one original) and /or test certificates, two copies and /or shipping 
release issued and signed by NEPCO – two copies.  

- Certificate of origin in one original and four copies.  
- Vessel certificate less than 15 years old (Certificate). 

iii. Fifteen (15) percent of contract value as interim payment for receipt at NEPCO’s 
warehouses of material within sixty (60) days from the Contractor's correct 
application for interim payment (invoice) supplemented  with the following 
documents: 

- Receipt of an invoice or payment request in one original and four copies for the 
correct amount.  

- Receiving report issued and signed by NEPCO committee as evidence that the 
material has been received at NEPCO’s warehouses in satisfactory condition.  

- Interim payment certificate issued and signed by NEPCO.  

iv. The remaining Five (5) percent of contract value will be paid against the interim 
certificate to the Contractor after 60 days from the date of expiring of the 
maintenance period or (depends on the employer approval) against the submitting 
of maintenance bond of (5%) of the Contract amount, for the purpose of 
replacement and\or adjustment of defective material. 

 

Submission of shipping Documents & Invoices: 

Shipping documents must be submitted early for clearance purposes. 

Shipping documents shall be submitted to the bank if payment made by CAD or LC. 
If payment is through bank transfer the shipping documents shall be submitted 
directly to NEPCO as specified. 

Shipment: 

Shipment by sea freight must be on direct and regular (liner) vessel less than 15 
years old at the time of shipment. The vessel shall be classified and certified in 
accordance with the (ISM) code and shall be a member in the P&I club. 

If the Contract has been terminated the claim for termination costs shall be 
accompanied by: 

1) Written justification by Contractor supporting in detail the claimed charge. 

2) Either written concurrence by the Employer to the Contractor's claim or a certified 
copy of an arbitration award. 
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If the Contractor claims payment for suspension of the works the claim for 
suspension costs shall be accompanied by: 

1) Written justification by the Contractor supporting in detail the claimed charge. 

2) Either written concurrence by the Employer to the Contractor's claim or a 
certified copy of an arbitration award. 

8.2 All bank charges, commissions and expenses inside and outside Jordan are to be 
for the vender account.  

8.3  If delivery has been made before payment of the whole sum payable under the 
contract, plant delivered shall, to the extent permitted by the law of the country 
where the plant is situated after delivery, remain the property of the vendor until 
such payment has been effected. If such law does not permit the vendor to retain 
the property in the plant, the vendor shall be entitled to the benefit of such other 
rights in respect thereof as such law permits him to retain. The purchaser shall 
give the vendor every assistance in taking any measures required to protect the 
vendor’s right of property or such other rights as aforesaid. 

8.4 A payment conditional on the fulfillment of an obligation by the vendor shall not 
be due until such obligation has been fulfilled, unless the failure of the vendor is 
due to an act or omission of the purchaser. 

8.5 If the purchaser delays in making any payment, the vendor may postpone the 
fulfillment of his own obligations until such payment is made, unless the failure of 
the purchaser is due to an act or omission of the vendor. 

8.6 If delay by the purchaser in making any payment is due to one of the 
circumstances mentioned in clause 10, the vendor shall not be entitled to any 
interest on the sum due. 

8.7  Save as aforesaid, if the purchaser delays in making any payment, the vendor 
shall on giving to the purchaser within a reasonable time notice in writing be 
entitled, and without requiring the consent of any court, to terminate the 
contract and thereupon to recover from the purchaser the amount of his loss up 
to the value of the plant, the payment for which has been unreasonably delayed.  

   

9. Guarantee: 

9.1 Subject as hereinafter set out, the Vendor undertakes to remedy any defect 
resulting from faulty design, materials or workmanship. 

9.2 This liability is limited to defects which appear during the period (hereinafter 
called the Guarantee period) of (12) months after receipt of last consignment at 
site or NEPCO warehouses. 

9.3 In fixing this period due account has been taken of the time normally required 
for transport as contemplated in the Contract. 

9.4 In respect of such parts (whether of the Vendor's own manufacture or not) of 
the plant as are expressly mentioned in the Contract. The Guarantee Period shall 
be such other period (if any) as specified in respect of each of such parts. 
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9.5 In order to be able to avail himself of his rights under this clause the purchaser 
shall notify the Vendor in writing without delay of any defects that have 
appeared and shall give him every opportunity of inspecting and remedying 
them. 

9.6 On receipt of such notification the Vendor shall remedy the defect forthwith and 
at his own expense. Save where the nature of the defect is such that it is 
appropriate to effect repairs on site, the Purchaser shall return to the Vendor 
any part in which a defect covered by this Clause has appeared, for repair or 
replacement by the Vendor, and in such case the delivery to the purchaser of 
such properly repaired or a part in replacement thereof shall be deemed to be a 
fulfillment by the Vendor of his obligations under this paragraph in respect of 
such defective part. 

9.7 The guarantee Period is based on the continuous use of the plant in   service for 
24 hours everyday. 

9.8 The Vendor shall bear all the costs and risks of the transport of defective parts 
or equipment's and their replacements. 

9.9     Where, in pursuance of paragraph 7 hereof, repairs are required to be effected 
on site, the conditions covering the attendance of the Vendor's representatives 
on site shall be such as may be specially agreed between the parties. 

9.10 Defective parts replaced in accordance with this Clause shall be placed at the 
disposal of the Vendor.  

9.11 If the Vendor refuses to fulfil his obligations under this Clause or fails to 
proceed with due diligence after being required to do so, the purchaser may 
proceed to do the necessary work at the Vendor's risk and expense. 

9.12 The Vendor's liability does not apply to defects arising out of materials 
provided, or out of a design stipulated, by the purchaser. 

9.13 The Vendor's liability shall apply only to defects that appear under the 
conditions of operation provided for by the Contract and under proper use, it 
does not cover defects due to causes arising after the risk in the Plant has 
passed in accordance with Clause 6. In particular it does not cover defects 
arising form the purchaser's faulty maintenance or erection, or from 
alterations carried out without the Vendor's consent in writing, or from repairs 
carried out improperly by the purchaser, nor does it cover normal 
deterioration. 

9.14 Save as in this Clause expressed, the Vendor shall be under no liability in 
respect of defects after the risk in the plant has passed in accordance with 
Clause 6, even if such defects are due to causes existing before the risk so 
passed, It is expressly agreed that the purchaser shall have no claim in respect 
of personal injury or of damage to property not the subject matter of the 
circumstances of the case that the Vendor has been guilty of gross misconduct. 

9.15 "Gross misconduct" does not comprise any and every lack of proper care or 
skill, but means an act or omission on the part of the Vendor implying either a 
failure to pay due regard to serious consequences which a conscientious 
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contractor would normally foresee as likely to ensure, or a deliberate disregard 
of any consequences of such act or omission. 

9.16 A fresh guarantee period equal to that stated in paragraph 2 hereof shall apply, 
under the same terms and condition as those application to the original plant, 
to part supplied in replacement of defective part or to part renewed in 
pursuance of this clause this provision shall not apply to the remaining part of 
the plant, the guarantee period of which shall be extended only by a period 
equal to the period during which the plant is out of action as a result of defect 
covered by this clause.  

      

10. Relief’s: 

10.1 The following shall be considered as cases of relief if they intervene after the 
formation of the Contract and impede its performance. Industrial disputes and 
any other circumstances (e.g. fire, mobilization, requisition, embargo, currency 
restrictions, insurrection, shortage of transport, general shortage of materials 
and restriction in the use of power) when such other circumstances are beyond 
the control of the parties. 

10.2 The party wishing to claim relief by reason of any of the said circumstances 
shall notify the other party in writing without delay on the intervention and on 
the cessation thereof. 

10.3 The effects of the said circumstances so far as they affect the timely 
performance of their obligations by the parties, are defined in Clauses 7 and 8. 
Save as provided in paragraphs 7.5, 7.7., and 8.7, if, by reason of any of the 
said circumstances, the performance of the Contract within a reasonable time 
becomes impossible, either party shall be entitled to terminate the Contract by 
notice in writing to the other party without requiring the consent of any court. 

10.4 If the Contract is terminated in accordance with paragraph 3 hereof, the 
division of the expenses incurred in respect of the Contract shall be 
determined by agreement between the parties. 

10.5 In default of agreement, it shall be determined by the arbitrator which party 
has been prevented from performing his obligations and that party shall bear 
the whole of the said expenses. Where the purchaser is required to bear the 
whole of the expenses and has before termination of the Contract paid to the 
Vendor more than the amount of the Vendor's expenses, the purchaser shall 
be entitled to recover the excess. 

If the arbitrator determines that both parties have been prevented from 
performing their obligations, he shall apportion the said expenses between the 
parties in such manner as to him seems fair and reasonable, having regard to 
all the circumstances of the case. 

10.6 For the purposes of this Clause "expenses" means actual out-of- pocket 
expenses reasonably incurred, after both parties shall have mitigated their 
losses as far as possible. Provided that as respects plant delivered to the 
purchaser the Vendor's expenses shall be deemed to be that part of the price 
payable under the Contract which is properly attributable thereto. 
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11. Limitation Of Damages: 

11.1 Where either party is liable in damages to the other, these shall not exceed the 
damage which the party in default could reasonably have foreseen at the time 
of the formation of the Contract. 

11.2 The party who sets up a breach of the Contract shall be under a duty to take all 
necessary measures to mitigate the loss which has occurred provided that he 
can do so without unreasonable inconvenience or cost. Should he fails to do 
so, the party guilty of the breach may claim a reduction in the damages. 

 

12. Rights At Termination: 

12.1 Termination of the contract, from whatever cause arising, shall be without 
prejudice to the rights of the parties occurred under the Contract up to the 
time of termination. 

 

13. Arbitration And Law Applicable: 

13.1 If any dispute, question or controversy shall arise between the Purchaser and 
the Contractor concerning this Contract the matter in dispute shall be referred 
to an arbitration committee composed of three (3) arbitrators. One arbitrator 
shall be nominated by the Purchaser and one by the Contractor, and the third 
arbitrator shall be appointed by both parties. 

              If either party fails to appoint his arbitrator within one month of the 
appointment of the arbitrator by the other party, or if the two parties fail to 
agree on the third arbitrator within two months of the date of the request to 
refer the dispute to arbitration, such arbitrator shall be appointed by the 
president of the highest Court in Jordan at the request of either or both parties. 

 

13.2 The decision of the arbitrators shall be final and binding on both the purchaser 
and the Contractor. Any such reference shall conform to the statutory 
enactment or regulation governing arbitration's as may be in force in Jordan at 
the time. The assessment of costs incidental to the reference and award 
respectively shall be at the discretion of the arbitration committee. 

 

14. Declaration for Prohibited Payments  

A - The tenderer shall represent and warrant to The Employer in the Declaration 
for Prohibited Payments attached to this Tender, that no direct or indirect 
commissions, consulting fees, Tender fees or other payments, and no 
inducements or the giving of anything of value, (collectively referred to as 
“Prohibited Payments”),  have been made or promised to be made, directly or 
indirectly, by or on behalf of the Contractor, its sub-Contractors and its or 
their employees, agents or representatives, to The Employer including 
without limitation any official, employee, agent or representative (whether or 
not acting in an official capacity) of The Employer, in connection with the 
solicitation, bidding, negotiation, award or performance of this Contract; and 
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hereby covenants and agrees that no Prohibited Payments shall be made or 
promised to be made, directly or indirectly, by or on behalf of the Contractor, 
its sub-Contractors and its or their employees, agents or representatives, to 
any official, employee, agent or representative (whether or not acting in an 
official capacity) of The Employer in connection with the amendment, 
modification, renewal, extension or performance of this Contract. 

B - In the event of any violation or breach of the provisions of paragraph A of this 
clause, The Employer at its sole option and discretion shall take all or any of 
the following Actions: (i) terminate the Contract; and /or (ii) deduct from all or 
any payments due to the Contractor under this Contract an amount equal to 
two times the amount of any Prohibited Payment; and/or (iii) demand that 
the Contractor pay forthwith to the Employer, which demand the Contractor 
hereby irrevocably agrees to honour, an amount equal to two times the 
amount of any Prohibited Payment, it being the intention, subject to 
paragraph D below, that the aggregate of all amounts to which The Employer 
is entitled under paragraph B shall not exceed the amount which is two times 
the amount of all Prohibited Payments. 

C - The Tenderer agrees that provisions substantially similar (but in no event less 
restrictive) to paragraphs A and B above shall be incorporated by the 
Contractor in all agreements with the Contractor’s Sub-Contractors, suppliers 
or contractors arising out of or relating to this Contract, and which provisions 
shall also expressly provide that the same may, at The Employers sole 
discretion, be enforced directly by The Employer. The Tenderer further agrees 
promptly to supply to The Employer true and complete copies of such 
agreements, forthwith upon entering into by the Contractor of such 
agreements. 

D -   The rights and remedies of The Employer under this clause are in addition 
to and not in derogation of any other rights The Employer may have 
under applicable law or regulations. 

      E -   This clause shall survive the termination of the Contract. 

 

15. Declaration for other Payments  

A-  The Tenderer shall fully disclose in the Declaration for Other Payments 
attached to this Tender any and all direct or indirect commissions, 
consulting fees, agent fees, tenders fees or other payments, or inducements 
or the giving of anything of value (collectively referred to as “Other 
Payments”) to third parties other than any official employee, worker, 
representative or agent of The Employer, including without limitation a 
detailed description of the basis therefore, made or to be made, directly or 
indirectly, by or on behalf of the Contractor, its sub-contractors and its or 
their employees, agents or representatives, in connection with the 
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solicitation, bidding, negotiation, award or performance of this Contract, 
and hereby covenants and agrees promptly to disclose to The Employer in 
writing the existence of any Third Party Payments including without 
limitation, a detailed description of the basis therefore, upon the earliest to 
occur of the Contractor making or being obligated to make, any such Third 
Party Payments. 

B-    In the event of any violation or breach of the provisions of paragraph A of 
this clause, The Employer at its sole option and discretion shall take all or 
any of the following Actions: (i) terminate the Contract; and /or (ii) deduct 
from all or any payments due to the Contractor under this Contract an 
amount equal to two times the amount of any Third Party Payments; and/or 
(iii) demand that the Contractor pay forthwith to the Employer, which 
demand the Contractor hereby irrevocably agrees to honour, an amount 
equal to two times the amount of any Third Party Payments, it being the 
intention, subject to paragraph D below, that the aggregate of all amounts 
to which The Employer is entitled under paragraph B shall not exceed the 
amount which is two times the amount of all Third Party Payments. 

C-   The Tenderer agrees that provisions substantially similar (but in no event less 
restrictive) to paragraphs A and B above shall be incorporated by the 
Contractor in all agreements with the Contractor’s Sub-Contractors, 
suppliers or Contractor arising out of or relating to this Contract, and shall 
also expressly provide that the same may, at The Employers sole discretion, 
be enforced directly by The Employer. The Contractor further agrees 
promptly to supply to The Employer true and complete copies of such 
agreements, together with evidence of their inclusion in such agreements, 
forthwith upon entering into by the Contractor of such agreements. 

D-   Nothing in this Section shall expressly or impliedly make lawful or permissible 
any Third Party Payments that are otherwise prohibited under applicable 
law or regulations. The rights and remedies of The Employer under this 
clause are in addition to and not in derogation of any other rights The 
Employer may have under applicable law or regulations. 

                This clause shall survive the termination of the Contract 

 

16. Force Majeure: 

16.1 A Party’s failure or delay in performing any of its obligations under this 
Contract will not be deemed a breach of this Contract to the extent 
that such failure or delay is directly due to any Force Majeure Event. 

16.2 For the purposes of this Clause, “Force Majeure Event” means an event 
or situation beyond the control of a Party that is not foreseeable, is 
unavoidable, and its origin is not due to negligence or lack of care on 
the part of a Party. Such events may include, but are not limited to, 
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acts of a Party in its, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions, and freight embargoes. 

 

16.3 If a Force Majeure Event arises, the affected Party shall promptly notify 
the other Party in writing of such condition and the cause thereof. 
Unless otherwise directed by the other party in writing, the affected 
Party shall continue to perform its obligations under the Contract as far 
as is reasonably practicable, and shall seek all reasonable alternative 
means for performance not prevented by the Force Majeure Event. 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 

 

1. - GENERAL CLAUSES 

 

1.1 - Nature of work 

This Specification provides for the design, manufacture, testing in factory, 

packing for export, supply CFR (C&F - cost and freight) Aqaba-Jordan, setting 

to work at site and warranty for a period of 12 calendar months from the date 

of receipt the last consignment of 132KV Disconnectors at site or NEPCO 

warehouses. 

1.2 - Extent of work 

The Contract Works to be supplied shall include all work incidental thereto 

whether specified in detail or not and in general is to be carried out by the 

Contractor in accordance with the Conditions of Contract and shall comprise the 

following: - 

1.2.1 - Definite work.  The design, manufacture, testing in factory, supply 

CFR Aqaba, setting to work in accordance with the Conditions of 

Contract and this Specification at the prices stated in the Schedules, on 

the following basis: - 

Work at fixed schedule prices.  The disconnectors and ancillary 

items of which the numbers, quantities and details are specified in the 

Schedules, the type(s), voltage and rating(s) as described and of 

which particulars of the detailed equipment are given, such equipment 

including all accessories, wiring 

1.2.2 - Work at the option of the Employer.  This shall include but not be 

limited to:  

i. Spare apparatus and materials.  The manufacture, testing, supply 

CFR Aqaba may require in accordance with the Conditions of Contract 

at the prices stated in the Schedules, of such quantities of the apparatus 

and materials enumerated and such repeats (if any) thereof as the 

Employer shall order from the Contractor at any time before the 

expiration of the Defects Notification Period of the Definite Work.   

ii. Tools and appliances.  The supply CFR Aqaba may require in 

accordance with the Conditions of Contract at the prices stated in the 

Schedules, of such quantities of the apparatus enumerated and such 

repeats (if any) thereof as the Employer shall order from the Contractor 

at any time before the expiration of the Defect Notification Period of 

the Definite Work. 

Each separate order for Work at the Option of the Employer shall constitute a 

Section for the purpose of payment and taking over.   
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1.4 - Site Access 

Aqaba, Jordan's only seaport can be reached by sea via the Red Sea and the 

Straits of Tiron.  Amman can be reached by road from Aqaba or by air directly 

from Europe and other countries.   

Access to all substation sites is available by existing roads.  Rail access is not 

available at these sites.   

 

1.5 - General particulars and guarantees 

The Contract Works shall comply with the general particulars and guarantees 

specified in the Schedules.   

All plants and apparatus supplied under this Contract shall be to approval.   

The Contractor shall be responsible for any discrepancies, errors or 

omissions in the particulars and guarantees, whether or not such 

particulars and guarantees have been approved by the Engineer.   

 

1.6 - Compliance with Specification 

Notwithstanding any description, drawings or illustrations which may have 

been submitted with the tender, all details other than those shown in the 

Schedule of Departures from the Specification will be deemed to be in 

accordance with the Specification and the standard specifications and codes 

referred to therein. 

No departures from the Specification, except those shown in the Schedule of 

Departures and approved by the Employer, shall be made without the written 

approval of the Engineer. 

 

1.7 - Variance with Conditions of Contract 

In the event of there being any inconsistency between the provisions of this 

Specification and the Conditions of Contract, the provisions of the Conditions 

of Contract shall prevail and shall be considered as incorporated in the 

Contract.   

 

1.8 – Quality Assurance 

Samples of all materials used shall be taken and tests performed to ensure 

compliance with the specifications. All test results shall be recorded and test 

certificates supplied as required. Samples of materials and workmanship shall 

be provided to the Engineer from manufacturers as required. 

All records shall be kept available for inspection by the Engineer 

 

1.9 - Places of manufacture 

The manufacturer and places of manufacture, testing and inspection of the 

various portions of the Contract Works shall be stated in the Schedules.   
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1.10 - Sub-contracts 

The Contractor shall supply three copies of all orders placed with sub-

contractors.  Information is to be given on each sub-order sufficient to identify 

the material or equipment to which the sub-order relates and to notify the sub-

contractor that the conditions of the Specification apply.   

 

1.11 - Dates for completion 

The dates of readiness for inspection and testing, access to site(s), delivery and 

completion of the various Sections of the Contract Works shall be as stated in 

the Schedules.   

 

1.12 - Access to manufacturer's works 

Access to the Contractor's and sub-contractor's works shall be granted to the 

representatives of the Engineer for the purpose of inspection, testing and 

ascertaining progress.   

 

1.13 - Programme, progress reports and meetings 

The Contractor shall submit for approval within 1 month of the starting date 

four copies of an outline production and delivery chart.  Within a further 

period of one month the Contractor shall provide four copies of a detailed 

programme in a form to be specified by the Engineer showing plant 

manufacture and delivery; this programme shall also include details of 

drawing submission and circuit outage requirements.   

The Contract Works of this Specification shall be incorporated in the supply 

systems with the minimum of interruption of supply and the Contractor shall 

arrange his Programme of Work, in conjunction with the Engineer, to obtain 

maximum availability of plant at all times.   

If at any time during the execution of the Contract it is found necessary to 

modify the approved chart, the Contractor shall inform the Engineer and 

submit a modified chart for approval. Such approval shall not be deemed to be 

consent to any amendment of the completion date stated in the Schedules.   

At monthly intervals after approval of the programme chart the Contractor 

shall submit to the Engineer three copies of written detailed progress reports in 

an approved form, indicating the stage reached in the design, ordering of 

material, manufacture and delivery of all components of plant.   

The progress reports shall include good quality colour photographs of 

approximately half-plate size to show details of the required equipment. A 

minimum of ten photographs shall be incorporated.   

If during execution of the Contract the Engineer considers the progress 

position of any section of the work to be unsatisfactory, he will be at liberty to 

call such meetings, either at the Amman Office or at Site, as deemed to be 

necessary.  If required by the Engineer a responsible representative from the 

Contractor's works shall attend such meetings.   
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1.14 - Testing and inspection 

The Contractor shall carry out the tests stated in accordance with the 

conditions of this Specification and, without extra charge, such additional tests 

as in the opinion of the Engineer are necessary to determine that the Contract 

Works comply with this Specification under either test (in manufacturer's 

works, on the Site or elsewhere) or ordinary working conditions.  

Type tests may be omitted at the discretion of the Engineer if satisfactory 

evidence is given that tests already made. 

All materials used shall be subjected to and shall withstand satisfactorily such 

routine tests as are customary in the manufacture of the types of plant included 

in the Contract Works.   

All tests shall be carried out to the Satisfaction of the Engineer and in his 

presence, at such reasonable times as he may require, unless agreed otherwise.   

Not less than 30 days notice of all tests shall be given to the Engineer in order 

that he may be represented if he so desires.  Failure of the Contractor to give 

such notice which results in a delay in the completion of the tests cannot be 

used by the Contractor as a reason for failure to meet the overall completion 

date and any extra costs incurred by the Contractor are not recoverable.  As 

many tests as possible shall be arranged together. Three copies of the 

Contractor's record of tests shall be supplied to the Engineer.   

Measuring apparatus shall be approved by the Engineer and if required shall 

be calibrated at the expense of the contractor at an approved laboratory.   

The Contractor shall be responsible for the proper testing of the work 

completed or plant or materials supplied by a sub-contractor to the same extent 

as if the work, plant or materials were completed or supplied by the Contractor 

himself.   

All apparatus, instruments and connections required for the above tests shall 

be provided by the Contractor but the Employer will permit the Contractor to 

use for the tests on site any instruments and apparatus which may be provided 

permanently on site subject to the operation of the system and the carrying out 

of other Contracts and conditional upon the Contractor accepting liability for 

any damage which may be sustained by the Employer's equipment during the 

test.   

The Employer is responsible to provide on-site electrical energy for the 

purpose of approved preliminary tests and for the official tests.     

Any costs incurred by the Employer or the Engineer in connection with 

inspection and re-testing as a result of a failure of the subject under test, shall 

be to the account of the Contractor.   

No inspection or lack of inspection or passing by the Engineer of work, plant 

or materials, whether carried out or supplied by the Contractor or sub-

contractor, shall relieve the Contractor from his liability to complete the 

Contract Works in accordance with the Contract or exonerate him from any of 

his guarantees.   
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1.15 - Language and system of units 

The English language shall be used in all written communications between the 

Employer the Engineer and the Contractor with respect to the services to be 

rendered and with respect to all documents and drawings procured or prepared 

by the Contractor pertaining to the work, unless otherwise agreed by the 

Engineer.   

It is required that all equipment labels or plates and the Operating and 

Maintenance Instructions be written in English.   

The design features of all equipment shall be based on the SI system of units.   

1.16 – Drawings and models 

A list of the drawings attached to the Specification is given in the Schedules.   

A list of the drawings and models (if any) to be submitted by the Contractor 

with his Tender and a list of drawings, and models (if any) to be submitted 

after the Commencement Date, are also given in the Schedules. The 

Contractor shall also provide free of charge any additional drawings and/or 

copies of any drawing required by the Engineer.   

The Contractor shall submit all drawings and models for approval, a period of 

Four weeks from receipt of the drawings by the engineer shall be allowed in 

the program for checking and permit modifications to be made if such are 

deemed necessary, and the drawings and models to be re-submitted without 

delaying the initial deliveries or completion of the Contract Works.   

Three copies of all drawings shall be submitted for approval and three copies 

of any subsequent revision. Following approval, four further copies will be 

required for distribution to the Employer and to site for installation.   

All dimensions marked on the drawings shall be considered correct although 

measurement by scale may differ therefrom. Detailed drawings shall be 

worked to where they differ from general arrangement drawings.   

All detailed drawings submitted for approval shall be to scale not less than 

1:20. All important dimensions shall be given and the material of which each 

part is to be constructed shall be indicated.   

Drawings and models submitted by the Contractor and approved by the 

Engineer shall not be departed from without the instruction in writing of the 

Engineer.   

The Contractor shall be responsible for any discrepancies or errors in or 

omissions from the drawings, whether such drawings have been approved or 

not by the Engineer. Approval given by the Engineer to any drawing shall 

neither relieve the Contractor from his liability to complete the Contract 

Works in accordance with this Specification and the Conditions of 

Contract nor exonerate him from any of his guarantees.   

If the Contractor needs urgent approval of any drawing in order to avoid delay 

in the completion of the Contract Works, he shall advise the Engineer to such 

effect when submitting the drawings.   

All drawings and models shall be submitted in accordance with the provisions 

of this Specification and shall become the property of the Employer.   
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1.17 – Operating and maintenance instructions 

When the general arrangements and details of the 132 kv disconnectors have 

been finalised and not later than three months before erection commences, the 

contractor shall submit to the Engineer for approval a fully detailed operating 

and maintenance instruction manual. 

The details shall cover all associated ancillary equipment as supplied under the 

contract. It will not be sufficient to incorporate manufacturer’s standard 

brochures as part of the text unless they refer particularly to the equipment 

supplied and are free of extraneous matter. 

The information provided should include essential flow and circuit diagrams, 

pipe works general arrangement and detailed drawings of the installation, 

make mention of special materials were used and include schedules of 

lubricants, diagrams should be reduced to a convenient size and bound into the 

volume and not inserted into cover pockets. 

If the complete text of the manual is unduly bulky, then this shall be 

appropriately sub-divided and produced in multi – volume form. When 

approved three copies of the complete text, diagrams and drawings as made up 

in the draft form shall be handed to the Engineer for use during erection 

commences.  

 

1.18 - Spares 

The Contractor shall list details of recommended spare parts together with 

their individual prices.  The Employer may order all or any of the parts and 

those ordered within three months of placing the Contract shall be available at 

the time of commissioning the plant.   

A separate list of spares shall include consumable items sufficient for a plant 

operational period of three years after commissioning, as well as essential 

replacement parts to cover the event of a break-down which would affect the 

availability or safety of the plant.   

Any spare apparatus, parts and tools shall be subject to the same specification, 

tests and conditions as similar material supplied under the Definite Work 

section of the Contract.  They shall be strictly interchangeable and suitable for 

use in place of the corresponding parts supplied with the plant and must be 

suitably marked and numbered for identification and prepared for storage by 

greasing or painting to prevent deterioration.   

All spare apparatus or materials containing electrical insulation shall be 

packed and delivered in cases suitable for storing such parts or material over a 

period of years without deterioration.  Such cases shall have affixed to both 

the underside and topside of the lid a list detailing its contents.  The case will 

remain the property of the Employer.   

1.19 - Compliance with regulations 

All apparatus and material supplied, and all work carried out shall comply in 

all respects with such of the requirements of the Regulations and Acts in force 

in the country of the Employer as are applicable to the Contract Works and 

with any other applicable regulations to which the Employer is subject.   
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1.20 - Fire precaution 

All apparatus, connections and cabling shall be designed and arranged to 

minimize the risk of fire and any damage which might be caused in the event 

of fire.   

 

1.21- Packing, shipping and transport 

The Contractor shall be responsible for the packing, loading and transport of 

the plant from the place of manufacture, whether this is at his own works or 

those of any supplier, to CFR Aqaba –Jordan.   

All apparatus shall be carefully packed for transport by sea, rail and road as 

necessary and in such a manner that it is protected against climatic conditions.   

Where oil for the first filling is to be provided it shall be supplied in non-

returnable drums.   

Precautions shall be taken to protect parts containing electrical insulation 

against the ingress of moisture.   

All bright parts liable to rust shall receive a coat of anti-rusting composition 

and shall be suitably protected.  The machined face of all flanges shall be 

protected by means of a blank disc bolted to each face.   

Where appropriate all parts shall be boxed in substantial crates or containers to 

facilitate handling in a safe and secure manner.  Each crate or container shall 

be marked clearly on the outside of the case to show where the mass is bearing 

and the correct position for the slings.  Each crate or container shall also be 

marked with the notation of the part or parts contained therein, contract 

number and port of destination, and shall become the property of the 

Employer after delivery.   

The Engineer may require to inspect and approve the packing before the items 

are dispatched but the Contractor shall be entirely responsible for ensuring that 

the packing is suitable for transit and such inspection will not exonerate the 

contractor from any loss or damage due to faulty packing. 

Any damage due to defective or insufficient packing shall be made good by 

the Contractor at his own expense and within reasonable time when called 

upon by the Employer to do so. Three copies of complete packing lists 

showing the number, size, marks, mass and contents of each package shall be 

posted to the Engineer immediately the material is dispatched.   

The Contractor shall inform himself fully as to all relevant transport facilities 

and requirements and loading gauges and ensure that the equipment as packed 

for transport shall conform to these limitations.   

 

1.22 - Erection and shipping marks 

Before leaving the Contractor's Works all apparatus and fittings shall be 

painted or stamped in two places with a distinguishing number and/or letter 

corresponding to the distinguishing number and/or letter on an approved 

drawing and material list.  
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All members comprising multipart assemblies, e.g., steel frameworks, piping 

installations etc. shall be marked with distinguishing numbers and/or letters 

corresponding to those on the approved drawings or material lists. These 

erection marks, if impressed before painting or galvanising, shall be clearly 

readable afterwards. 

The erection marks on galvanized material shall be stamped before 

galvanizing and shall be clearly legible after galvanizing.   

Colour banding to an approved code shall be employed to identify members of 

similar shape or type but of differing strengths or grades. 

All markings shall be legible; weatherproofed tags, where used, shall be 

durable, securely attached and duplicated.   

Prior to dispatch each separate box, crate or package of plant shall be clearly 

labelled in the English language and bear the markings shown on the 

appropriate tender drawing.   

Marking shall be by means of block letters not less than 13 mm high, 

stencilled on the box, crate or package with black paint in an easily read 

location.  When stencilling is not possible the information shall be marked on 

a durable metal tag that shall be securely wired to the box, crate or package.   

 

1.23 - Padlocks 

When required by the specification, non-ferrous (brass) padlocks with 

different key changes and three keys for each lock and a master key for each 

station shall be subjected to approval and provided under this contract.  

The padlocks and keys shall be engraved with a suitable identify code or 

inscription  

Cabinets for the accommodation of padlocks and keys, whilst not in use, shall 

be provided and shall be suitably labelled so that keys will be readily 

identifiable.  

 

1.24 – Locking Facilities 

Locking facilities shall be provided on each item of substation equipment as 

detailed below and shall be additional to the mechanical interlocking devices 

where specified. 

Locks and keys shall be in accordance with the requirements of this 

specification. 

Where a mechanism is to be locked in a specific position, the locks shall be 

fitted to that part of the mechanism where the operating power is applied and 

not remote or ancillary linkages.  
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The following locking facilities shall be provided: 

(A) All Busbar disconnectors switches in both open and closed 

positions. 

(B) All Line disconnectors switches in both open and closed 

positions. 

(C) All Line earthing switches in both open and closed positions 

 

Locks shall be designed construction and located on the equipment so that 

they will remain serviceable in the climatic conditions specified without 

operating or maintenance for continuous periods of up to two years and with 

suitable maintenance shall be fit for indefinite service. 

 

1.25 - Spanners and special tools 

A complete set of spanners shall be supplied to fit every nut and bolt head on 

the apparatus supplied under this Contract, together with all special tools 

required for the adjustment and maintenance of the equipment.   

Eyebolts, which have to be removed after use, shall be accommodated in the 

cabinets.   

Spanners and other maintenance equipment provided under the Contract shall 

not be used for the purpose of erection of the contract Works.   

Any special devices, slings or tackle necessary for the complete overhaul of 

the plant shall be provided under this contract.   

Before delivery of any or all of these tools detailed technical data, catalogues, 

shall be submitted for Engineer approval.  

 

1.26 – Contractors Responsibilities 

Unless stated specifically to the contrary in the tender with full supporting 

explanations the Contractor will be deemed to have concurred as a practical 

manufacturer with the design and layout of the works as being sufficient to 

ensure reliability and safety in operation freedom from undue stresses and 

working plant. 

The contractor shall include the whole of the works, which are described in or 

implied by the contract document.  All matters omitted from the contract 

document, which may be inferred to be obviously necessary for the 

efficiency, stability and completion of the work shall be deemed to be 

included in the contract price. 

Works shown upon the drawings and not mentioned or described in the 

specification and works described in the specification and not shown on the 

drawings will nevertheless be held to be included in this contract and their 

execution shall be covered by the contract price in the same manner if they 

had been expressly shown upon the drawings and described in the 

specification.  
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The Engineer will set out a datum line from which the contractor on his own 

responsibility shall duly set out all other works but under the direction and to 

the satisfaction of the Engineer and according to the drawings supplied or 

approved by the Engineer.  

 

1.27 - Design and standardization 

The Contract works shall be designed to facilitate inspection, cleaning and 

repairs, and for operation where continuity of supply is the first consideration.  

All apparatus shall also be designed to ensure satisfactory operation in all 

atmospheric conditions prevailing at the Site(s) and during such sudden 

variation of load and voltage as may be met with under working conditions on 

the system, including those due to faulty synchronising and short circuit.  

The design shall incorporate all reasonable precautions and provision for the 

safety of those concerned in the operation and maintenance of the Contract 

Works and of associated works supplied under other contracts.   

All outdoor apparatus and fittings shall be designed so that water cannot 

collect at any point.   

Cubicles and similar enclosed compartments shall be adequately ventilated to 

restrict condensation.  All contactor or relay coils and other parts shall be 

suitably protected against corrosion.   

All apparatus shall be designed to avoid the risk of accidental short circuit due 

to animals, birds, insects, mites, rodents or micro-organisms.   

Corresponding parts shall be interchangeable. Where required by the Engineer 

the Contractor shall demonstrate this quality.  

Fully detailed specifications and materials of several parts of the plants are to 

be submitted describing particularly the materials to be used. 

All equipment is to operate without undue vibration and with the least possible 

amount of noise and is not to cause a nuisance.  

 

1.28 - Topicalization 

In choosing materials and their finishes, due regard shall be given to the humid 

tropical conditions under which equipment is to work, and the 

recommendations of British Standard Code of Practice 1014 or equivalent 

should be observed unless otherwise approved. Some relaxation of the 

following provisions may be permitted where equipment is hermetically 

sealed but it is preferred that tropical grade materials should be used wherever 

possible: -   

a. Metals. Iron and steel shall generally be painted or galvanised as 

appropriate. Indoor parts may alternatively have chromium or copper-

nickel plated or other approved protective finish. Small iron and steel 

parts (other than rustless steel) of all instruments and electrical 

equipment, the cores of electromagnets and the metal parts of relays 

and mechanisms shall be treated in an approved manner to prevent 

rusting. Cores, etc., which are built up of laminations or cannot for any 
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other reason be anti-rust treated, shall have all exposed parts 

thoroughly cleaned and heavily enamelled, lacquered or compounded.   

 When it is necessary to use dissimilar metals in contact, these should, 

if possible, so be selected that the potential difference between them in 

the electrochemical series is not greater than 0.5 volts. If this is not 

possible, the contact surfaces of one or both of the metals shall be 

electroplated or otherwise finished in such a manner that the potential 

difference is reduced to within the required limits, or if practicable, the 

two metals shall be insulated from each other by an approved 

insulating material or a coating of approved varnish compound.   

b. Screws, nuts, springs pivots, etc.  The use of iron and steel is to be 

avoided in instruments and electrical relays wherever possible. Steel 

screws, when used, shall be zinc, cadmium or chromium plated, or 

when plating is not possible owing to tolerance limitations, shall be of 

corrosion-resisting steel.   

 All wood screws shall be of dull nickel-plated brass or of other 

approved finish. Instrument screws (except those forming part of a 

magnetic circuit) shall be of brass or bronze. Springs shall be of non-

rusting material, e.g., phosphor-bronze or nickel silver, as fast as 

possible. Pivots and other parts for which non-ferrous material is 

unsuitable are to be of approved rustless steel where possible.   

c. Fabrics, Cork, paper, etc.  Fabrics, cork, paper and similar materials, 

which are not subsequently to be protected by impregnation, shall be 

adequately treated with an approved fungicide. Sleeving and fabrics 

treated with linseed oil or linseed oil varnishes shall not be used.   

d. Wood.  The use of wood in equipment shall be avoided as far as 

possible. When used, woodwork shall be of thoroughly seasoned teak 

or other approved wood that is resistant to fungal decay and shall be 

free from shakes and warp, sap and wane, knots, faults and other 

blemishes. All woodwork shall be suitably treated to protect it against 

the ingress of moisture and from the growth of fungus and termite 

attack, unless it is naturally resistant to those causes of deterioration. 

All joints in woodwork shall be dovetailed or tongued and pinned as 

far as possible. Metal fittings where used shall be of non-ferrous 

material.   

e. Adhesives.  Adhesives shall be specially selected to ensure the use of 

types which are impervious to moisture, resistant to mould growth, and 

not subject to the ravages of insects. Synthetic resin cement only shall 

be used for joining wood. Casein cement shall be used.   

f. Rubber. Neoprene and similar synthetic compounds, not subject to 

deterioration due to the climatic conditions, shall be used for gaskets, 

sealing rings, diaphragms, etc., instead of the standard rubber-based 

materials.   
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1.29- Bolts and nuts 

All bolts, studs, screw threads, pipe threads, bolt heads and nuts shall comply 

with the appropriate national standards for metric threads, or the technical 

equivalent.   

Except for small wiring, current carrying terminal bolts or studs, for 

mechanical reasons, shall not be less than 6 mm in diameter.   

All nuts and pins shall be adequately locked.   

Wherever possible bolts shall be fitted in such a manner that in the event of 

failure of locking resulting in the nuts working loose and falling off, the bolt 

will remain in position.   

All bolts, nuts and washers placed in outdoor positions shall be treated to 

prevent corrosion of the threads and electrolytic action between dissimilar 

metals. 

Where bolts are used on external horizontal surfaces where water can collect, 

methods of preventing the ingress of moisture to the threads shall be provided.   

Each bolt or stud shall project at least one thread but not more than three 

threads through its nut, except when otherwise approved for terminal board 

studs or relay stems.  If bolts and nuts are placed so that they are inaccessible 

by means of ordinary spanners, special spanners shall be provided.   

The length of the screwed portion of the bolts shall be such that no screw 

thread may form part of a shear plane between members.   

Taper washers shall be provided where necessary.   

 

1.30 - Galvanizing 

All galvanizing shall be applied by the hot dip process and shall comply with 

BS EN ISO 1461 2009 but shall not be less than 0.61 kg/m2.  

 All welds shall be descaled, all machining carried out and all parts shall be 

adequately cleaned prior to galvanizing.  The preparation for galvanizing and 

the galvanizing itself shall not adversely affect the mechanical properties of 

the coated material.   

The threads of all galvanized bolts and screwed rods shall be cleared of spelter 

by spinning or brushing.  A die shall not be used for cleaning the threads 

unless specially approved by the Engineer.  All nuts shall be galvanized with 

the exception of the threads which shall be oiled.   

Surfaces which are in contact with oil shall not be galvanized or cadmium 

plated.   

Partial immersion of the work will not be permitted and the galvanizing tank 

must therefore be sufficiently large to permit galvanizing to be carried out by 

one immersion.   

Galvanizing of wires shall be applied by the hot dip process and shall meet the 

requirements of BS EN 10244-2.   
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1.31 - Rating plates, nameplates and labels 

Each main and auxiliary item of plant shall have permanently attached to it in 

a conspicuous position, a rating plate of indelible material upon which shall be 

engraved any identifying name, type or serial number, together with details of 

the loading conditions under which the item of plant has been designed to 

operate, and such diagram plates as may be required by the Engineer or 

Employer.   

All items of plant shall be provided with a nameplate or label indicating, 

where necessary, its purpose and service position.  The inscriptions shall be 

approved by the Engineer or be as detailed in the appropriate sections of this 

Specification.  Each phase of alternating current and each pole of direct 

current equipment and connections shall be coloured in an approved manner to 

distinguish phase or polarity.  

Phases of three phase alternating current systems shall be identified as 

follows: - 

  Phase  Colour 

  A   R  Red 

  B   S  Yellow 

  C   T  Blue  

 

Phases on outdoor equipment shall be identified by coloured discs attached to 

the structures at the following locations: - 

(i) On tubular busbars midway between taps and at tapping 

points. 

(ii) On tensioned busbars or other tensioned connection 

spans, next to the anchor points at one end of every 

span. 

(iii) On line gantries, transformer gantries, next to the 

anchor points. 

 

Such nameplates or labels shall be of non-hygroscopic, non-transparent or 

translucent heat resisting material with engraved lettering of a contrasting 

colour or, alternatively, in the case of indoor circuit breaker, starters, etc, of 

transparent plastic material with suitably coloured lettering engraved on the 

back.  Size, colour and engravings shall be subject to acceptance by the 

Engineer.   

All inscriptions shall be in English except for Danger and Warning signs 

which shall be in both English and Arabic. Colour for Danger and Warning 

signs shall be approved by the Engineer. 

Items of plant, such as valves, which are subject to handling, shall be provided 

with an engraved chromium plated brass nameplate or label not less than 

3 mm thick with engraving filled with enamel.   
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The interior of each piece of equipment shall be clearly marked to show the 

phases and for this purpose either coloured plastic discs screwed to fixed 

components or identification by means of plastic sleeve or tape shall be used.   

1.32 Cleaning and painting 

All paints shall be applied in strict accordance with the paint manufacturer's 

instructions.   

All painting shall be carried out on dry and clean surfaces and under suitable 

atmospheric and other conditions in accordance with the paint manufacturer's 

recommendations.  

Works processes: 

a. All steelwork, plant supporting steelwork and metalwork, except 

galvanized surfaces or where otherwise specified, shall be shot blasted 

to BS 7079 (second quality finish) or Swedish Standard SA 2½.   

b. All surfaces shall then be painted with one coat of epoxy zinc rich 

primer, two pack type, to a film thickness of 50 microns.  This primer 

shall be applied preferably by airless spray and within twenty minutes 

but not exceeding one hour of shot blasting.   

c. All rough surfaces of coatings shall be filed with an approved two pack 

filler and rubbed down to a smooth surface.   

d. The interior surfaces of all steel tanks and oil filled chambers shall be 

shot blasted in accordance with BS 7079 (first quality finish) or Sa3 

and painted within a period of preferably twenty minutes but not 

exceeding one hour with an oil resisting coating of a type and make to 

the approval of the Engineer.   

e. The interior surfaces of mechanism chambers, boxes and kiosks, after 

preparation, cleaning and priming as required above, shall be painted 

with one coat zinc chromate primer, one coat phenolic based 

undercoating, followed by one coat phenolic based finishing paint to a 

light or white colour.  For equipment for outdoor use this shall be 

followed by a final coat of anti-condensation paint of a type and make 

to the approval of the Engineer, to a light or white colour.  A minimum 

overall paint film thickness of 150 microns shall be maintained 

throughout.   

f. All steelwork and metalwork, except where otherwise specified, after 

preparation and priming as required above shall be painted with one 

coat metallic zinc primer and two coats of micaceous iron oxide paint 

to an overall minimum paint film thickness of 150 microns.   

g. Galvanized surfaces shall not be painted in the works.   

h. All nuts, bolts, washers etc, which may be fitted after fabrication of the 

plant shall be painted as described above after fabrication.   

j. After erection at site, the interior surfaces of mechanism chambers and 

kiosks shall be thoroughly examined, and any deteriorated or 

mechanically damaged surfaces of such shall be made good to the full 

Specification described in paragraph e. above.   
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k. All surfaces of steelwork and metalwork included in paragraph f. 

above shall be thoroughly washed down, any deteriorated or otherwise 

faulty paint-work removed down to bare metal and made good to the 

full Specification described in paragraph f. then painted one further 

coat of phenolic based undercoating and one coat phenolic based hard 

gloss finishing paint to provide an overall minimum paint film 

thickness of 200 microns.   

l. Any nuts, bolts, washers, etc, which have been removed during site 

erection, or which may be required to be removed for maintenance 

purposes shall be restored to their original condition.   

m. All paintwork shall be left clean and perfect on completion of the 

works.   

1.33 - Earthing 

All metal parts, other than those forming part of any electrical circuit, shall be 

connected to the main earth system by means of a hard drawn high 

conductivity copper earth bar with a cross sectional area such that the current 

density is not greater than 200 A/mm2 for 1 second fault durations and 

115 A/mm2 for 3 second fault durations with a minimum of 30 mm2.  

 

1.34 - Lubrication 

Bearings which require lubrication either with oil or grease shall be fitted with 

nipples.   

Grease lubricators shall be fitted with nipples complying with BS 1486.  

Where necessary for accessibility, the nipples shall be placed at the end of 

extension piping. The Contractor shall supply at least one grease gun for each 

type of nipple provided. Where more than one special grease is required a 

grease gun for each special type shall be supplied and permanently labelled.   

 

1.35 – Cubicles (Cable boxes) 

All disconnectors’ cubicles (Cable boxes) shall be suitable for cables entering 

from above or below as may be specified.  They shall be weatherproof, rodent 

and insect-proof and be complete with all gaskets, compression glands wiping 

glands and associated fittings as may be required to make-off the cables.   

Gland plates shall be insulated from the cable boxes and in the case of single 

core cables shall be of non-magnetic, or insulating material.  If metallic gland 

plates are used, single core cable glands shall be insulated from the gland 

plate. Gland plate insulation shall be capable of withstanding a dry high 

voltage test of 2000 volts ac for one minute.   

Where cable boxes are provided for three core cables, the sockets on the outer 

phases shall be inclined towards the centre to minimise opening of the cable 

cores.  Cable sockets shall be supplied under this Contract.   

Cable boxes for voltages up to and including 3.3 kV shall be suitable for 

XLPE or PVC insulated steel-wire armoured PVC covered cables with copper 

conductors.  The boxes shall be air insulated and designed to accommodate all 
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the fittings required by the cable manufacturer.  Front covers and gland plates 

shall be removable and a 12 mm diameter breathing hole covered with wire 

gauze shall be provided.   

Cable boxes for 3.3 kV cables shall be air insulated and suitable for 3-core 

XLPE insulated, PVC covered cables with copper conductors.   

Cable boxes shall be capable of withstanding on site the cable high voltage 

test level in accordance with IEC 60055, IEC 60141 or IEC 60502 as 

appropriate.   

 

1.36 - Cubicle wiring 

Cubicle connections shall be insulated with PVC to IEC 60227.  Wires shall 

not be jointed or teed between terminal points.  Bus wires shall be fully 

insulated and run separately from one another along the top or bottom of the 

cubicle.  Fuses and links or miniature circuit breakers shall be provided to 

enable all circuits in a cubicle, except a lighting circuit, to be isolated from the 

bus wires.   

The dc trip and ac voltage supplies and wiring to main protective gear shall be 

segregated from those for back-up protection and also from protective 

apparatus for special purposes.  Each such group shall be fed through separate 

fuses or miniature circuit breakers from the bus wires.  There shall not be 

more than one set of supplies to the apparatus comprising each group. All 

wires associated with the tripping circuits shall be provided with red ferrules 

marked "Trip".   

It shall be possible to work on small wiring for maintenance or test purposes 

without making a switchboard dead.   

Insulated stranded wire shall have not less than seven strands and each strand 

shall be not less than 0.67 mm diameter.  If single conductor is used it shall be 

annealed copper of circular cross-sectional area of not less than 2.5 mm2.  

Claw washers or crimped connectors of approved type shall be used to 

terminate all small wiring.   

When connections rated at 380 volt and above are taken through junction 

boxes they shall be adequately screened and "DANGER" notices shall be 

affixed to the outsides of junction boxes or marshalling kiosk.   

Where connections to other equipment and supervisory equipment are 

required, the connections shall be grouped together.   

 

1.37 - Degrees of protection of the cable box 

The following degrees of protection shall be provided in accordance with IEC 

60947-1and IEC 60529.   

For outdoor applications, IP 55.   

Where the cable box must be designed to resist and protect against the rain 

water from all directions. And to resist and protect against the dust particles. 
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1.38 - Supply voltage 

All incoming supplies of greater than 125 V to earth shall have their 

terminations shrouded by a suitable insulating material.   

 

1.39- Auxiliary Switches 

Where appropriate, each item of plant shall be equipped with all necessary 

auxiliary switches, contactors and mechanisms for indication, metering, 

control, interlocking, supervisory and other services. All auxiliary switches 

shall be wired up to a terminal board on the fixed portion of the plant, whether 

they are in use or not in the first instance.   

All auxiliary switches and mechanisms shall be mounted in approved 

accessible positions clear of the operating mechanisms and shall be protected 

in an approved manner. The contacts of all auxiliary switches shall be strong 

and shall have a positive wiping action when closing.   

Banks of auxiliary switches and associated terminal boards shall be arranged 

to facilitate extension when required.   

Apart from auxiliary switches used for the control and interlocking of 

disconnectors and earth switches the following numbers of normally open 

(NO) and normally closed (NC) auxiliary switches are required: 

- Busbar Disconnectors:        10 NO and 10 NC 

                                                 4 NO and 4 NC (Early Make & Late Brake) 

- Line Disconnectors:            10 NO and 10 NC 

-  Earth switches:              8 NO and 8 NC 

The timing of all auxiliary contacts shall suit the particular application. 

Auxiliary switch repeat relays may only be used where the requirements 

cannot be met by actual auxiliary switch contacts and with the specific 

approval of the Engineer. 

 

1.40– Allowance for Damage, Breakage and Loss 

The contractor shall supply not less than 5 per cent of the net requirements for 

erection materials (insulators, hardware, fixing devices, cables, conductors, 

etc) as an allowance for damage, breakage and loss during erection. 

 

1.41 – Standards 

The contractor shall provide one copy of the latest standards (IEC, BS, ANSI, 

DIN or other applicable standards) which are applicable to this contract to the 

Employer. 
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2. - SUBSTATION DESIGN 

2.1 – Interlocking   

The applicable recommended interlocking facilities of IEC 62271 shall be 

provided.  Padlocking to the requirements of this specification shall be 

provided for operational and maintenance security.   

2.1.1 - Philosophy.  All disconnecting and earthing devices within the 

substation shall be interlocked in a manner that ensures that they 

always operate safely.  The system employed shall satisfy two distinct 

categories:   

a. Operational interlocking. Interlocking associated with normal system 

operation and switching and intended to ensure that a predetermined 

switching sequence is satisfied.  Such interlocking shall be achieved by 

electrical and mechanical means in a manner that permits the 

equipment to perform any safe operation.  Contacts used for 

interlocking shall be auxiliary contacts of the main device which are 

directly driven.   

b. Maintenance interlocking. Interlocking associated with a series of 

switching operations to render the equipment or sections of the 

substation safe for access and maintenance by personnel.  Such 

interlocking shall be achieved by mechanical interference type 

interlocks.   

2.1.2 - Principles.  The following assumptions shall be made:   

a. Disconnectors are capable of switching the capacitive currents of 

associated connections.   

b. Disconnectors have neither load making nor breaking capacity.   

c. Disconnectors are not capable of making or breaking transformer 

magnetizing current.   

d. Disconnectors are capable of the duty imposed when operated under 

parallel switching conditions.   

e. It shall not be possible to close or open any earth switch unless the 

point of application is disconnected from all possible sources of 

supply, and the power operating devices of such disconnectors are 

selected to the local control position.   

f. It shall not be possible to operate any disconnectors if an associated 

earth switch is already closed.   

g. Disconnectors concerned with supplies from a remote point cannot be 

fully interlocked and shall carry a warning notice to this effect.  

Similar notices shall be applied to earth switches. 

h. Circuit breakers shall be interlocked so that except under maintenance 

conditions are not possible to close a circuit breaker unless the select 

busbar and circuit disconnectors are closed. 
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3. – DISCONNECTORS AND EARTHING SWITCHES 

 

3.1 - General Design 

Disconnectors shall be provided and installed to permit maintenance of any 

section of the substation plant when the reminder is alive and shall be so 

located that the minimum safety clearance stated in latest standards IEC 

61936-1, IEC 62271-1&IEC 62271-102. 

Disconnectors shall be suitable for outdoor installation, and shall be of the 

single throw double rotating post, horizontal centre-break type and shall be to 

the approval of the Engineer. 

Disconnectors and earthing switches shall be designed in accordance with the 

requirements of the latest Standard IEC 61936-1, IEC 62271-1 &IEC 62271-

102. They shall have high reliability during operation and shall require 

minimal maintenance and shall have a long lifetime (M2 class). 

Busbar disconnectors shall be without earthing switches. Overhead line 

disconnectors shall be fitted with approved three phase line earthing devices, 

mechanically coupled or interlocked with the main disconnector so that the 

earthing device and main disconnector cannot be closed at the same time. 

The air gap between terminals of the same pole with the disconnectors open 

shall be of a length to withstand a minimum impulse voltage wave of at least 

115 per cent of the specified impulse insulation rating to earth. 

Disconnectors shall be designed for rated current and live operation and will 

not be required to break current other than the charging current of open 

busbars and connections or load currents shared by parallel circuits. 

Service conditions require that Disconnectors shall remain alive and in 

continuous service for periods of up to two years in the climatic conditions 

specified and without operation or maintenance. The contacts shall carry their 

rated load and short circuit currents without over-heating or welding and at the 

end of the two years period the maximum torque required at the operating 

handle to open a 3-phase disconnector shall not exceed 35kgm. 

Main contacts shall be of the high-pressure line type and arcing contacts, if 

provided, shall be to the Engineer’s approval. 

Disconnector’s mechanism could be manually operated (which is preferred) or 

motor driven type with facility for manual operation. Disconnectors shall be 

suitable for manual operation from ground level. Mechanisms shall be so 

designed that the disconnector cannot be opened by forces due to fault 

currents, winds, or during life washing for insulators and shall be self-locking 

in both the open and closed positions. The mechanism shall operate all three 

phases simultaneously. Earthing switches of the line disconnectors shall be 

manually operated. 

Disconnectors shall be interlocked with the associated circuit breakers and 

other Disconnectors in each circuit to prevent the possibility of making or 

breaking load current.  
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All Disconnectors shall be provided with auxiliary contacts and wiring for 

“open” and “closed” position indication in the local substation plant house and 

at the remote supervisory control station where specified. 

Disconnectors shall be designed with one operating mechanism for all three 

poles.  operating mechanisms shall be of robust construction, carefully fitted 

to ensure free action and shall be unaffected by the climatic conditions at site. 

Mechanisms shall be as simple as possible and comprise a minimum of 

bearing and wearing parts. Approved grease lubricating devices shall be fitted 

to all principal bearings. The mechanisms shall be housed in a weatherproofed 

enclosure complete with auxiliary switches, terminal blocks and cable glands. 

All steel and malleable iron parts including the supporting steelwork shall be 

galvanised. 

The power operating mechanisms shall be suitable for the operation from 

voltage specified in the Schedules of this Specification.   

The disconnectors shall be suitable for slow closing operation. Manual 

operation of the disconnectors for maintenance purposes shall be provided.   

The number of normally open and normally closed auxiliary switches required 

shall be as dictated by the particular scheme of application.  Where any 

particular scheme requires special timing of auxiliary contacts, these shall be 

provided.   

It is required that the manual effort to operate the disconnectors or earth 

switches shall not be greater than 150 N.  There shall be adequate access for 

the manual operation.   

In the case where the operating mechanism comprises an energy storage 

system followed by triggering for completion of the operation, the design shall 

exclude any possibility of operation by accidental triggering.  Switch 

operation shall be effective only after full charging of the operating 

mechanism and after deliberate operator action.   

The operating handles for manual operation of power operated mechanisms 

may be detachable, in which case only three handles of each type are required. 

The mounting of the Disconnectors should be parallel Disconnectors. And 

disconnectors insulators shall be of the highest quality, made of brown-

glazed porcelain and they shall be envisaged for the minimum creepage as 

required by schedule D  

Porcelain and flange shall be connected by Portland cement. The connection 

itself shall be treated with silicone, or some other adequate way, to prevent 

any retaining or intrusion of moisture. And should be suitable for live washing 

The existing steel structure will be used for Disconnector’s support. So, 

the dimensions of the offered Disconnectors should be matching with the 

existing steel structures and related existing equipment in the substation 

and the bidder has to take all necessary dimensions and information 

during the site visit, as mentioned in item No.6 (Pre-tender Meeting and 

Site Visit). 

For the bidder reference, the dimensions of the existing busbar 

disconnectors are shown by figures 1,2, and 3. And the dimensions of the 
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existing line disconnectors are shown by figures 4, and 5. And the 

contractor should follow up the important notes within these figures.  

The rated characteristics of disconnectors & earthing switches are given in by 

schedule D 

Mechanical strength of disconnectors shall correspond to the minimum 

number of operations cycles for M2 class as per IEC 62271.  

Earthing switch electrical endurance type shall correspond to the minimum 

capability to withstand two short circuit making operations (E1 class as per 

IEC 62271).  

 

3.2 – Operating Mechanism 

Disconnector’s mechanism could be manually operated (which is 

preferred) or motor driven type with facility for manual operation. 

Disconnectors shall be suitable for manual operation from ground level. 

Mechanisms shall be so designed that the disconnector cannot be opened by 

forces due to fault currents, winds, or during life washing for insulators and 

shall be self-locking in both the open and closed positions. The mechanism 

shall operate all three phases simultaneously. Earthing switches of the line 

disconnectors shall be manually operated. 

The operating mechanisms (motor and manual) shall be designed so that any 

of its elements can be easily accessed for potential replacement. 

Disconnectors & earthing switches shall be suitable for manual operation from 

the ground level. Disconnectors shall be equipped with a swing lever or crank 

for manual closing/opening without the need for opening of any door. Manual 

operating device shall be placed at readily accessible position.   

Manual operating mechanism shall be of robust construction, simple as 

possible and composed of minimum bearing and wearing parts. Approved 

grease lubricating devices shall be fitted to all principal bearings. Manual 

mechanisms shall be so designed that the disconnector & earthing switch 

cannot be opened by forces due to fault currents, winds, or during life washing 

for insulators and shall be self-lockable in both the open and closed positions. 

Operating conditions require that disconnectors shall remain alive and in 

continuous service for periods of up to two (2) years in the climatic conditions 

at the Site and without operation or maintenance. At the end of the two (2) 

year period, the maximum torque required at the operating handle to open a 3-

phase disconnector shall not exceed 35 kgm. 

Operating mechanism cubicle shall be made of aluminium or stainless steel, 

with degree of protection as per subclause 1.39 (Degrees of protection of the 

cable box). 

For power supply of the disconnector operating mechanism motor (for 

motor driven type disconnector), the 110 V DC voltage shall be used. The 

same voltage (110 V DC) shall be used for the control and signalling 

circuits. 

Design of the operating mechanism motor (for motor driven type 

disconnector) shall not require maintenance. Motor protection shall be 
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provided by the adequate miniature circuit breaker (MCB), with the signalling 

contact. It is necessary to provide signalling of the MCB position. 

The selector switch "Local/Manual/Remote" shall be installed on the operating 

mechanism cubicle (for motor driven type disconnector) 

The operating mechanism cubicle and the cubicle shall contain, at least, the 

following auxiliary equipment: 

- Heater with thermostat against condensation, 

- Lighting, 

For power supply of the above-mentioned disconnector operating mechanism 

auxiliary equipment, the 230 V AC shall be used. Protection of the circuit for 

power supply of operating mechanism auxiliary equipment shall be provided 

with the adequate miniature circuit breaker (MCB), with the signalling 

contact. 

It shall be possible to mechanically block and padlock the disconnector and 

earth switch in either operational position. 

For motor driven type disconnector means shall be provided so that the handle 

for manual operation cannot be inserted if selection switch is not in neutral 

position (manual position).and when the handle is inserted, electrical controls 

over disconnector shall not be possible regardless of the position of selector 

switch. 

Cable entry into the operating mechanism cubicle shall be from the bottom 

side, through the cable glands, in order to avoid moisture ingress. 

Cu busbar for earthing of the sheaths/armours of copper cables which enter the 

operating mechanism cubicle shall be installed at the bottom of the operating 

mechanism cubicle. An external earthing terminal shall be provided for the Cu 

earthing busbar. A detachable plate shall be provided at the operating 

mechanism cubicle bottom. 

 

3.3 – Control circuits and signalization: 

Motor driven type disconnector shall be designed and equipped with, at least, 

the following control devices, which shall be located in/on the disconnector 

cubicle: 

- Lockable rotary switch for manual closing/opening (3-position spring 

return to centre/neutral), 

- Selector switch for selection of the control place 

“Local/Manual/Remote”. Position of the selector switch 

“Local/Manual/Remote” shall be signalized within the Control System. 

Disconnectors and earthing switches shall be equipped with facility for 

manual operation with all required interlocks mentioned in subclause 3.2 
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The control circuits for motor driven type disconnector shall be designed to 

operate under the following conditions: 

- Remotely, from control building (from mimic diagrams or via 

RTU/SAS, where available), 

- Locally, by lockable rotary switch, 

- Locally, by using the corresponding crank or lever which shall be 

inserted in an opening of the motorized mechanism to access the 

reduction gear coupling. 

For remote signalization, at least, the following shall be provided: 

- Position of disconnector & earthing switch, 

- Tripping of the miniature circuit breakers (MCBs) for power supply of 

the operating mechanism motor (for motor driven type disconnector) and 

the operating mechanism auxiliary equipment (heater, lighting) 

- Operating mechanism motor overload (for motor driven type 

disconnector) 

- Opened door of the disconnector cubicle (for motor driven type 

disconnector)  

- Position of selector switch “Local/Manual/Remote” (for motor driven 

type disconnector) 

- Other necessary signals.  

All terminal strips (terminals) within the disconnector cubicle shall be clearly 

separated into power supply, signalling and protection terminal strips. 20% 

extra spare terminals shall be provided. 

3.4 – Interlockings: 

Interlockings shall be provided to avoid the following conditions: 

- Closing of the earthing switch when the disconnector is in service, 

- Closing of the disconnector when the earthing switch is in service, 

- Simultaneous use of the opening and closing contactors (for motor 

driven type disconnector) 

- Use of the electrical motor during manual operation (for motor driven 

type disconnector) 

- Electrical operation when crank is inserted (for motor driven type 

disconnector). 

Disconnectors are capable of the duty imposed when operated under parallel 

switching conditions. 

It shall not be possible to close or open any earth switch unless the point of 

application is disconnected from all possible sources of supply, and the power 

operating devices of such disconnectors are selected to the local control 

position.   
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3.5 – Testing 

Every facility is to be provided by the Contractor to  enable the Employer’s 

representatives to carry out the  necessary inspection and testing of the 

purchased  materials. The costs of all tests  during manufacturing  and 

preparation of test records shall be borne by the Contractor.    

            Instruments shall be approved and shall, if required by  the Employer's 

representative, be calibrated by the National physical Laboratory or such other 

body as may be approved at the expense of the contractor . 

          

3.5.1 Type Test: 

Type test report for Disconnectors and earth switches should be in accordance 

to latest standards IEC 62271-102, IEC 62271-1, IEC 60060 or such other 

standards as may be approved. 

 

3.5.2 Routine Test: 

Routine tests shall be according to the latest IEC 62271-102, IEC 62271-1, 

IEC 60060 or such other standards as may be approved and shall include the 

following: 

- Dielectric tests on the main circuit. 

- Tests on auxiliary and control circuits. 

- Measurements of resistance of the main circuit. 

- Design, Dimensional and visual check. 

- Mechanical operating test. 

 

4. - INSULATORS AND FITTINGS (PORCELAIN INSULATOR) 

4.1 - General 

The design shall be such that stresses due to expansion and contraction in any 

part of the insulator shall not lead to the development of defects.   

Each insulator shall be legibly and indelibly marked as required by the 

appropriate IEC together with such other marks as may assist in the 

representative selection of batches for the purpose of type tests.  

Marking of ceramic insulation by indentations will not be accepted. 

All Porcelain insulators shall be dimensioned in accordance with IEC 60273 

and tested in accordance with IEC 60168. They shall comprise fully 

interchangeable units of either the pedestal or solid core cylindrical type and 

shall be designed so that they can be used either upright or inverted.   

The use of post insulators comprising units graded according to mechanical 

strength is not precluded, provided corresponding units are fully 

interchangeable and clearly identified according to their mechanical 

characteristics.   
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4.2 TESTING 

            Every facility is to be provided by the Contractor to  enable the Employer’s 

representatives to carry out the  necessary inspection and testing of the 

purchased  materials. The costs of all tests  during manufacturing  and 

preparation of test records shall be borne by the Contractor.    

            Instruments shall be approved and shall, if required by  the Employer's 

representative, be calibrated by the National physical Laboratory or such other 

body as may be approved at the expense of the contractor . 

  

4.2.1 Type Test: 

Type test report for insulators should be in accordance to IEC publications 

60168, 60437, or such other standards as may be approved.  

 

               4.3.2 Routine Tests: 

Routine tests shall be according IEC 60168 and shall include the following 

tests:  

- Visual inspection 

- Mechanical test . 

- Electrical test. 

            

4.4   MARKING 

Every insulator body shall have a durable and legible trademark and year of 

manufacture as well as the rated combined M  &  E strength in Kilo Newton 

& Kilo Volt. 

          

4.5     PACKING 

The whole of the insulators shall be packed in non-returnable cases. The 

cases shall be convenient for ocean and overland  transportation. 

Packing cases shall be strongly constructed and in no case timber less than 

25mm in thickness is to be used. The contents of the packing cases shall be 

securely fastened in position with struts or cross battens. 

Aluminum, Plastic or PVC, name plate shall be fixed to each case and 

clearly marked with the following: - 

- Contract No. 

- Number and size of insulators. 

          

All packing will be inspected before shipment. 
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4.6      INSULATOR FITTINGS 

Routine tests shall be carried out on fittings in accordance with the 

appropriate section of BS.3288 part 1 or such other standard as may be 

approved. 

 

5        CONDUCTORS FITTINGS (JOINTS, CLAMPS AND SPACERS) 

All joints, clamps and busbar conductor fittings shall be designed to avoid 

possibility of deforming the conductor; the fixing method for stranded 

conductor shall avoid separating the individual strands of the conductor.   

All fittings shall have sufficient electromechanical strength to withstand the 

maximum mechanical forces due to wind, ice, expansion, contraction and 

short circuit dynamic loads together with the factors of safety specified in the 

Schedules without permanent deformation or breakage.   

Fitting assemblies shall be corona free and shall not cause radio interference 

above the levels stated in the Schedules.   

Where flexible connections are used in conjunction with tubular conductors to 

limit thermal forces, they shall be so designed that all induced forces are 

absorbed within the connector.   

Fittings for stranded conductor shall be of either the compression or bolted 

type.   

The design of joints shall be such as to make it impossible to position the 

conductor incorrectly. The electrical conductivity and current carrying 

capacity of all joints shall not be less than those of the main conductor. 

Tension joints shall not permit slipping of or cause damage to or failure of the 

complete conductor or any part thereof at a load less than 95 per cent of the 

ultimate strength of the main conductor stated in the Schedules.  Non-tension 

joints shall not permit any slip or damage of the jumper connection at a load of 

less than 25 per cent of the ultimate strength of the conductor.  All joints shall 

be designed so that no loosening of the connections can occur in service.   

The design of the fittings and any special tools to be used in their assembly 

shall be such as to reduce to a minimum the possibility of faulty assembly and 

erection.  Erection tools and methods shall be to approval, and no alteration in 

methods of erection or tools shall be made, after approval, without the written 

agreement of the Engineer.   

All fittings shall consist of as few parts as possible and there shall be no 

danger of relative movement between individual layers of the conductor 

during assembly.   

Where mating surfaces and jumper terminals are to be bolted together, they 

are to be protected at the Manufacturer's Works by a strippable plastic coating 

or other approved means.   

Where a copper-to-aluminium connection is to be made precautions shall be 

taken to avoid electro-chemical deterioration of the connecting surfaces.  All 

fittings shall be subject to test in accordance with BS EN 61238 parts 1, 2 



 

72 
 

and 3; tests in accordance with part 3 will also be applied for the fittings of 

tubular conductor.   

Following the installation of joints, the electrical resistance shall be measured 

by means of approved micro-ohm meter equipment.  The values of resistance 

measured shall be recorded on a schedule which shall be submitted to the 

Engineer as part of the final records.   

Conductor suspension clamps shall be free to pivot in the vertical plane about 

a horizontal axis passing through and transverse to the centre line of the 

conductor.  Suspension clamps shall be mechanically clamped in an approved 

manner but shall permit the complete conductor to slip before failure of the 

latter occurs.  Unless otherwise approved, the outermost point of clamping 

pressure shall not be less than two conductor diameters inside the outermost 

point of contact between the conductor and its supporting groove (the 

conductor being assumed to be horizontal).  The supporting groove beyond the 

latter point shall be curved in the vertical plane to a minimum radius of 

150 mm and for a sufficient distance to allow for the conductor leaving the 

clamp at the maximum inclination to be obtained in service.  The mouth of the 

supporting groove shall also be slightly flared in plan.  The grooves in the 

clamping piece or pieces shall be bell-mouthed at each end to a minimum 

radius of 25 mm for a distance of 12.5 mm, unless otherwise approved.  

All conductor grooves and bell-mouths in ferrous clamps shall, after 

galvanising, be smooth and free from waves, ridges or other irregularities.   

Fittings shall be designed so that the equipment is corona-free and voltage 

stress at the surface shall not exceed a value equivalent of 16.5kV (rms)/cm at 

sea level. 

Ferrous suspension clamps for conductors with outer aluminium strands shall 

be provided with soft pure aluminium liners to protect the conductor.  Where 

armour rods are specified, the liners shall be omitted.   

All connecting fittings between the conductor and the structure such as a 

clevis to tongue, shackle to plate or link which are subject to a tensile load in 

service shall comply with BS 3288 except that each fixing pin shall be 

replaced by a bolt and nut secured by means of a split pin.  A backing washer 

is not required and the unthreaded shank of the bolt shall extend 3 mm through 

the clevis or shackle.  The nut shall, during erection, be tightened to the end of 

the thread and be backed by a phosphor bronze or stainless-steel split pin.  A 

clevis or shackle opening shall not exceed the thickness of a corresponding 

tongue, plate or link by more than 3 mm.  Adequate bearing area between 

fittings shall be provided and point or line contacts shall be avoided wherever 

this is possible without adversely affecting the flexibility of the fitting.   

Fittings made of steel or malleable iron shall be galvanized in accordance with 

this Specification.  All bolts and nuts shall comply with the BS 4190 and shall, 

unless otherwise specified, be locked by locknuts.  All bolt threads shall be 

greased before erection.   

At the connection point between fitting adequate bearing area shall be 

provided and `point' contacts shall be avoided.   
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Where necessary to ensure correct spacing and restrict clashing of conductor’s 

spacers shall be provided.  Spacer clamps shall be of aluminium and not less 

than 120 mm long, and shall be provided with an adequate clamping surface 

secured by not less than two bolts and with a radius at the clamp mouth to 

prevent damage to the conductor.  All screws and nuts on spacers shall be 

locked in an approved manner.   

All bolt threads shall be greased before erection.  

Any Electrical and mechanical calculation required by engineer should be 

submitted.  

 

6           STANDARDS 

         The following standards shall be considered in the design or testing of the 

offered insulators. 

These standards shall be applied in part or whole to the offered insulators. 

          

              IEC    60060    -   High Voltage Test Techniques         

              IEC    60168   -   Tests on insulators 

              IEC    60437   -   Radio interference test on high Voltage insulators 

IEC    61936-1 -   Power installations exceeding 1kV AC and 1.5 kV DC. 

IEC    62271   -   High voltage switchgear and control gear. 

              BS EN 1562     - Malleable Iron-Castings. 

              BS EN ISO 1461    -   Hot dip galvanized coatings on iron and  steel articles. 

              BS EN    10083      -   Forged Steel. 

                             10084 

                             10085 

  BS 1563                  -   Iron castings with spheroidal or modular graphite (ductile). 

  BS 3228          -   Procedures for obtaining properties of steel structure at                    

elevated temperature            

              BS EN 12163 

                          12164 

                          12167    -   Copper and copper Alloys (Table 8 for chemical 

composition and mechanical properties of phosphor 

bronze for pins or locking devices). 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

 

Schedule A 

MANUFACTURER TECHNICAL PARTICULARS AND GURANTEES  

(Information to be submitted with tender) 
   

Item No. Description Quantity Set  

A1 

 

 

 

 

A2 

 

 

 

 

 

A3 

 

 

A4 

 

 

 

A5 

 

Three poles 132 kV 2000A Busbar disconnectors (horizontal center 

break disconnectors) with  operating mechanism, locks, electrical 

interlocks, auxiliary switches and labels to be mounted on the existing 

structure as shown in figures 1, 2, and 3 (without steel structures). 

The existing disconnector manufactured by BBC (BROWN BOVARI) 

type SEF 145 mc 63. 

Three poles 132 kV 2000A line disconnectors (horizontal center break 

disconnectors) with three poles line earthing switches with operating 

mechanisms, locks, electrical interlocks, auxiliary switches and labels, to 

be mounted on the existing structure as shown in figures 4, and 5 (without 

steel structures). 

 The existing disconnectors manufactured by BBC (BROWN BOVARI) 

type SEF 145 mc 63. 

Clamps, (bi-Metal where necessary), to connect Busbar disconnectors 

terminals with the existing copper cylindrical tube conductor as per the 

required dimensions in figure 2. Clamp rating should be as disconnector 

rating. 

Clamps, (bi-Metal where necessary), to connect Busbar disconnectors 

terminals with the existing Double Wires cppper conductor as per the 

required dimensions in figure 3. Clamp rating should be as disconnector 

rating. 

 

Clamps, (bi-Metal where necessary), to connect Line disconnectors 

terminals with the existing Single Wire copper conductor as per the 

required dimensions in figure 5. Clamp rating should be as disconnector 

rating. 

 

 

12 

 

 

 

 

2 
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7 

 

 

 

13 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 
 

SCHEDULE B 
 

PERIODS OF READINESS FOR INSPECTION AND DELIVERY 

(Information to be supplied with Tender) 

 

 

Item 

No. 

Description Completion Of 

Manufacturing 

1 
Within which the materials will be ready for 

inspection and testing 

 

1.1 132 kV busbar disconnectors switches  

1.2 132 kV line disconnectors switches/ Earth switches  

2 
Within which the materials will be ready for  

shipping 

 

2.1 132 kV busbar disconnectors switches  

2.2 132 kV line disconnectors switches/ Earth switches  
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

 

SCHEDULE C 
 

MANUFACTURERS AND PLACE OF MANUFACTURE, 
TESTING AND INSPECTION 

(Information to be supplied with Tender) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item 

No. 

Description Manufacturer Place of 

manufacture 

Place of testing and 

inspection 

MAIN EQUIPMENT 

1 132 KV Busbar disconnectors. 

 

 

   

2 132 KV Line disconnectors 

/earthing switch 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

SCHEDULE D 

SUMMARY & MAIN SYSTEM PARAMETERS 

Value (Particulars) 

 

Item Description Item No. 

AIS Substation Type 1 

2000 Busbar disconnector current rating (A) 2 

2000 Line disconnector current rating (A) 3 

40 KA (3 sec.) Short time withstand output short circuit rating (KA) 4 

145 kV All voltage rating values for operation at site altitude 5 

35 Insulator Creepage Distance (mm/ kv).   6 

PORCELAIN  

Brown 
Disconnector Insulator. 

 

7 

650 – 800  Site Altitude.  8 

-10  Minimum temperature ( º C ) .         9 

36 – 70 %  Relative humidity. 10 

15  Thunder storms (days / year). 11 

23 cm  Average annual rainfall (approx.).    12 

55  Design temperature ( º C ). 13 

36  Maximum daily range of air temperature (º C). 14 

Zone 2B 
 Seismic Conditions (Horizontal acceleration)   15 

1150W/Sq.m  Solar Radiation 16 

Insulation level (IEC-62271-1) 
17 

 
Lightning impulse withstand (1.2/50 wave) - positive 

and negative 

 

 

650 a. To earth, closed contacts  -  kVp 
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750 b. Across, open contacts              - kVp 

                                                - kVp + kVACp 

17.1 

 Power frequency withstand - dry/wet 
 

 

17.2 275 a. To earth, closed contacts  - 1 minute kV 

315 b. Across, open contacts             - 1 minute kV 

1- Manual operation    

2- Or Motorized. 
Method of operation 

18 

LINE EARTHING SWITCHES 
19 

100 Fault making capacity pk KA 
19.1 

Classification Class B 

to IEC 62271-102 

Electromagnetic coupling 

Induced current                     Arms 

Induced Voltage                  kV rms 

 

19.2 

Classification Class B 

 to IEC 62271-102 

Electrostatic Coupling 

Induced Current                     Arms 

Induced Voltage                  kV rms 

Manual Method of operation 
19.3 

 

NOTE:    

  

- All outdoor equipment must be suitable for live washing. 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

SCHEDULE E 
 

DRAWINGS, OPERATING AND MAINTENANCE 
INSTRUCTIONS MANUALS 

 

Attention is called to the general requirements for submission of drawings for 

approval and to the details laid out below: - 

Drawing sizes should be from the ISO `A' series, shall not exceed A0 standard 

dimensions and shall contain the title block shown in the tender drawing at the bottom 

right-hand corner of the drawing containing the following information:   

 

National Electric Power Co. 

Contract No. 12/2024 

132kV Irbid Substation  

NEPCO Drawing No.     

 

All drawings must contain the Contractor's name, date, scale, number and title 

irrespective of whether they are drawings produced specifically for the Contract or 

standard drawings.   

 

All drawings shall have a NEPCO drawing number, which shall be selected from a 

block of numbers issued by the Employer.   

 

Drawing outlines shall be 0.5 mm thick, dimension lines 0.3 mm thick and characters 

at least 3.5 mm high.   

 

On completion of installation the Contractor is required to provide a complete 

drawing schedule listing the drawings in the order of the NEPCO drawing numbers.  

The maximum drawing schedule size shall be A3.   

 

Each drawing must have its own individual number, and the use of sheet numbers will 

only be permitted for the drawing schedule.  

 

After completion of work on site all drawings shall be revised where necessary to 

show the equipment as installed and two copies submitted for approval. Following 

approval, one reproducible 0.75 mm transparency, three prints and an electronic copy 

in AutoCAD release 14 format should be provided within two months after the 

provisional taking over date, and shall be of sufficient detail to enable all parts to be 

identified. These shall be sent directly to the Employer.   
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 1. The following is a list of drawings attached to this Specification: - 
 

Drawing Revision Title 

 
      

001                               Title block for drawings 

002                               Shipping Mark 

Drawing 1                    132kv Busbar disconnectors for Irbid S/S 

Drawing 2  132kv Line disconnectors/earth switch for Irbid 

S/S 

3-E3-0015                          Instruction plate for oil/  
 

2.  The following is a list of the drawings, which shall be submitted by the Contractor 

with the tender. 

Description 

     a. Layout of the disconnectors.    

  

3. The following drawings to be submitted by the Contractor for approval within the 

period stated in the Schedules. 
 

Description 

a. Contract Works Progress Chart (submitted monthly). 

b. Detailed Sub-Order Chart. 

c. Final drawings corresponding to all drawings submitted by the 

Contractor with his Tender. 

d. Structures.  Detail drawings showing dimensions of principal members. 

e.          Arrangement and details of disconnectors and earthing switches. 

k. Details of maintenance and handling equipment.   

n. Details of test equipment. 

o.          Material lists. 
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OPERATING AND MAINTENANCE INSTRUCTIONS MANUALS 

 

Two months before erection commences of disconnectors, the Contractor shall submit 

operating and maintenance instructions and diagrams for approval by the Engineer.   

Details of any equipment to be supplied for erection and maintenance shall be 

provided at the time of tendering, as shall the procedures to be adopted.  The 

equipment shall include the instruments etc. necessary for ensuring the integrity and 

compliance of the insulating and interrupting medium of the main equipment being 

supplied.   

The instructions shall be fully detailed and shall cover all associated ancillary 

equipment as supplied under the Contract. Manufacturer's standard brochures will not 

be accepted as part of the text unless they refer particularly to the equipment supplied 

and are free from extraneous matter.   

The information provided should include essential flow and circuit diagrams, 

pipework, general arrangement and detailed drawings of the installation, make 

mention of special materials were used and include schedules of lubricants and all ball 

and roller races employed. The drawings and diagrams, which may be approved 

existing drawings, reduced to a convenient size, should be bound into the volume and 

not inserted into cover pockets.  If the complete text of the manual is unduly bulky, 

then this shall be appropriately sub-divided and produced in multi-volume form.   

When approved, three copies of the complete text, diagrams and drawings as made up 

in draft form shall be handed to the Engineer for use during erection and these shall be 

provided not later than one month before erection commences.   

A further three copies of the manual shall be reproduced as books of approximately 

quarto size bound into strong black durable imitation leather covers inscribed with 

gold letters upon the front generally in the form of the title page to this document 

except that the reference to Specification, Conditions of Contract, Drawings, etc, will 

be replaced by "Operating and Maintenance Instructions".   

The name of the main Contractor, but not that of any sub-contractor, may also be 

inscribed upon the cover.   

CONSTRUCTION AND ERECTION MANUALS 
 

Three copies of construction and erection manuals should be supplied before the 

erection work start. The construction and erection manuals should include erection, 

drawings, and schematic details of any equipment to be supplied under this contract.  
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 

 

 

SCHEDULE F 
 

TESTS 
 

GENERAL 
 
 

1.  GENERAL TESTS REQUIREMENTS 

 

Test shall include all routine, electrical, mechanical and hydraulic tests in 

accordance with the relevant standards, and in addition any tests, called for 

by the Engineer to ensure that the plant being supplied meets the 

requirements of the specification. The costs of all tests including the 

provision of the necessary test equipment at the manufacturer’s works shall 

be borne by the contractor and shall be deemed to be included in the 

contract price. 

 

Not less than 30 days notice shall be given to the Engineer when equipment 

is ready for test. 

 

The contractor shall supply four copies for all test certificates. 

 

After satisfactory completion of the witnessed tests at the works, the 

contractor shall submit shipping release request for NEPCO.  

 

No item of plant shall be despatched to site until the Engineer has given his 

approval and issued the relevant shipping release. 

 

2. DISCONNECTORS AND EARTHING SWITCHES (OPEN TERMINAL) 

 

Every facility is to be provided by the Contractor to  enable the Employer’s 

representatives to carry out the  necessary inspection and testing of the 

purchased  materials. The costs of all tests  during manufacturing  and 

preparation of test records shall be borne by the Contractor.    

     

            Instruments shall be approved and shall, if required by  the Employer's 

representative, be calibrated by the National physical Laboratory or such other 

body as may be approved at the expense of the contractor . 
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2.1 Type Test: 

 

- Type test report for Disconnectors and earth switches should be in accordance 

to IEC 62271-102, IEC 62271-1, IEC 60060 or such other standards as may be 

approved.  

- Type tests may be omitted at the discretion of the Engineer if the 

Tenderer provided documentation, certified by the owner (Type Test), to 

show that the 132 kv disconnectors to be supplied, having similar type or 

above and the same place of manufacture, passed the type test successfully 

within last 12 years (2012 - 2023). 

 

2.2 Routine Test: 
 

- Routine tests shall be carried out in presence & witness of FAT Tests by the 

Employer's inspectors. 

- Routine tests shall be according to the latest IEC 62271-102, IEC 62271-1, 

IEC 60060 or such other standards as may be approved and shall include the 

following: 

 

- Dielectric tests on the main circuit. 

- Tests on auxiliary and control circuits. 

- Measurements of resistance of the main circuit. 

- Design, dimensional and visual check. 

- Mechanical operating test. 

 

 

3.           Porcelain Insulators 

 

Every facility is to be provided by the Contractor to  enable the Employer’s 

representatives to carry out the  necessary inspection and testing of the 

purchased  materials. The costs of all tests  during manufacturing  and 

preparation of test records shall be borne by the Contractor.    

     

            Instruments shall be approved and shall, if required by  the Employer's 

representative, be calibrated by the National physical Laboratory or such other 

body as may be approved at the expense of the contractor . 

          

 

3.1 Type Test: 
   

Type test certificates shall be provided, and the type test reports for insulators 

should be in accordance to IEC publications 60168, 60437, or such other 

standards as may be approved.  

 

               3.2 Routine Tests: 

 Routine tests shall be according IEC 60168 and shall include the following 

tests:  

- Routine Visual inspection 

- Routine Electrical test . 
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SECTION 7 

 

 

PRICE SCHEDULES 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 
 

SCHEDULE G 
 

PRICE OF EQUIPMENT 
 

NOTE: 

 All equipment tabulated in the technical schedule (A) are to be supplied and 

considered in the scope of work although if they are not mentioned in these financial 

schedules, any discrepancy can be indicated during the Tendering stage. 
 

 

 

 

ITEM Description Qty Unit 

Price 

Foreign Currency 

Unit price 

FOB 

Total price 

FOB 

Freight 

 

Total price 

CFR 

1 132 kV outdoor busbar 

disconnectors (without 

supporting structure) 

Schedule A, Item No. A1 

12 Set      

2 132 kV outdoor line 

disconnectors with Earthing 

switch (Without supporting 

structure) 

Schedule A, Item No. A2 

2  Set     

3 Clamps as per Schedule A, 

Item No. A3 

68 Piece     

4 Clamps as per Schedule A, 

Item No. A4 

7 Piece     

5 Clamps as per Schedule A, 

Item No. A5 

13 Piece     

 

TOTAL TO OVER ALL SUMMARY SCHEDULE G 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 

 

SCHEDULE H 
 

SPARE PARTS 
QUANTITIES AND PRICES FOR 

ANCILLARY EQUIPMENT 

 

The Tenderer shall complete this Schedule.  The Tenderer shall furnish a complete list of 

spares with breakdown of prices, which may not in whole or in part be purchased by the 

Employer under the Contract, including but not necessarily confined to the following:   

Quantity Description 

(Foreign Currency) 

Unit Price  

FOB 

Total prices 

FOB 
Freight 

Total 

prices 

CFR 

132 kV disconnectors spare parts 

2 sets Male and Female contacts for 

disconnector. 

Note: 

2 sets of male and female 

contacts mean: 

a- Six pieces of Male contacts 

for disconnector. 

b- Six pieces of Female 

contacts for disconnector. 

    

3 Pieces 

 

Post insulators.     

3 Pieces 

 

Auxiliary Contact. 

 

    

4 Pieces Release Coil.     

TOTAL TO OVER ALL SUMMARY SCHEDULE H  
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 
 
 

SCHEDULE S 
 

SUMMARY OF LUMP SUM PRICES FOR DEFINITE WORK 
 

 

The prices entered below for the various items, whether or not the items are fully 

described, shall include everything necessary to leave the equipment complete and in 

working order in accordance with the provisions of the Contract.   

 

The following Schedule to be filled in completely and without omission by 

Tenderers and their manner and breakdown should not be changed. However, this 

Schedule may be supplemented by extra sheets, should this is necessary. 
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NATIONAL ELECTRIC POWER COMPANY 

TENDER NO. 12/2024 

SUPPLY OF 132 KV DISCONNECTORS 

 AT IRBID S/S 
 
 

OVERALL SUMMARY OF PRICES (SCHEDULE S) 
 

 

REFERENCE ITEM 
FOREIGN CURRENCY 

Total Price CFR 

SCHEDULE G Supply of 132kv 

disconnectors  

 

SCHEDULE H SPARE PARTS 

 

 

Inspection as per tender 

specifications 

Witnessing of FAT Tests 

by the Employer's 

inspectors 

 

TOTAL TENDER PRICE  

 

 

TOTAL TENDER PRICE                                                                                        Plus 

                                                _______________________                         _____________________ 

                                                       Foreign Currency                          Total Jordanian Dinars 

 

 

Say (in words): 

…………………………………………………………………………………………

…………………………………………………………………………………………

………………………………………………………………………………………… 

  

- The total Tender price should be filled the Form of Tender. 

- Prices shall be excluding all custom duties and sales tax.  
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Figure  -  (1) 

 

 

Figure  -  (2) 
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Figure - (3) 

 

 

Figure - (4) 
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Figure - (5) 

 

 

 

                                  

 


